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LEGAL NOTICE 
 
Sealed bids will be received by the Director of Public Service of the City of Canton, Ohio/Contract 
Office, 218 Cleveland Ave. S.W., 6th Floor, City Hall Building, Canton, OH 44702 until 2:00 PM,  
March 16, 2010 for GP 1077, Fulton Rd. / Park Dr. NW Intersection Improvement Project, as per 
plans and specifications on file in the Engineering Department at 2436 30th St. N.E. 
 
Please be advised that the Bid Opening will be held in the conference room located on the sixth floor 
of the City Hall building.  Any bid that is not submitted on or before 2:00 p.m. on the day of the Bid 
Opening will be disqualified.  Bids received will be opened and publicly read immediately after the 
expiration of the time for filing such bids. 
 
The estimated construction cost for this project is $1,036,881.31.   Each bidder must submit evidence 
of its experience on projects of similar size and complexity.   
 
The proposal blanks provided in the bid package must be used in submitting bids.  No other 
submittals will be accepted.  
 
Each bid must contain the name of every person or company interested in the same and be 
accompanied by a certified check, cashier’s check, or surety bond, in accordance with Section 153.54 
of the Ohio Revised Code, drawn on a solvent bank or bonding company licensed in the State of 
Ohio to provide said surety and satisfactory to the Director of Public Service as a guarantee that if 
the bid is accepted, a contract will be entered into and its performance properly secured. 
 
Said certified check or cashier’s check shall be in the amount of ten percent (10%) of the total 
amount bid.  Where a bid bond is used, it shall be in an amount of one hundred percent (100%) of 
the total amount of the bid.   
 

ALL STEEL PRODUCTS MUST MEET THE REQUIREMENTS OF ODOT CMS 
106.09. 
 

THE CITY OF CANTON AND THE OHIO DEPARTMENT OF 
TRANSPORTATION SHALL ALL BE NAMED AS OBLIGEES ON ALL BONDS 
SUBMITTED FOR THIS PROJECT.  THE CITY OF CANTON SHALL BE NAMED AS 

OBLIGEE ON ALL INSURANCE POLICIES. 
 
The City of Canton will only accept original checks and bid bonds.  Therefore, if any company 
and/or bidder(s) submit a copy (including faxed copies) of his/her security, the bid will be 
disqualified.  
Should any bids be rejected, such Bond, Certified Check or Cashier’s Check shall be forthwith 
returned upon the proper execution and securing of the contract. 
 
The Director of Public Service reserves the right to waive any technical defects in any bid bond 
submitted so long as the bond is in substantial compliance with State Law. 
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The Party awarded contract should be prepared to furnish surety bond for faithful performance. 
All bids must be firm bids.  Bids containing an escalator clause will not be considered. 
 
In order to be considered as a responsive bidder, bidders must obtain plans, specifications, and 
proposal blanks.  Bidders may obtain plans, specifications, and proposal blanks at the office of the 
Engineering Department at 2436 30th St. N.E., upon the sum of $50.00 payment.  No refunds will be 
made for plans returned. 
 
Bidders must comply with Federal prevailing wage rates on Heavy and Highway construction 
projects for the State of Ohio as included in the contract documents. 
 
The Board of Control reserves the right to reject any and all bids.  The Board of Control will accept 
the bid(s) deemed most beneficial to the City of Canton.  
 
Only ODOT prequalified contractors are eligible to submit bids for this project.  Contractor must 
have ODOT Prequalification Certificate in place at the time of bid. 
 
This project has a Disadvantaged Business (DBE) goal of 8%.  The contractor must provide a plan 
on how it will satisfy the DBE goal and proof of commitments from DBE subcontractors and 
suppliers before Canton will enter into an agreement with the contractor. 
 
It is now the City’s policy that for IRS purposes, all companies must submit their Federal I.D. 
number. 
 

ARRA FUNDED PROJECT:  FUNDING FOR THIS CONTRACT HAS BEEN PROVIDED 
THROUGH THE AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009 (ARRA), 
AND IS SUBJECT TO THE REPORTING AND OPERATIONAL REQUIREMENTS OF ARRA. 
 
By order of Warren Price, Canton City Service Director. 
 
 
Published in the Repository:  February 22, March1, and March 8, 2010. 
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NOTICE TO CONTRACTORS 

 
SECTION 181.03 - IMPOSITION OF TAX 
 
(b) (1) No contract on behalf of the City for works or improvements of the City shall be binding and 
valid unless such contract contains the following provisions: 
 
 Said contractor hereby further agrees to withhold all City Income Taxes due or payable under 
Chapter 181 of the Codified Ordinances for wages, salaries, fees and commissions paid to its 
employees and further agrees that any of its sub-contractors shall be required to agree to withhold 
any such City Income Taxes due for services performed under this contract.  Furthermore, any 
person, firm or agency that has a contract or agreement with the City shall be subject to City Income 
Tax whether a resident or non-resident of the City, and whether the work being done is in the City or 
out of the City.  In addition to the tax withheld for employees, the net profit on the contract shall be 
subject to City Income Tax. 
 
SECTION 5719.042 - DELINQUENT PERSONAL PROPERTY TAXES STATEMENT 
REQUIRED 
  
 The successful bidder shall be required to furnish the following upon execution of the 
contract: A statement affirmed under oath pursuant to Section 5719.049 of the Ohio Revised Code 
that the successful bidder was not charged at the time the bid was submitted with any delinquent 
personal property taxes on the general tax list of Stark County or, that the successful bidder was 
charged with delinquent personal property taxes on any such tax list, in which case the statement 
shall also set forth the amount of such due and unpaid taxes and any due and unpaid penalties and 
interest thereon.  If the statement indicates that the successful bidder was charged with any such 
taxes, a copy of the statement shall be transmitted by the City Auditor to the County Treasurer within 
thirty (30) days of the date it is submitted.    NOTE: A copy of the statement shall also be 
incorporated in the contract, and no payment shall be made with respect to any contract to which this 
section applies unless such statement has been so incorporated as a part thereof.   
 
CERTIFICATE OF WORKMEN’S COMPENSATION AND CERTIFICATE OF LIABILITY 
INSURANCE 
 
 You are hereby required and directed to turn over to the City of Canton copies of the 
Certificate of Workmen’s Compensation and Certificate of Liability Insurance carried by you.  This 
information must be furnished to the City of Canton Engineering Department, 2436 30th St. NE, 
Canton OH 44705, and prior to starting work on any contract. 
 
Example of certificate form follows. 
 
 

 
THIS FORM MUST BE COMPLETED WHETHER YOUR COMPANY IS LOCATED 
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INSIDE THE CITY OF CANTON OR NOT 
 
 AFFIDAVIT OF PERSONAL PROPERTY TAX STATUS 
 
 
PROJECT NAME                                                                                
 
BIDDER’S NAME                                                                               
 
BIDDER’S ADDRESS                                                                         
 
DATE                                                                                            
 The successful bidder is required to circle one of the following in accordance with 
O. R. C. Section 5719.042 
 
STATE OF OHIO ............................... ) 

  ) SS: AFFIDAVIT 
STARK COUNTY  ) 
 

After being duly sworn, the undersigned deposed and stated that: 
 

(1)                                                         , as of                             
NAME OF COMPANY    DATE 

 

 WAS CHARGED/WAS NOT CHARGED 
 (circle one which applies) 
with any delinquent personal property taxes on the general tax list of personal property in Stark 
County, OH 

                                                                       
             NAME OF BUSINESS 
 

BY:                                                                 
 

TITLE                              
 
 
Sworn to and subscribed by me this             day of                              , 20        . 
 

                                               
                NOTARY PUBLIC 



 

  Page 6 

 CERTIFICATES OF INSURANCE AND WORKMEN’S COMPENSATION 

 FOR CITY OF CANTON-PROJECTS OVER $100,000.00 
 (to be submitted in triplicate) 
 
HAZARD INSURANCE 
The Contractor shall take out and maintain during the life of this and subsequent contracts with the 
City of Canton, Insurance Coverage with a company satisfactory to the Director of Public Service, 
which will protect the Contractor and Sub-contractor, as well as the City, from all claims arising 

from contractual obligations with the City.  The Contractor must include the City of Canton, 

Ohio and the Ohio Department of Transportation as additional insured for purposes of 
coverage under the subject policy The limits of such policy (or policies) shall not be less than the 
following: 
 
WORKMEN’S COMPENSATION AND EMPLOYERS LIABILITY 
As provided for in Ohio Law:                   Period Covered__________________________ 
 
COMPREHENSIVE LIABILITY: 
                                       AMOUNTS                          PERIOD COVERED 
   BODILY INJURY    PROPERTY DAMAGE FROM     TO 
A.  Automobile: 
 Each Person $500,000.00 $100,000.00  ______    ______ 
 Each Occurrence $1,000,000.00  $100,000.00               ______   ______ 
 
B.  Comprehensive General, including completed operations, products & contractual: 
 Each Person $500,000.00 $100,000.00 ______ ______ 
 Each Occurrence $1,000,000.00 $100,000.00 ______  ______ 
 
C.  Independent Contractors, Owners, & Contractors 
 Protective Public Liability & Property Damage Liability Insurance: 
 Each Person $500,000.00 $100,000.00 ______ ______ 
      Each Occurrence $1,000,000.00 $100,000.00 ______ ______ 
 
NAME AND ADDRESS OF INSURANCE COMPANY 
______________________________________________________________________________ 
______________________________________________________________________________ 
(Agency May Use Standard Certificate Forms Provided By The Insuring Companies) 
PLEASE NOTE!    “Do not use this form as Certificate.  It is a guideline only.” 
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 INSTRUCTIONS TO BIDDERS 
 
     (1) Bidders are advised to examine, before submitting their bids, the location of the proposed 
work, as well as the specifications and form of contract.  There may be changes in the specifications 
from those heretofore used; it is hereby understood that a bidder has read and fully understands each 
and every clause embodied in this contract.  And no information derived from the Engineer’s office 
will in any way relieve the Contractor from any risks or from fulfilling all of the terms of this 
contract. 
 
     (2) Bidders may obtain copies of the specifications, blank proposal and the estimated quantities of 
the amount of work to be done at the Canton City Engineer’s Office.   
 
     (3) Proposal must be made out upon the blank forms furnished as stated in Appendix E, sealed, 
and addressed to the Service Director of the City of Canton, Contract Office – 6th Floor, 218 
Cleveland Avenue S.W., P.O. Box 24218, Canton, Ohio 44701-4218, Attn: Kim Harper and 
endorsed thereon “Proposal for the PID 86379, GP 1077, Fulton Rd. / Park Dr. NW Intersection 
Improvement Project ", and must be deposited with all papers bound thereto. 
 
     (4) Deleted. [Ref: Delivered materials.] 
 
     (5) A proper and complete bid must be made for every item in the proposed contract, as shown by 
the Engineer’s estimate, except where alternate bids are called on several items, but he must bid 
upon sufficient number of items to make a proper and complete bid on all the work.  Any bid which 
is not a proper and complete bid or which contains bids on items not specified will be considered 
informal. 
 
     (6) Any bidder may withdraw the bid(s), by written request, at any time prior to the hour set for 
the bid opening.  
 
           If there is no withdrawal of the bid(s), in accordance with the above procedure, the City 
reserves the right to enforce said bid price(s) and/or contract. 
 
           Please note that by submitting your bid(s) to the City of Canton, the City assumes that said 
bid(s) has been reviewed by an authorized representative of your company to assure that the bid(s) 
is/are correct and/or accurate. 
 
     (7) Deleted.  No contract will be awarded to any bidder who is in arrears to the City of Canton 
upon debt or contract, or who is a defaulter as surety or otherwise upon any obligation to said City. 
 
     (8) Deleted.  Failure to have performed satisfactorily any contract previously awarded to the 
bidder by the City will be sufficient reason for rejection of his bid. 
 
 (9) Bidders are required to state in their proposals their names and places of residence, and the 
names and places of residence of all persons interested with them, and if no other person be so 
interested they shall distinctly state the fact. 
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     (10) Deleted. [Ref: Number of days.] 
 
     (11) In case of partnership the firm name and the name of each individual partner must be written; 
in the case of corporations, the corporation name must be signed by some one of its officers duly 
authorized to do so. 
 
     (12) Each bid must be accompanied by a surety bond satisfactory to the Service Director, or a 
certified check in the amount stated in the advertisement, made payable to the Service Director, City 
of Canton, Ohio as a guarantee that if the bid be accepted, a contract will be entered into and its 
performance properly secured.   
 
     (13) The successful bidder, to whom the contract may be awarded, shall be required to execute 
the contract, and furnish a bond satisfactory to the Service Director, within ten (10) days from the 
date of service of notice to that effect.  In case of failure to do so, he will be considered as having 
abandoned it, and the deposit accompanying the proposal shall thereupon be forfeited to the City of 
Canton, and the work may be re-advertised or awarded to the next higher bidder, as the Service 
Director may determine.  Such bond shall be of an approved guaranty company, satisfactory to the 
Service Director in the sum of the total price bid for the completed work. 
 
     (14) All proposals shall be publicly opened and read immediately after the time stated in the 
advertisement. 
 
     (15) The proposals will be compared on the basis of the Engineer’s estimate of quantity of work 
to be done, and materials to be furnished.  They are approximate only, and the City expressly 
reserves the right to increase or decrease them or to omit any item, during the construction of the 
improvement, that the Service Director may deem advisable. 
 
     (16) The bidder must submit, at the time specified, the various samples, statements, affidavits, 
plans, etc., required hereunder. 
 
     (17) Additional information is included in the copy of Legal Notice, Page 1. 
 
     (18) Instructions must be adhered to; failure strictly to observe them shall constitute a sufficient 
cause for the rejection of a bid. 
 
     (19) The Service Director reserves the right to reject any or all bids.  
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(20)   Only ODOT prequalified contractors are eligible to submit bids for this project.  
Contractor must have ODOT Prequalification Certificate in place at the time of bid. 
 
If a contract is awarded, the basis for awarding the contract shall be to the lowest bid by a 
competent and responsible bidder as determined by the Canton City Board of Control. 
  

No bid will be considered unless the bidder shall furnish evidence, satisfactory to the Service 
Director, on the space provided, following this paragraph, that he has the necessary facilities, ability 
and pecuniary resources to fulfill the conditions of the contract and specifications.  The Service 
Director may require additional evidence if he deems it necessary.  (Attach additional sheet if 
necessary.) 
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GENERAL SPECIFICATIONS 
 

     (The headings of the various sections are intended for convenience in reference and not to be 
considered a part of the specifications.) 
 

     (21) Definitions: The term “City” wherever used in these specifications shall mean the City of 
Canton, acting through its Service Director, or his properly authorized agents, such agents acting 
severally within the scope of the particular duties entrusted to them. 
 
     The term “Director” wherever used shall mean the Service Director of the City of Canton, duly 
appointed and holding office at the same time the contract was executed or during the fulfillment 
thereof. 
 
     The term “Engineer” whenever used, shall mean the Local Public Agency (LPA), City Engineer 
of said City or his properly authorized agents to the extent of the powers invested in them. 
 
     The term “Contractor” wherever used, shall mean the party of the second part entering into 
contract with the City for the performance of the work herein specified, or his properly authorized 
agents. 
 
     In all cases when the term “days” as used in these specifications shall be held to mean calendar 
days, unless otherwise noted. 
 
     The term “Work” wherever used, shall mean the furnishing of all labor, tools, machinery and the 
furnishing of all materials, except as herein otherwise specified, necessary to performing and 
completing of all the work herein specified.  The methods and appliances used therefor must be such 
as will produce a satisfactory quality of work and ensure safety to the workmen, the public and to 
property. 
  
     Wherever, in the specifications, or upon the drawings and plans, the words directed, required, 
permitted, ordered, designated, prescribed, or words of like import are used, it shall be understood 
that the direction, requirement, permission, order, designation or prescription of the City is 
understood, and similarly, the words approved, acceptable, satisfactory to, refer to the City unless 
otherwise expressly so stated. 
 

     (22) Decisions: All the work under this contract shall be done to the satisfaction of the City, 
which in all cases shall determine the amount, quality, acceptability, and fitness of the several kinds 
of work and materials which are to be paid for hereunder, and shall decide all questions which may 
arise as to the fulfillment of this contract on the part of the Contractor, and the City’s determination 
and decision thereon shall be final and conclusive; and the City’s determination and decision in case 
of any question that may arise, shall be a condition precedent to the right of the Contractor to receive 
any money hereunder. 
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  (23) Orders to the Contractor and Failure to Execute: The address given in the bid or proposal 
upon which this contract is founded is hereby designated as the place where all notices, letters and 
other communications to the Contractor shall be mailed or delivered.  Such address may be changed 
at any time by a written notice from the Contractor and delivered to the City. 
 
     The Contractor must have on the work at all times, a foreman, superintendent or other competent 
representative, to whom orders and instructions may be given.  Such orders and instructions shall 
have the same force and effect as if given directly to the Contractor. 
 
     Whenever instructions or orders which in the opinion of the Engineer require prompt or 
immediate attention, are neglected or ignored by the Contractor or his Superintendent, the Engineer 
shall have the power to place necessary men, machinery and materials on the work and charge the 
entire cost, including overhead expenses, to the Contractor, who shall either pay the entire cost and 
expenses into the City Treasury, or the amount thereof shall be deducted from money due the 
Contractor under the contract. 
 
  

     (24) Subletting or assigning contract: The Contractor shall give his personal attention to the 
faithful prosecution of the work, shall retain the same under his personal control and shall not assign 
by power of attorney or otherwise, nor sublet the work or any part thereof, without the previous 
written consent of the City, and shall not, either legally or equitably assign any of the money payable 
under this agreement, or his claim hereto except by and with the consent of the City. 
 
     Assigning or subletting of the whole or any portion of this contract shall not operate to release the 
Contractor or his bondsmen or surety hereunder from the contract obligations. 
 

     (25) Change Orders: Refer to Change Order Policy in Appendix I. 
 

  (26) Inspection: No material of any kind shall be used in the work until it has been inspected and 
accepted by the City.  The Contractor must furnish all labor necessary in handling such material for 
inspection.  All materials rejected must be immediately removed from the vicinity of the work.  
Materials or workmanship found at any time to be defective shall be immediately remedied by the 
Contractor, regardless of previous inspection. 
  
     The Engineer, his assistants, inspectors and agents, together with other parties who may enter into 
contracts with the City for doing work within the territory covered by this contract, shall, for all 
purposes which may be required by their contracts, have access to the work and the premises used by 
the Contractor, and the Contractor shall provide safe and proper facilities therefor. 
 
     The Engineer, his assistants and agents shall at all times have immediate access to all places of 
manufacture where materials are being made for use under this contract, and shall have full facilities 
for inspecting the same. 
 
     No work shall be done except in the presence of the Engineer, his assistants, agents or inspectors. 
 It shall be the duty of such agents or inspectors to see that all materials used and all work done shall 
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be strictly in accordance with these specifications, but such agents and inspectors shall have no 
authority whatsoever to order any change in materials, manner of doing the work or quantity of work 
done.        
 
     The field inspection of the work, preparation of general and detail drawings, except as otherwise 
specified, will be done by the Engineer.  The inspection and supervision by the Engineer is intended 
to aid the Contractor in supplying all materials and in doing all work in accordance with the 
drawings and specifications, but such inspection shall not operate to release him from any of his 
contract obligations. The city reserves the right to test any and all materials above and beyond the 
requirements placed upon the contractor by contract. 
 

     (27) Time for doing work: The Contractor will be required to prosecute the work under this 
contract during daylight, and no work will be permitted at night or on Sundays, except to save life or 
property or in case of emergencies as authorized or directed by the City.  Construction work hours 
shall be between 7:00 AM to 7:00 PM unless otherwise authorized by the Engineer (See also Section 
60). 
 

     (28) Working Season:  Deleted.  Refer to Section (60). 
 

     (29) Lines and grades: All work done under this contract shall be done in accordance with the 
lines, grades and instructions as given by the City and as directed in the plans.   

   

  (30) Order of procedure of work: The Contractor shall proceed with the work at such points as 
the Engineer may direct. See Maintenance of Traffic for additional details. 
 
     Whenever, in the opinion of the City, it is necessary that certain portions of the work be done 
immediately, the Contractor upon written order from the Engineer, shall proceed with such work 
without delay.  Should he fail to so proceed, the City may do, or cause to be done, such work, and the 
cost of the same will be deducted from any money due, or to become due the Contractor under this 
contract. 
 

     (31) Incompetent workers:  Refer to ODOT CMS 108.05.   
 Any employee of or persons connected with the Contractor who shall use profane or abusive 
language to the inspector, or other employees of the City, or otherwise interfere with them in the 
performance of their duties, or who shall disobey or evade the instructions of such employees of the 
City, or who is careless or incompetent, or who is objectionable to the City authorities, shall be 
discharged at the request of the Engineer, and shall not again be employed, except with his consent.  
Skilled labor only shall be used in the cases where the same is required. 
  

     (32) Suspending the work:   Refer to ODOT CMS 109.05.D. 
 The City, on account of public necessity, adverse weather conditions, or for other reasons, may 
order any portion or all work suspended, and thereupon the Contractor shall neatly pile up all 
materials, provide and maintain board walks and crossings, and take other means to properly protect 
the public and the work and to facilitate traffic.  In case of such suspension of work, the time allowed 
for the completion of the work shall be extended in an amount equal to that lost by the Contractor, 
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but the Contractor shall be entitled to no additional claim for damages therefor. 
 

     (33) Forfeiture of contract:   Refer to ODOT CMS 108.08. 
 Should the work to be done under this contract be abandoned by the Contractor, or if this contract 
or any part thereof be assigned or the work sublet by him without the previous written consent of the 
City or if at any time any official of the City or employee thereof become directly or indirectly 
interested in this contract or in furnishing the supplies or performing the work hereunder, or in any 
portion thereof; or if at any time the City may be of the opinion that the performance of the contract 
is unnecessarily or unreasonably delayed, or that the Contractor is willfully violating any of the 
provisions of this contract; or if the work be not fully completed within the time named in the 
contract; then and in any such case the City may notify the Contractor in writing to discontinue all 
work or any part hereof as may be designated, and the City may thereupon, according to law, enter 
upon and take possession of the work or part thereof, complete, or cause the same to be completed, 
and charge the entire expense of so completing the work or part thereof to the Contractor; and for 
such completion, the City itself or for its Contractors, may take possession of and use or cause to be 
used any materials, machinery, or tools of every description provided by the Contractor for the 
purpose of this work, and may procure or cause to be procured other materials, machinery, or tools 
required for the completion of the work. 

 
 All cost and expenses, including those of re-letting, (and damages resulting from the non-
completion of the work within the specified time) incurred under these clauses, or by virtue of this 
contract, shall be deducted and paid by the City out of any monies then due or to become due the 
Contractor under and by virtue of this contract or any part thereof.  In case such cost and expenses 
shall exceed the amount which would have been payable under this contract if the same had been 
completed by the Contractor, the Contractor or his sureties shall pay the amount of such excess to the 
City; and should such expense be less than the amount payable under this contract had the same been 
competed by the Contractor, he shall receive the difference, after deducting the amount retained as 
hereinafter specified, but shall not be entitled to damages for not being allowed to complete the work 
himself. 
 
     In case of abandonment of the work by the contractor, or its termination by the City, the Director 
of Public Service shall at once cause the work already done under this contract to be measured.  Five 
percent (5%) of the value of the amount thus shown will be set aside as a retainer under the 
provisions hereof.  In such case no money, due or payable to the Contractor under this contract after 
the annulling of the same, shall be paid until the work is completed, accepted, and all claims and 
suits by reason of said work have been finally settled.  The retained five percent (5%) shall be held 
for the full guaranty period, as specified herein and used as provided in other provisions hereof, for 
keeping in repair so much of the work as was done or completed under this contract. 
 

     (34) Storing materials delivered on work: All materials required in the work may be placed on 
the sides of the roadway, or parking area, or upon a portion of the sidewalk along the sides of the 
roadway to be improved and upon adjoining portions of intersecting streets, as directed by the 
Engineer; but all such materials shall be neatly and compactly piled in such a manner as to cause the 
least inconvenience to the property owners and the general public.  All fire hydrants must at all times 
be kept free and unobstructed; water and gas shut off boxes must be left uncovered by such 
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materials; and passageways must be left for store entrances, private driveways and street 
intersections. 
 
     No materials, tools or machinery shall be piled or placed against shade trees unless they be amply 
protected against injury therefrom, and all shade trees and other improvements must be protected 
from injury caused by the storing of materials or otherwise during the prosecution of the work.      
  
     All materials, tools, machinery, etc. stored upon public thoroughfares must be provided with red 
lights at night time, and danger signals by day, to warn the traffic of such obstructions. 
 

 (35) Storage of materials, tools and machinery during suspension of work: Upon the 
suspension, stoppage, or abandonment of the work, or any part thereof, all materials shall be neatly 
and compactly piled, and all tools and machinery so located as not to impede public traffic on 
roadways, sidewalks and crosswalks unnecessarily.  All such stored materials, tools and machinery 
shall be provided with danger signals by day and red lights by night.   
 

     (36) Ownership of old materials: All old curbing, stone walk, paving brick, brick crosswalks, 
gutter paving bricks, gutter plates and culverts, sewer pipe, iron pipe and castings, are the property of 
the City and all such materials as are not ordered replaced, shall be removed by and at the expense of 
the Contractor, to such places as the Engineer may direct.  If the Engineer chooses to not accept such 
materials, the Contractor must dispose of them at no cost to the City.   
 

     (37) Plans, profiles, and specifications: The plans, profiles and specifications are intended to be 
explanatory and supplementary of each other, but should any discrepancy appear or 
misunderstanding arise as to the import of anything contained in either, the explanation of the City 
shall be final and binding on the Contractor.  Any correction of errors or omissions in the plans, 
profiles and specifications may be made when such corrections are necessary for the proper 
fulfillment of their intentions as construed by the City. 
 
     Any correction in the plans, drawings, and specifications made pursuant to the provisions of this 
paragraph shall not be retroactive, but shall take effect at the date of notification to the Contractor of 
such correction. 
 
     The City will furnish the Contractor with up to three (3) sets of additional copies of the plans (full 
size or half size, if available) as may be required, for the construction of the work herein specified. 
 

     (38) Private rights of way: Whenever it is required as a part of this contract to perform work 
within the limits of private property or private right of way, such work shall be done in conformity 
with the agreements between the City and such owners, and whether or not such a condition be a part 
of this agreement, care shall be taken to avoid injury to the premises entered, which premises must 
be left in a neat and orderly condition by the removal of rubbish and surplus materials and restoring 
vegetation to meet or exceed pre-contract condition. 
 

     (39) Injunctions:  Refer to ODOT CMS 108.06. 
 If legal obstructions to the prosecution of the work arise, the delay shall operate to extend the time 
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allowed for the completion of the part or parts of the work obstructed, for the length of time 
obstruction continues and no longer, but no damages shall be claimed or allowed the Contractor for 
any such delay. 
 

     (40) Attested accounts:  Refer to ODOT CMS 1007.21. 
 In case any person who has performed labor or has furnished materials, tools, or machinery for the 
work herein specified, he may file sworn itemized statement of the amount of value therein, as 
required by law, and if such claims be not disputed by the Contractor, or if the same are disputed, 
after the amount and validity have been determined by law, the City may pay the amount of such 
claims out of any money due the Contractor under this contract. 

 

 (41) Claims for extra materials and work: All claims for furnishing extra materials, or for 
doing extra work, for which the Contractor may consider himself entitled to receive extra 
compensation, must be presented to the Director of Public Service in writing, at the time the cause 
for such claim arises.  Such statement must contain an itemized account of such materials and labor 
required, and unless such claim is so presented, it is expressly agreed, by the parties to this contract, 
that the Contractor has waived such claim, and that he shall not be entitled, subsequently to claim, or 
receive any pay for the same.  No claim for extra labor and material shall be allowed, unless the 
necessity therefor has first been determined by the Director and the price to be paid therefore has 
been agreed upon, in writing, before such additional materials have been used, and such additional 
labor performed. SEE APPENDIX I FOR PROCEDURES TO FILE A CHANGE ORDER AND 
APPENDIX J FOR THE CLAIM MANAGEMENT POLICY. 
 

     (42) Claims for damage for omission or delays:   Refer to Claims Management Policy in 
Appendix J. 
  If any change or alteration involves the omission of any materials or work called for in the 
original plans and specifications, any claim for loss of profits, or any other cause growing out of any 
such omissions is hereby expressly waived by the Contractor. 
 
     No claims for prospective profits will be allowed, by reason of the inability of the City to proceed 
with all, or any part of the work provided for in this contract; nor for damages by reason of any delay 
on the part of the City, but any such delay shall entitle the Contractor to a corresponding extension of 
time for the completion of the work.   
 

     (43) Damages to property: All damages to lawns, fences, trees, buildings, sidewalks, water, 
sewer or gas pipes, or other public or private property along or near the line of work, or the vicinity 
thereof, if the same are occasioned through neglect or failure on the part of the Contractor, or that of 
any person in his employ, to take all necessary precautions to prevent the same, must be replaced or 
made good by him, to the satisfaction of the owners of same and at his cost and expense whenever 
the Engineer may so direct. 
 

     (44) Liability of contractor for injuries, patents, etc.:  Refer to ODOT CMS 107. 
 It is expressly understood and is hereby agreed that the whole of the work to be done is at the 
Contractor’s risk and that he assumes by bidding under these specifications, the full responsibility 
and risk of all damages to the work itself, the property along the line of the work, injury to persons or 
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animals which may be occasioned by floods, stoppage of water in sewers or gutters, caving in of 
surface of grounds or trenches, neglect in properly protecting work by barricades, etc., or any manner 
whatsoever.  He shall bear all losses resulting to him on account of character of the work, or because 
the nature of the ground in or on which the work is done, is different from what was estimated or 
expected, or as may have been indicated by borings or test pits, or on account of the weather, actions 
of the elements or other causes. 
 
     He shall assume the defense of any indemnity and save harmless the City and its individual 
officers and agents from all claims relating to labor and materials furnished for the work to 
inventions, patents and patent rights used in doing the work, to injuries to any person or corporation 
received or sustained by or from the Contractor and his agents and employees in  
doing the work, or in consequence of any improper materials, methods, implements or labor used 
therein, or by reason of any condition in the improvement created by the Contractor or for any other 
liability therefor. 
 
     The Contractor, if required at any time by the Director, shall furnish the City satisfactory evidence 
that all persons who have claims for labor performed or material furnished hereunder, or have 
suffered damages on account of his operations, have been fully paid or secured.  And in case 
evidence be not furnished as aforesaid and such amounts as the Director may consider necessary to 
meet lawful claims of persons aforesaid, shall be retained from the monies otherwise due the 
Contractor hereunder, until the liabilities shall have been fully satisfied.   
 
     If the Contractor shall claim compensation for any damages sustained by reason of the acts of the 
City, he shall within five (5) days after the sustaining of such damages, present a written statement to 
the City of the nature of the damage sustained.   
 
     The statement of any specific duty or liability of the Contractor in any part of the specifications 
shall not be construed as a limitation or restriction upon any general liability or duty imposed upon 
the Contractor by these specifications, said reference to any specific duty or liability being merely for 
the purpose of explanation. 
 

     (45) Safety measures -- barricades: See the Traffic Control Plans for details.   
 

     (46) Traffic regulations: The Contractor is responsible for all traffic control on the project 
whether or not it is called out in the detailed specifications or plans.  All traffic control must comply 
with appropriate City, State, and Federal rules, regulation, and guidelines.  During the progress of the 
work, the Contractor shall accommodate both the vehicular and foot traffic and shall maintain free 
access to fire hydrants, water and gas valves.  Gutters and water ways must be kept open and other 
provisions made for the removal of storm water. 
 
     To accommodate pedestrians during the progress of the work, the Contractor shall provide and 
maintain crosswalks on that portion of the street being improved, both across the main roadway and 
at the street and alley intersections.  The crosswalks shall be constructed of planks two (2) inches 
thick, and within the fire limits of the City, they shall be at least five (5) feet wide, and outside the 
fire limits at least three (3) feet wide. 
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      When the City deems it advisable or necessary to divert traffic from the work or any portion 
thereof, the Contractor shall provide and maintain detour signs, letter “DETOUR” in plain and 
legible type, and indicating the direction to be taken by traffic as directed by the Engineer. 
 
     In the event of the Contractor’s failure to comply with the above provisions relative to traffic 
regulations, the City may cause said provisions to be carried out and the cost and expense of such 
work shall be deducted from any money due the Contractor under this contract, but the performance 
of any such work by the City, or at its insistence or request, shall in no wise release the Contractor 
from his general or particular liability for the failure to provide for the safety of the public or the 
work under this contract. 
 
     The Contractor shall not place any material on any sidewalk so as to interfere with the free access 
to any crosswalk by pedestrians.   
     No additional compensation will be paid the Contractor by the provision and maintenance of 
bridges, crosswalks, etc., as above specified, but the cost and expense of maintaining the same shall 
be considered as part of the general contract and shall be included by the Contractor in the prices bid 
by him upon the several items as named upon the proposal therefor. 
 

     (47) Hauling materials on paved streets: During the progress of the work and in the cleaning up 
thereof, the Contractor shall provide and use vehicles in which the excavated or other materials are 
hauled over paved streets in the City, with tight bodies for transportation of fine materials and shall 
not overload the same so as to allow such materials to fall off the tops thereof upon the streets.  The 
paved streets over which such material is hauled must be kept free from dirt and other materials in 
accordance with the provisions of City Ordinance regulating same.   
 

     (48) Cleaning up during the progress and completion of work: During the progress of the 
work the Contractor shall remove all surplus excavated materials, obstructions, old materials not 
used, trees, stumps, filth or rubbish of any kind that may be encountered in the execution of the 
work, at his own cost and expense except when the removal and transplanting of trees be specified 
and bids therefor are required upon the blank proposal attached thereto. 
 
     As fast as any portion of the work, such as the construction of sewers or drains not located in the 
street or streets to be improved under the contract is completed, the backfilling of trenches and the 
repaving over the same shall be done as soon as possible, as herein specified. 
  
     As fast as the roadway pavement is completed, the Contractor shall remove all rubbish and 
surplus materials which have accumulated during the progress of the work provided herein, from 
 the new or existing sewers, the roadway, sidewalk space and intersecting streets and shall render the 
streets suitable, safe and convenient for traffic.  
 
  Upon the completion of the improvement and before the final acceptance thereof, the Contractor 
shall remove all machinery, tools, temporary building and shall clean the pavement, curb and 
sidewalks in such a thorough and effective manner by hand sweeping, scraping or by flushing, 
according to kind of pavement or condition of the street, as will be determined by the Engineer, so as 
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to leave the entire surface of the pavement, curbs and sidewalks so exposed that the quality and 
texture of the materials used and workmanship may be readily determined.  He shall also remove all 
centering, scaffolding and accumulations of sand, earth, materials, and rubbish of all kinds from the 
sewers, manholes, inlets, and catch basins.  If the improvement is completed too late in the fall to 
permit all of the cleaning up as herein specified, that portion not completed shall be done the 
following spring within ten (10) days after written notice to do so from the Engineer. 
 
     All such cleaning and removal of cleanings shall be done by the Contractor and the cost and 
expense thereof shall be included in his price for furnishing of materials and laying of pavement. 
 
     In case the Contractor shall fail or neglect to do any cleaning within forty-eight (48) hours after 
the receipt of notice to do so, or in the manner specified, the Director of Public Service may and is 
hereby authorized to cause the same to be done and charge the cost and expense thereof to said 
Contractor and deduct the amount of such cost and expense from any estimate due him at any time 
thereafter. 
 

     (49) Existing surface fixtures and structures: At least forty-eight (48) hours before breaking 
ground, the Contractor shall notify all the City Departments and public service corporations, whose 
tracks, wires, pipes, conduit or other structures may be affected by his operations.  He shall likewise 
notify the Chief of the Fire Department of the temporary blocking of any street. 
 
     Existing surface structures which may be encountered in the work shall be removed and replaced 
or maintained by the Contractor at his cost and expense, or by the parties interested, and in such a 
manner as to secure the safety of the public and structure.  Excepting from the foregoing are the 
public service poles which will be removed by the corporation owning the same at no expense to the 
Contractor.  The use of pipes, conduits, etc. shall not be interrupted without the consent of the parties 
owning or controlling the same. 
 

     (50) Existing sub-surface fixtures and structures: Existing sub-surface structures encountered 
in the work shall be protected and maintained in complete operation, unless permission is given for 
their removal.  Existing substructures, including old sewers, abandoned sewers, abandoned drains, 
etc., which may appear within the limits of the excavating, shall be removed, if required by the City, 
but such removal will not be paid for separately, except when expressly specified, being paid for in 
the price for excavation or other items including excavation. 
 
     In case the uncovering of sub-surface structures necessitates a change in the alignment of grade of 
the proposed work, the Contractor shall give immediate notice of such obstruction to the Engineer, 
and shall cease work at such points until ordered to proceed. 
 
 And in case any change of grade or alignment shall delay the work, the time allowed for the 
completion of the contract will be extended to the extent which the delay shall have operated, the 
decision of the Engineer upon this point being final. 
 

     (51) City may construct sewers, drains, etc.: The City reserves the right to suspend or stop the 
work on all or any part of the progressing improvement, for the purpose of laying, relaying, or 
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allowing to be laid, or relaid, any sewers, drains, gas pipes, water pipes, conduits, or appurtenances 
thereto, which, in the opinion of the Director of Public Service are necessary or expedient, or for any 
other reason, and at any stage of the work, and the Contractor shall not interfere with or place any 
impediment in the way of any person or persons engaged in such work; and in such cases the 
Contractor shall not be entitled to any damages or recompense, either for digging up the street, or 
delay or hindrance, but the time of completion shall be extended as many days as the delay shall have 
operated.   Refer to ODOT CMS 109.05. 
 
     It is the intention of the City to require all property owners to have water and sewer connections 
made to all lots, and to cause to be laid all water mains, gas mains, sewers and sewer connections, 
and other pipes, conduits, etc., not included in the contract hereunder, in advance of the 
improvement, except when in the opinion of the Director of Public Service such procedure be 
impracticable and the Contractor shall not be entitled to damages or recompense by reason of delay 
or hindrance, but he shall be granted an extension of time equal to that in which the delay shall have 
operated, as determined by the Director of Public Service.   Refer to ODOT CMS 109.05. 
 
     If the Contractor hereunder finds that the trenches are not properly backfilled, he shall so notify 
the engineer in writing, allowing ample time to have the defects remedied before proceeding with the 
improvement. 
 
     The Contractor may exercise the right to such supervision of the work, as he may deem necessary 
to insure good material and workmanship, in order that he may properly protect himself from defects 
in the finished pavement for which he will be responsible under his guaranty.  The Contractor will be 
allowed and paid for any additional materials, the use of which is made necessary on his part by 
reason of the above specified work, such reasonable sum (not to exceed contract price) as may be 
agreed upon in writing between himself and the Director before such additional materials be used, 
and in the manner specified for subsidiary contracts. 
 

     (52) Special repairs: The City reserves the right, whenever in its judgment, to take up or permit 
the taking up of any part of the improvement during the progress of the work, or subsequent to the 
completion thereof and during the period of guaranty for the purpose of constructing, repairing, or 
renewal of any sewers, drains, water or gas pipes, or other improvements.  Whenever any part of the 
improvement is taken up as herein specified, all the work of restoring the same will be done by or 
under the direction of the City and the Contractor hereunder will be relieved of any maintenance 
requirements on that portion of the completed improvement so disturbed. 
 

    (53) Use of city water supply: The City will furnish water at the hydrants for the purpose of 
puddling trenches, construction purposes, operation of machinery, mixing concrete, mortar, etc., but 
the cost of water and the proper facilities for conveying the same from the hydrants must be included 
by the Contractor in the unit prices bid for the various items of work wherein water will be used.  All 
water used must pass through meters installed by the Water Department at its hydrants and subject to 
its regulation and paid for at the builder’s rate per one thousand (1,000) cubic feet of water 
consumed, as established by said Department, plus the cost of meters and installation of same.  A 
deposit will be required covering the cost of meter and installation thereof, which deposit of cost of 
meter will be refunded on return of meter in good condition. 
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     The Contractor must notify the Water Department at least forty-eight (48) hours in advance of the 
time such installation is required. 
 

     (54) Use of sewer: At any time during the progress of the work the City may, by written notice to 
the Contractor, take over and utilize the whole or part of any sewer, drain or appurtenance thereof 
which has been completed, giving if desired, permits to tap and connect therewith.  In such event, the 
Contractor shall be relieved from the maintenance of such part as may be used except as provided 
under the section “Guaranty” and such will be deemed as final acceptance by the City of the part or 
parts used, subject to the responsibility of the Contractor for all defects in workmanship, etc., as 
provided under the “Guaranty” section of these specifications. 
 

     (55) Sanitary regulations: Necessary sanitary conveniences for the use of the laborers on the 
work, properly secluded from public observation, shall be constructed and maintained in a sanitary 
condition by the Contractor in such manner and at such points as shall be approved, and their use 
shall be strictly enforced. 
 

     (56) OSHA standards: It is the City’s requirement, under OSHA Regulations, that all outside 
contractors hired by the City of Canton are and will be in full compliance with all OSHA standards 
and perform said work in accordance with all applicable OSHA standards. 
 

     (57) Laws and ordinances: The Contractor shall keep himself fully informed of all laws, 
municipal ordinances and regulations that in any manner affect the persons engaged in or employed 
upon the work, or the materials used in the work, or any way affecting the conduct of the work, and 
of the decrees of the bodies or tribunals having jurisdiction or authority over the same.  He shall also 
himself observe and comply with and shall cause all of his agents and employees to observe and 
comply with all such existing and subsequent laws and ordinances, 
regulations, orders and decrees, and to protect and indemnify the City against claim or liability 
arising from or based upon the violation of such laws, ordinances, regulations, orders or decrees by 
himself or by his agents or employees. 
 
     References to special laws and ordinances in other sections of this contract shall in no way relieve 
the Contractor from compliance with all the provisions of this section. 
      

 (58) Monuments and landmarks: The Contractor shall preserve intact all City monuments, 
benchmarks and landmarks, as shown upon the plans or encountered in the excavation.  In such case 
that such monument, benchmark or landmark not shown on the drawings be encountered in opening 
the excavation, the Contractor shall stop work at such point, immediately notify the Engineer of such 
findings and not disturb same until directed to do so by the Engineer. 
 

     (59) Prices: The City shall pay and the Contractor shall receive the prices hereafter stipulated as 
full compensation for everything furnished and done by the Contractor under this contract including 
all incidental work required but not specifically mentioned, and also for all loss or damage arising 
out of the nature of the work, or from the action of the weather, floods, or from unforeseen 
obstruction or difficulty encountered in the prosecution of the work, and for the expenses incurred by 
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or in consequence of the suspension or discontinuance of the work as herein specified, and for well 
and faithfully completing the work and the whole thereof, as herein provided, together with the 
remedying of all defects developing during the prosecution of the work and during the period for 
which the work is guaranteed. 
 

(60) Starting and completing the work: The Contractor shall start the work embraced in this 
contract within 15 days after and not before the date of a written notification from the Engineer, and 
shall commence at such points as the City may direct.  
 
 Work done under these specifications, such as  grading of streets and placing foundation for 
paving, curb setting, brick or other roadway paving, sidewalk laying, shall cease from the first day of 
December until the first day of April of the following year, unless otherwise directed by the 
Engineer. Sub-surface drainage work may be performed during winter shutdown if approved by the 
City Engineer [Items to be addressed include schedule, roadway surface maintenance, snow removal, 
and drainage.]  In addition, no work shall be performed during the Professional Football Hall of 
Fame Festival without prior approval of the Engineer. 
 
     If the work done under this contract conflicts with other work done for or by the City, or with its 
consent, the City shall determine the time and manner of procedure of the operations carried on 
under this contract. 
  
The number of calendar days allowed for the completion of the work embraced in this contract shall 
be 120 calendar days.      
 
 When work is to be suspended from December 1st to April 1st,  the Contractor may request in 
writing to perform certain operations during this period, including sub-surface drainage items scoped 
for this project.  If given permission to work, Contractor will be responsible for either maintaining a 
suitable pavement surface, ie., asphalt, concrete or low-strength mortar, or assuming snow removal 
for all areas affected. Contract specified calendar days for time of completion will not be accrued 
during this shutdown period.  Conversely, additional payments or compensation will not be made to 
contractor for re-mobilization, equipment overhead, etc. resulting from weather-related work 
suspension.   
 
     The permitting of the Contractor to complete the work or any part thereof, after the time fixed for 
its completion, shall in no way operate as a waiver on the part of the City of any of its rights under 
this contract. 
 

     (61) Defaulted provisions for delay: The Contractor guarantees that he can and will complete 
the work on or before the time affixed in his bid, or on or before the extended time as provided for in 
the contract.  The payment to the City for such delay and failure on the part of the Contractor shall be 
defaulted in the amount of  One Thousand Dollars ($1,000.00)       for each day by which the 
Contractor shall fail to complete the work, or any part thereof, in accordance with the provisions of 
the contract.  The City will deduct and retain, from any money due or any money to become due 
under the contract, the amount of the liquidated damages.  The Contractor shall be liable for the 
payment of the difference upon demand of the City. 
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     (62) Samples: Each bidder shall submit samples of materials, or refer to samples of materials 
furnished by the Manufacturer or Producer, at the time of submitting the bid, as required in detail 
specifications under each item, for which bids are received.  Whenever samples of any material or 
workmanship have been filed by the Contractor, or are on file as specimen of the work to be done or 
materials to be furnished for the work herein specified, such samples shall be the standard by which 
that kind and class of work shall be judged. 
 

  (63) Measurements: No extra or customary measurements of any kind, unless specially noted, will 
be allowed in measuring the work under these specifications; -- but the length, area, solid contents or 
number only, shall be considered as a basis for payment as hereinafter specified. 
 
     The measurements as made by the City of the amount of the work done shall be final and 
conclusive. 
 
     Payments will be made upon the work done within the lines prescribed by the plans, drawings or 
specifications, and in accordance with the unit prices for the items under which the work is done, and 
nothing therein contained shall be so construed as to deprive the City of any remedy or defense it 
may have under the same, for violation of the terms or conditions of this agreement. 
 

     (64) Partial payments: The Contractor shall, on a day of each calendar month as is mutually 
agreeable to the Contractor and the City, make an approximate estimate of the quantities and prices 
of the labor furnished and the materials incorporated into the project during the previous calendar 
month and forward such estimate to the Engineer for approval.  More frequent estimate submission, 
at the option of the City, may be made at any time during the progress of the project. 
 
     Partial payments to the Contractor for work performed for a lump sum price shall be based on a 
well-balanced schedule prepared by the Contractor and approved by the Engineer which schedule 
shall apportion the lump sum price to the principal features entering into or forming a part of the 
work covered thereby. 
 
     Partial payments to the Contractor for work performed shall be made at the rate of ninety-two (92) 
percent of the estimate submitted by the Contractor and approved by the Engineer until the project is 
fifty (50) percent completed and at the rate of one hundred (100) percent of such estimates after the 
project is fifty (50) percent completed.  No payment will be made for stored materials.  
     The City shall pay the Contractor monthly, not less than the difference between the amount of 
each monthly estimate which has been approved by the Engineer and the sum of Retainage stipulated 
below and any other amounts which the City is authorized by the contract to withhold.  The making 
of any monthly payment shall not be taken or construed as approval or acceptance by the City of any 
work included in the estimate upon which such payment is based. 
 
      If the City fails to make payment within sixty (60) days after approval by the Engineer, in 
addition to other remedies available to the Contractor, there shall be added to each such payment 
interest at the average of the prime rate established at the commercial banks in the city of over one 
hundred thousand population nearest the construction project, commencing on the first day after said 
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payment is due and continuing until the payment is received by the Contractor. 
 
     To aid in determining quantities of materials to be paid for hereunder, the Contractor shall, 
whenever requested by the Engineer, provide scales, equipment and assistance for weighing or for 
measuring such materials. 
 
     For estimating quantities in which computation of areas by geometric methods would be 
comparatively laborious, the City agrees that a planimeter or other agreed upon method may be used. 
 

     (65) (66) Pre-final and final estimates and payments: As soon as practicable after the 
completion of work under the contract, the Engineer will make an inspection of the project.  If the 
project appears to be acceptable, the Engineer will recommend tentative acceptance thereof and 
make a pre-final estimate of the amount of the work done by the Contractor based on quantities and 
prices submitted by the Contractor.  Upon such pre-final estimate being certified, the City will pay 
the Contractor all of the monies owing him under the contract, except the retainage, which will be 
kept for sixty (60) days after the date of the pre-final estimate. 
 
     Upon the expiration of such sixty (60)-day period, provided that it appears upon further 
inspection and certification by the Engineer that the contract has been faithfully performed, the City 
will pay to the Contractor the whole sum retained or such part thereof as remains after deducting 
expenses of correcting any deficiencies in the work as determined by the Engineer.  Such final 
inspection and payment will not discharge the liability of the Contractor under the contract or of the 
surety under the contract bond, but such liabilities and all guarantees shall remain in effect for the 
period fixed by law. 
 

     (67) Deleted.  Additional contract: It must be distinctly understood that should more than one 
contract be awarded to the same Contractor, he may be required to prosecute the work upon all of 
them at one and the same time, at the option of the Director, and he shall not be permitted to transfer 
men, tools, or machinery from one job to another without the consent of the Director; but shall at all 
times have a competent foreman and a sufficient number of men, tools, and machinery upon each 
job, at the same time, as well, in the opinion of the Director, be sufficient for the proper prosecution 
of the work.   
  

     (68) Insurance: The Contractor shall at all times during the progress of the work, comply with all 
the provisions of the laws of Ohio relating to workmen’s compensation and State insurance fund for 
the benefit of injured and the dependents of killed employees, and shall at all times during the 
progress of the work carry accident liability insurance in an amount sufficient to reasonably 
indemnify himself against loss from claims for personal injuries or fatal accidents occurring upon the 
work or caused thereby including injuries and accidents to employees of the Contractor, persons 
engaged on the work under another contractor, employees of any sub-contractor or other engaged on 
or about the work and the public.  The City reserves the right to annul this contract at any time upon 
receiving evidence of the Contractor’s failure to comply with the statutes as described above.   
 

     (69) Last payment to terminate liability of City: No person or corporation, other than the signer 
of this contract as Contractor, has now any interest hereunder, and no claim shall be made or be 
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valid, and neither the City nor its agents shall be liable for, or be held to pay any money, except that 
provided in this contract.  The acceptance by the Contractor of the last payment made as aforesaid 
shall operate as and shall be a release to the City and agents thereof, from all claims and liability to 
the Contractor for anything done or furnished for, or relating to the work, or for any act or neglect of 
the City or of any person relating to or affecting the work, except the claim against the City for the 
remainder, if there be any, of the amount kept or retained. 
 

     (70) Guaranty: The Contractor, for and in consideration of the monies received and to be 
received by him, hereby agrees that the repairs of all defects in the work done and completed under 
this contract arising, in the opinion of the Director, out of the use of defective materials, settlements 
of sewers, structures, and foundations or improper workmanship in the construction thereof, and 
which repairs from such causes may become necessary during the period of years, as set forth below, 
after the date of the approval by the Director of the Engineer’s certificate of the “FINAL COST”, 
shall be made by him without cost and expense to the City, and the Contractor agrees to make such 
repairs when, and as ordered by the Director, by written notice served upon him and if after having 
received such notice, the Contractor fails to make such repairs within the number of days stated in 
such notice, from the date of receipt thereof, the Director shall thereupon have the power to cause 
said repairs to be made and charge the cost and expense thereof to the Contractor or his surety. 
 
     The failure of the Director to give notice within the specified period shall not preclude the 
operation of this section. 
 
     The guaranty periods referred to above in this section shall be as follows: 
 
     Concrete curbing, 1 year 
 
     Concrete sidewalks, 1 year  

 
     Concrete masonry, 1 year 
 
     Brick masonry, 1 year 
 
     Sewers, manholes, catch basins, 1 year 
 
     Asphaltic concrete pavement, 1 year 
  
     Concrete foundation, 1 year 
 
 Landscaping including all seeding and plantings, 1 year 
 

     (71) No estoppel: The City shall not be precluded or estopped by any return or certificate made or 
given it, from showing at any time, either before or after the final completion and acceptance of the 
work and payment therefor pursuant to any such return or certificate, the true and correct amount and 
character of the work done and materials furnished by the Contractor or any other person under this 
agreement, or from showing at any time that any such return or certificate is untrue and incorrect or 
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improperly made in any particular, or that the work and materials, or any part thereof, do not in fact 
conform to the specifications; and the City shall not be precluded or estopped, notwithstanding any 
such return or certificate and payment in accordance therewith, from demanding and recovering from 
the Contractor such damages as it may sustain by reason of his failure to comply with the 
specifications. 
 
     Neither the acceptance by the City, nor any order, measurement, or certificate, by the City, nor 
any order for payment of money, nor any payment for, nor acceptance of the whole or any part of the 
work by the City, nor any extension of time, nor any possession taken by the City, or its employees, 
shall operate as a waiver of any portion of this contract or of any power herein reversed to the City, 
or any rights to damages herein provided; nor shall any waiver of any breach of this contract be held 
to be a waiver of any other or subsequent breach. 
 
 (72) All materials and work shall conform to State of Ohio, Department of Transportation 
construction and materials specifications, in force at the date of this contract in conjunction with 
applicable City of Canton standard specifications and project specific specifications included herein. 
See appendices and plans for additional detailed specifications. 
 



 

  Page 26 

SUPPLEMENTAL SPECIFICATIONS 
 

     (73.1) Project Submittals:  The following listed items are the full responsibility of the (prime) 
Contractor, and shall be made part of the administrative duties imposed upon this Contract.  The 
Contractor shall be responsible for submitting all detail items prior to the contract Notice of 
Commencement, or as directed by the City’s Project Manager.  All items shall be accompanied by a 
typewritten letter, on Company letterhead, clearly describing what is being submitted.  If Contractor 
elects to fax any documentation due to expediency, the Contractor will be responsible for submitting 

hard copy for project documentation.  Any and all information not clearly legible will be rejected. All 

project submittals should be submitted with four copies, unless otherwise denoted. 
 

Contractor will clearly affix a label or stamp identifying the submittal and its status for project 
review.  All actions other than “no exception taken” will require supporting notation or information 
for project review. 
 

Submittals shall be made in sufficient time to allow at least 10 business days for City’s review 
and execution.  The City Project Manager shall assist the Contractor with any questions or 
clarification during this process to ensure timely response to the Contractor. 
 

Payment for the performance of the work hereafter listed shall not be paid for directly, and shall 
be considered as a subsidiary obligation of the Contractor. 
 

1. Shop Drawings 
2. Preconstruction Video 
3. Progress Schedule 
4. Release Statement for Disposal of Excavated Material 
5. Traffic Control Plan 
6. Contractor and Subcontractor Emergency Contact List 
7. Statements of Final Compliance 
 

1. Shop Drawings 
a) Upon written request from the Engineer, the Contractor shall submit detailed drawings, 

acceptable catalog data, specification and material certifications for all materials and/or 
equipment specialized or required for the proper completion of the work. 

b) Shop Drawings shall be submitted in not less than four (4) copies to the Engineer. 
c) Shop Drawings shall be submitted in proper sequence of construction to cause no delay in 

  the work.  The Engineer shall be given ten (10) business days to review 
submittals.  The Contractor’s failure to transmit appropriate submittals to the Engineer 
sufficiently in advance of work shall not be grounds for time extension.  Also, no work shall 
be performed requiring shop drawings until same have been approved by the Engineer. 

d) Each Shop Drawing shall be labeled with the following: 
1. Project Name 
2. Project Identifier PID 86379 and General Project Number GP 1077 
3. Name of Contractor 
4. Name of Subcontractor (if applicable) 
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5. Name and Address of Supplier and/or Manufacturer 
6. Log Reference Number 

e) The Contractor is responsible for reviewing and approving all shop drawings prior to 
submittal.  The Engineer’s review shall not be construed as placing on himself any responsi-
bility for the accuracy of said drawings nor for the constructability of accepted alternates. 

 

2. Preconstruction Video:  Prior to actual construction, the Contractor shall take video recording 
of the entire length and width of the work site. 

a) The Contractor shall notify the Engineering Department prior to scheduling the video 
recording of the site.  A representative of the Engineering Department shall be present when 
video is taken. 

b) The video and audio recordings shall be DVD or standard VHS compatible for replay on 
video cassette recorder.  Alternative medium may be submitted with the Engineer’s approval. 

c) The video portion shall have continuous time and date incorporated into it. The locations and 
person(s) doing the work shall also be recorded.  

d) All recordings shall become the property of the Engineer, and shall be submitted to and 
accepted in full by the Engineering Department prior to the start of construction. 

  

3. Progress Schedule:  The Contractor shall provide to the City, as mutually agreed upon at the 
Contract’s Preconstruction meeting, a graphic progress schedule that shall include the 
following:  

a) Progress schedule as a minimum to be prepared in CRITICAL PATH METHOD 

FORMAT (CPM).  The schedule shall be submitted, as a minimum, on 11" x 17" format for 
clarity and any necessary notations. Progress schedule shall include all work activities 
relative to the project, as further described in the Contract.  Activities and rate of expected 
progress to secure completion as set forth in the Contract shall be shown on the schedule.  
Contractor shall annotate any milestones that may be indicated in the Contract.  Project 
completion date shall be clearly defined on the original schedule and all ensuing schedules 
provided. 

b) Schedules shall be updated, as a minimum, every 30 days, or as agreed to by the City’s 
Project Manager. 

 

4. Release Statement for Disposal of Excavated Materials 
(a) The Contractor shall provide to the City a written consent statement from all property owners 

that may be used as landfill depositories for all surplus or unsuitable excavated material from 
the project site. 

(b) The Contractor shall follow ODOT 203.05 for specific guidelines and name the “City of 
Canton” in lieu of “the Department” on all forwarded documents. 

 

5. Traffic Control Plan:  Contractor shall submit a graphical presentation or written document 
detailing the signage to be used and its location for maintenance of traffic.  If traffic control 
will be performed in stages, submit a plan for each stage.  Any proposed detours should be 
approved by the Engineer prior to plan submission. 

 

6. Contractor and Subcontractor Emergency Contact List:  Contractor shall submit to the 
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Engineer, prior to commencing construction, a complete list of the Contractor’s personnel 
associated with he project.  List should include name, title, and emergency contact phone 
numbers for each individual. 

 

7. Statements of Final Compliance:  The Contractor shall submit to the City the following   
 documentation, in addition to the Project’s General Conditions.  All submittals shall be 

completed and approved prior to the release of the final retainer. 
a) Certificates of Substantial and Final Completion 

Contractor to submit in writing, the date on which work is substantially completed and upon 
Final Completion.  Any deviation from the stated contract completion date to what is being 
submitted shall be explained further by the Contractor.  the City, at their discretion, will 
further review this subject, as needed. 

b) Final Waiver of Lien 
Contractor shall furnish a written report indicating the resolution of any and all property 
damage claims filed with Contractor by any party during the contract period.  The 
information shall include the name of claimant; date filed with Contractor; name of Insurance 
Company and/or Adjustor handling the claim; how the claim was resolved; if claim was not 
resolved for the full amount, a statement indicating the reason for such action.  If there were 
no damage claims filed with the Contractor, then this shall be so stated in the report. 
 

 
 

(73.2)  Asphalt Price Adjustment:  (NOT APPLICABLE TO THIS PROJECT) The contract items 
for asphalt concrete pavement are eligible for price adjustment as specified in the State of Ohio 
Department of Transportation Construction Manual, Section 401.20   There will be no asphalt price 
adjustment with this project. 
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S P E C I A L    P R O V I S I O N S 
 
     (74) These Special Provisions elaborate upon, clarify and amend some of the Specifications and 
clauses of the Contract documents; they are a part of the Contract documents and change and amend 
those found elsewhere only in the manner and to the extent stated.   
 

Federal Government Participation: 
 
     An agency of the Government may be participating financially in this project.  Attention is called 
to the various requirements of the Federal Government in connection with this contract, all of which 
are contained herein, and especially to those pertaining to Labor Standards and non-discrimination in 
employment. 

 
Federal-Aid Contract Provisions 
 

The required contract provisions for federal-aid construction contracts contained in “ODOT’s 
2008 LPA Template (ODOT Spec Book and LPA Spec Book)” are hereby incorporated by reference. 
 

Proposal Book Appendix G contains the standard Ohio Department of Transportation Bid 
Template for LPA projects. 
 

All requirements and provisions of this Section supersede any and all conflicting (CITY OF 
CANTON) general provisions and/or bid conditions contained in other sections of the bid document. 
 

The bidder is required to circle the appropriate response on the first page of Appendix G, and sign 
the last page. 

 
Equal employment opportunity 
 
     The Contractor will comply with all provisions of Executive Order Number 11246 of September 
24, 1965, and of rules, regulations, and relevant orders of the Secretary of Labor. 
 

E.E.O. Requirements: 
 
     This project is governed by EEO requirements as described in Appendix G, ODOT/Federal 
Requirements. 
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507.10 Intergovernmental cooperation. 
 
     In the event specific discriminatory practices are found to exist in the administration and 
enforcement of this chapter, in addition to the sanctions that may be imposed as provided by the 
terms of the contract, the City may forward all pertinent information to the appropriate Federal and 
State agencies.  (Ord. 179-74.  Passed 6-17-74.) 
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Page 1 of 5 
 

NOTICE OF FACTORS TO BE CONSIDERED IN DETERMINING 
THE LOWEST AND BEST BID FOR THE CONSTRUCTION OF 

PUBLIC IMPROVEMENTS AND QUESTIONNAIRE IN ACCORDANCE 
WITH CANTON ORDINANCE 86/2009. CHAPTER 105.01 

NOTICE 

All bidders shall hereby take notice of the factors to be considered by the Board 
of Control in determining whether a bid is not only the lowest bid, but the best 
bid. Said factors are contained in Canton Ordinance 86/2009, Chapter 105.01, a 
copy of which is included in these specifications. 

QUESTIONNAIRE 
 
When completing Bid Form #12, please submit your answers, separately, on 
your company letterhead and attach to Bid Form #12. 

In accordance with Canton Ordinance 86/2009, Chapter 105.01, Section (c), each 
bidder must complete the following questionnaire. This questionnaire is to be 
completed in a truthful and responsible manner by the bidder. The City reserves the 
right to consider the bidder in default for any false or misleading information supplied 
per this questionnaire. If the bid is made by a corporation, then this questionnaire is to 
be completed by its properly authorized agent. 

1.  Please describe the work, supplies and materials covered by the bidder's bid. 
 
2.  Please state the identification of all work to be subcontracted. All 

subcontractors are also subject to the approval of the Board of Control 
based on the criteria contained in this section. 

 
3.  Please provide the descriptions of the bidder's experience with projects of 

comparative size, complexity and cost within recent years, demonstrating the 
bidder's ability and capacity to perform a substantial portion of the project with its 
own forces. 

 
4.  Please provide documentation from previous, similar projects regarding 

timeliness of performance, quality of work, extension requests, fines and 
penalties imposed and payments thereof, liens field, explanations of the same. 

 
5. Please state the number of years the bidder has been actively engaged as a 

contractor in the construction industry. 
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Page 2 of 5 

6. Please provide your recent experience record in the construction industry, including the 
original contract price for each construction job undertaken by the bidder, the amount of 
any change orders or cost overruns on each job, the reasons for the change orders or 
cost overruns, and the bidder's record for complying with and meeting completion 
deadlines on construction projects. 

7. Please identify any project(s) within the previous five years that the bidder was 
determined by a public entity not to be a responsible bidder, the reasons given by the 
public entity, together with an explanation thereof. 

8. Please identify your financial responsibility to assure that the bidder possesses adequate 
resources and availability of credit, the means and ability to procure insurance and 
acceptable performance bonds required for the project and whether any claims have 
been made against performance bonds secured by the bidder on other construction 
projects. 

9. Please describe any suspension or revocations of any professional license of any director, 
officer, owner, or managerial employees of the bidder, to the extent that any work to be 
performed is within the field of such licensed profession. 

10. Please describe any and all OSHA violations within the previous three years, as well as all 
notices of OSHA citations filed against the bidder in the same three year period, together 
with a description and explanation of remediation or other steps taken regarding such 
violations and notices of violation. 

11. Please describe any and all violations within the previous five years pertaining to 
unlawful intimidation or discrimination against any employee by reason of reace, creed, 
color, disability, gender or national origin and/or violations of an employee's civil or labor 
rights or equal employment opportunities. 

12. Please describe any litigation (including copies of pleadings) in which the bidder has 
been named as a defendant or third party defendant in an action involving a claim for 
personal injury or wrongful death arising from performance of work related to any 
project in which it has been engaged within the previous five years. 

13. Please describe any allegations of violations of the prevailing wage law and any other 
state or federal labor law, including, but not limited to, child labor violations, failure to pay 
wages, or unemployment insurance tax delinquencies or unfair labor practices with the 
past five years. 

14. Please describe any violations of the workers compensation law. 
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15. Please describe any criminal convictions or criminal indictments, involving the bidder, 
its officers, directors, owners, and/or managers within the past five years. 

16. Please describe any violation within the past five years or pending charges 
concerning federal, state, or municipal environmental and/or health laws, codes, rules 
and/or regulations. 

17. Please provide documentation that the bidder provides health insurance and pension 
benefits to its employees. 

18. Please state the experience and the continuity of the bidder's work force. 

19. Please submit the identity the bidder's permanent work force that will be employed on 
the public contract, to include the number of employees (or contract labor) to be 
assigned to the contract, their city and state of residence, and their job descriptions or 
trade specialities. 

20. Please provide the identity of any temporary work force that will be employed on the 
public contract, to include the number of employees (or contract labor) to be assigned to 
the contract, their city and state or residence, and their job descriptions or trade 
specialities. 

21. Please state whether the bidder's work force is drawn mainly from local employees. The 
number of local employees, as defined in paragraph (a)(3) of Ordinance 8612009, and 
their job descriptions or trade specialties that the bidder will employ on the public contract. 

22. If the bidder claims that non-local employees (or non-local contract labor) are to be 
assigned to the public contract instead of local employees, please state in detail the 
reasons therefore. 

23. If the bidder claims that local employees are not intended to be used by the bidder on 
the public contract because they are not available, qualified or trainable within a 
reasonable period of time, please state in detail the reasons therefore. 

24. State whether the bidder participates in a bona fide apprenticeship program that is 
approved by the Ohio State Apprenticeship Council and the United States Department of 
tabor. 

25. State whether the bidder has adopted and implemented a comprehensive drug and 
alcohol testing program for its employees. 

26. State whether the bidder's employees are OSHA-10 and/or OSHA-30 certified. 
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PERFORMANCE BOND AFFIDAVIT 
 

Unless the bidder submits, with its bid, a Bid and Contract Bond per ORC. 153.571, 
Canton may request that the bidder obtain, from its insurance representative, a performance 
bond affidavit that contains the representations noted below. The affidavit shall be made on 
the insurance agency's letterhead, reference this project by name and state at least the 
following: 

(1) The representative certifies that, should the contract be awarded to the 
contractor on whose behalf the certificate is being provided, the 
performance bond specified will be provided. 

 
(2) The name and A.M. Best Company ratings of companies which are 

expected to provide the required performance bond. 
 

THE PERFORMANCE BOND AFFIDAVIT SHALL BE NOTARIZED. 
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AFFIDAVIT 
 

Now comes   ________________________________________________ , the duly  

 
authorized representative of   ______________________________________________  

  (name of company) 

a bidder on City Project  ____________________________________________________  
(name of project) 

and hereby deposes and states under oath that the ________________________________  
(name of bidder’s 

 ____________________________ shall employ all local labor for all work to be 
performed on  

company)  

City Project ______________________________________________________________  

in the event said bidder is awarded the contract for said Project. 

 

 _______________________________  
Authorized Signature of 
Company 

 

Sworn to and subscribed before me this ________ day of ____________________ , 

20 _____ . 

Name of 

Notary Public My Commission Expires: 

 ______________________________  
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ADDITIONAL REQUIREMENTS AND/OR CONDITIONS 
 
A. Notwithstanding any provision to the contrary, this Agreement shall be governed 

by Ohio Law. 
 
B. Supplier agrees that Canton’s specifications and bid documents shall be 

incorporated and made a part of any subsequent contract entered by the parties.  
Further, the terms, conditions and provisions found in Canton’s specifications and 
bid documents shall supersede and control any subsequent contract provision to 
the contrary. 

 
C. Once a contract has been fully executed by both parties, said contract shall be 

binding upon the parties’ heirs, successors and assigns. 
 
D. Supplier shall not assign or transfer any interest under this Agreement without the 

express written consent of Canton. 
 
E. Supplier agrees to indemnify and hold harmless the City of Canton, Ohio, its 

employees and agents from and against any and all demands, claims, causes of 
action, or judgments arising from any injury or death to persons or damage to 
property as a result of any act or omission by Supplier, its agents, employees or 
subcontractors.  Nothing herein shall be construed to hold Supplier liable for 
Canton’s negligence. 

 
F. Supplier’s liability to the City of Canton for default shall not be limited and the 

City of Canton shall be entitled to all damages permitted under Ohio law upon 
Supplier’s breach, default or non-performance under this Agreement. 

 
G. A waiver of a breach of any of the terms or conditions of the contract will not be 

construed as a waiver of any subsequent breach.  Any consent to delay in the 
performance of contractor of any obligation shall be applicable only to the 
particular transaction to which it relates, and it shall not be applicable to any other 
obligation or transaction.  Delay in the enforcement of any remedy in the event of 
a breach of any term or condition of the contract, or in the exercise by either party 
of any right under the contract, shall not be construed as a waiver. 

 
H. When it appears to the contractor during the course of construction that any work 

does not conform to the provisions of the contract documents it will make 
necessary corrections so that such work will conform, and in addition, will correct 
any defects caused by faulty materials, equipment or workmanship in work 
supervised by it or by a subcontractor, appearing with one year from the date of 
issuance of a certificate of substantial completion or within such longer periods as 
may be prescribed by law or as may be provided for by applicable special 
guarantees or warranties in the contract documents. 
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NOTICE OF WITHDRAWAL 

 
 

PLEASE NOTE THAT BY SUBMITTING YOUR BID(S) TO THE 

CITY OF CANTON, THE CITY ASSUMES THAT SAID BID(S) 

HAS/HAVE BEEN REVIEWED BY AN AUTHORIZED 

REPRESENTATIVE OF YOUR COMPANY TO ASSURE THAT 

THE BID(S) IS/ARE CORRECT AND/OR ACCURATE. 

 

ANY BIDDER MAY WITHDRAW THE BID(S), BY WRITTEN 

REQUEST, AT ANY TIME PRIOR TO THE HOUR SET FOR THE 

BID OPENING. 

 

IF THERE IS NO WITHDRAWAL OF THE BID(S), IN 

ACCORDANCE WITH THE ABOVE PROCEDURE, THE CITY 

RESERVES THE RIGHT TO ENFORCE SAID BID PRICE(S) 

AND/OR CONTRACT. 
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BIDDER INFORMATION  
 
 

1. The Bidder shall provide the following information as part of its bid. 

 

a. Name of Bidder                          

 

b. Business Address         

         

 City  State  Zip 

 

c. Business Telephone Number  (         )      

 

d. Person, address, and         

 telephone to whom official        

 notices are to be sent        

 

e. Person, address and         

 telephone for further        

 information regarding        

 this proposal        

 

f. State(s) of incorporation        

 (w/dates of incorporation)        

 

g. Principal place of business        

 

h. Working days necessary to    N/A        days 

 complete project 

 

i. Federal I.D. Number #       

 

j. Amount of Certified Check,  

 Cashier’s Check, Bid Bond $       
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2. Form of Business Organization. 
 
 ______ Corporation 
 
 ______ Partnership  
 
 ______ Other ______________ 
 
 

3. The bidder shall provide the names and addresses of all persons interested as 
principals (officers, partners, and associates) in this proposal.  Write first name in 
full, and give titles for offices. 

 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 

All of the above, including the signatory to this bid, are citizens of the United States, 
except the following.  (Provide names and addresses of those not a citizen of the 
United States.) 

 
 ________________________________   ________________________________  
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 

4. Name and address of other person, firms or companies interested in this contract. 
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
 
 ________________________________   ________________________________ 
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The undersigned certifies that the bidder has the facilities, ability and financial resources 
available for the fulfillment of the contract if such be awarded to said bidder. 
 
Upon request, the bidder will be expected to amplify the foregoing statements as necessary to 
satisfy the OWNER concerning his ability to successfully perform the work in a satisfactory 
manner. 
 
 
 
 Signed this __________ day of _________________________, 20 _______. 
 
  ________________________________________________________ 
      Contractor 
 
  By _____________________________________________________ 
         (Signature of individual, partner or officer signing the proposal.) 
 
 
     ________________________________________________________ 
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PLEASE NOTE 
 
 
 
 
 

IF YOUR BUSINESS IS INCORPORATED, YOU ARE 

REQUIRED TO SUBMIT A COPY OF YOUR CORPORATE 

“ARTICLES OF INCORPORATION” SHOWING EXACTLY 

WHAT NAME YOU ARE INCORPORATED UNDER.  THE 

ARTICLES OF INCORPORATION ARE THE DOCUMENTS 

FILED WITH THE STATE (OHIO OR OTHERWISE) 

CREATING THE CORPORATE ENTITY. 
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LISTING OF SUBCONTRACTORS 

 

The Bidder to provide name, location of principal place of business, proposed amount 
of subcontract and type of work to be performed of each subcontractor who will 
perform work or labor or render service, as listed, to the bidder in or about the 
construction of the work or improvement to be performed under the Contract for which 
the attached Bid is submitted, and where the portion of the work which will be 
performed by each subcontractor.  Note that subcontractors are distinguishable from 
suppliers.   
 

Subcontractor – An individual or entity having a direct contract with 
CONTRACTOR or with any other Subcontractor for the performance of a part 
of the work at the site. 
 

Supplier – A manufacturer, fabricator, supplier, distributor, material man, or 
vendor having a direct contract with CONTRACTOR or with any Subcontractor 
to furnish materials or equipment to be incorporated in the work by the 
CONTRACTOR or any Subcontractor. 
 
The Bidder understands that if he fails to specify a subcontractor for any portion of the 
work to be performed under the Contract, he shall be deemed to have agreed to 
perform such portion itself. 
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CERTIFICATION 

 

I, ___________________________________________________________  
 (Name of person signing affidavit)  (Title) 
 
do hereby certify that ____________________________ does not have an  
    (Company or Individual Name) 
 
outstanding unresolved finding for recovery issued by the Auditor of the 
 
 State of Ohio as defined by Ohio Revised Code (ORC) Section 9.24 as of  
 
____________________. 
 (Current date) 
 
 
       ______________________________ 
       Signature of Officer or Agent 
  
       ______________________________ 
                Name (Print) 
 

 
Sworn to and subscribed in my presence this _______________ day of  
 
___________________________, 20 _______ 
 
      ______________________________ 
         (Notary Public) 
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*************************** FOR INSTRUCTIONAL USE ONLY *************************** 

READ BEFORE COMPLETING YOUR DMA FORM 
 
Forms not conforming to the specifications listed below or not submitted to the appropriate 
agency or office will not be processed. 
 
 
• To complete this form, you will need a copy of the Terrorist Exclusion List for reference. The 

Terrorist Exclusion List can be found on the Ohio Homeland Security Web site at the following 
address: 

 
http://www.homelandsecurity.ohio.gov/dma.asp 

• Be sure you have the correct DMA form. If you are applying for a state issued license, permit, 
certification or registration, the “State Issued License” DMA form must be completed (HLS 0036). 
If you are applying for employment with a government entity, the “Public Employment” DMA form 
must be completed (HLS 0037). If you are obtaining a contract to conduct business with or receive 
funding from a government entity, the “Government Business and Funding Contracts” DMA form 
must be completed (HLS 0038). The Pre-certification form (HLS 0035) should only be completed if 
you are specifically instructed to do so by the agency or office requesting the form. 

• Your DMA form is to be submitted to the issuing agency or entity. “Issuing agency or entity” means 
the government agency or office that has requested the form from you or the government agency 
or office to which you are applying for a license, employment or a business contract. For example, 
if you are seeking a business contract with the Ohio Department of Commerce’s Division of 
Financial Institutions, then the form needs to be submitted to the Department of Commerce’s 
Division of Financial Institutions. Do NOT send the form to the Ohio Department of Public Safety 
UNLESS you are seeking a license from or employment or business contract with one of its eight 
divisions listed below. 

• Department of Public Safety Divisions: 
Administration Ohio Homeland Security* 
Ohio Bureau of Motor Vehicles Ohio Investigative Unit 
Ohio Emergency Management Agency Ohio Criminal Justice Services 
Ohio Emergency Medical Services Ohio State Highway Patrol 

• * DO NOT SEND THE FORM TO OHIO HOMELAND SECURITY UNLESS OTHERWISE 
DIRECTED. FORMS SENT TO THE WRONG AGENCY OR ENTITY WILL NOT BE 
PROCESSED. 

*************************** FOR INSTRUCTIONAL USE ONLY *************************** 
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Ohio Department of Public Safety 

DIVISION OF HOMELAND SECURITY 
http://www.homelandsecurity.ohio.gov 

GOVERNMENT BUSINESS AND FUNDING CONTRACTS 
In accordance with section 2909.33 of the Ohio Revised Code 

 
DECLARATION REGARDING MATERIAL ASSISTANCE/NO ASSISTANCE TO A TERRORIST ORGANIZATION 
This form serves as a declaration of the provision of material assistance to a terrorist organization or organization that supports 
terrorism as identified by the U.S. Department of State Terrorist Exclusion List (see the Ohio Homeland Security Division Web site 
for reference copy of the Terrorist Exclusion List). 

Any answer of “yes” to any question, or the failure to answer “no” to any question on this declaration shall serve as a disclosure that 
material assistance to an organization identified on the U.S. Department of State Terrorist Exclusion List has been provided. 
Failure to disclose the provision of material assistance to such an organization or knowingly making false statements regarding 
material assistance to such an organization is a felony of the fifth degree. 
 
For the purposes of this declaration, “material support or resources” means currency, payment instruments, other financial 
securities, funds, transfer of funds, and financial services that are in excess of one hundred dollars, as well as communications, 
lodging, training, safe houses, false documentation or identification, communications equipment, facilities, weapons, lethal 
substances, explosives, personnel, transportation, and other physical assets, except medicine or religious materials. 

COMPLETE THIS SECTION ONLY IF YOU ARE AN INDEPENDENT CONTRACTOR 
LAST NAME FIRST NAME MI 

HOME ADDRESS 

CITY STATE ZIP COUNTY 

H O M E  P H O N E  

(  )  

W O R K  P H O N E  

(  )  

COMPLETE THIS SECTION ONLY IF YOU ARE A COMPANY, BUSINESS OR ORGANIZATION 
LAST NAME FIRST NAME MI 

BUSINESS/ORGANIZATION NAME PHONE 
( ) 

BUSINESS ADDRESS 

CITY STATE ZIP COUNTY 

DECLARATION 
In accordance with section 2909.32 (A)(2)(b) of the Ohio Revised Code 
For each question, indicate either “yes,” or “no” in the space provided. Responses must be truthful to the best of your knowledge. 
1. Are you a member of an organization on the U.S. Department of State Terrorist Exclusion List? 

2. Have you used any position of prominence you have with any country to persuade others to support an organization on 
the U.S. Department of State Terrorist Exclusion List? 

3. Have you knowingly solicited funds or other things of value for an organization on the U.S. Department of State Terrorist 
Exclusion List? 

4. Have you solicited any individual for membership in an organization on the U.S. Department of State Terrorist Exclusion 
List? 

5. Have you committed an act that you know, or reasonably should have known, affords "material support or resources" to 
an organization on the U.S. Department of State Terrorist Exclusion List? 

6. Have you hired or compensated a person you knew to be a member of an organization on the U.S. Department of State 
Terrorist Exclusion List, or a person you knew to be engaged in planning, assisting, or carrying out an act of terrorism? 

�Yes     �No 

�Yes     �No 

�Yes     �No 

�Yes     �No 

�Yes     �No 

�Yes     �No 
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In the event of a denial of a government contract or government funding due to a positive indication that material assistance has been 
provided to a terrorist organization, or an organization that supports terrorism as identified by the U.S. Department of State Terrorist 
Exclusion List, a review of the denial may be requested. The request must be sent to the Ohio Department of Public Safety’s Division of 
Homeland Security. The request forms and instructions for f i l ing can be found on the Ohio Homeland Security Division Web site. 
 
CERTIFICATION 
I hereby certify that the answers I have made to all of the questions on this declaration are true to the best of my knowledge. I 
understand that if this declaration is not completed in its entirety, it will not be processed and I will be automatically disqualified. I 
understand that I am responsible for the correctness of this declaration. I understand that failure to disclose the provision of 
material assistance to an organization identified on the U.S. Department of State Terrorist Exclusion List, or knowingly making false 
statements regarding material assistance to such an organization is a felony of the f i f th degree. I understand that any answer of 
“yes” to any question, or the failure to answer “no” to any question on this declaration shall serve as a disclosure that material 
assistance to an organization identified on the U.S. Department of State Terrorist Exclusion List has been provided by myself or my 
organization. If I am signing this on behalf of a company, business or organization, I hereby acknowledge that I have the authority 
to make this certification on behalf of the company, business or organization referenced on page 1 of this declaration. 
 
 
X 

APPLICANT SIGNATURE DATE 
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 OHIO DEPARTMENT OF PUBLIC SAFETY 
 Division of Homeland Security 

Terrorist Exclusion List 
As of July 20, 2006 

U.S. Department of State List of Designated Foreign Terrorist Organizations 

  
1.  Abu Nidal Organization (ANO) (International, Palestinian)  
2.  Abu Sayyaf Group (ASG) (Philippines)  
3.  Al-Aqsa Martyrs Brigade (Palestinian)  
4.  Al-Shabaab (Somali) 
5.  Ansar al-Islam (Iraqi Kurdistan) 
6.  Armed Islamic Group (GIA) (Algeria) 
7.  Asbat al-Ansar (Lebanon)  
8.  Aum Shinrikyo (Japan)  
9.  Basque Fatherland and Liberty (ETA) (Spain, France)  
10. Communist Party of the Philippines/New People's Army (CPP/NPA) (Philippines)  
11. Continuity Irish Republican Army (Northern Ireland)  
12. Gama’a al-Islamiyya (Egypt)  
13. HAMAS (Islamic Resistance Movement) (Palestinian)  
14. Harakat ul-Jihad-i-Islami/Bangladesh (HUJI-B) (Bangladesh) 
15. Harakat ul-Mujahidin (HUM) (Kashmir, India)  
16. Hizballah (Party of God) (Lebanon)  
17. Islamic Jihad Group (Syria)  
18. Islamic Movement of Uzbekistan (IMU) (Uzbekistan)  
19. Jaish-e-Mohammed (Army of Mohammed) (JEM) (Kashmir, India)  
20. Jemaah Islamiya organization (JI) (Southeast Asia)  
21. al-Jihad (Egyptian Islamic Jihad) (Egypt)  
22. Kahane Chai (Kach) (Israel)  
23. Kongra-Gel (KGK, formerly Kurdistan Workers' Party, PKK, KADEK, Kongra-Gel)  

(Turkey, Iran, Iraq, Syria)  
24. Lashkar-e Tayyiba (Army of the Righteous) (LT) (Kashmir)  
25. Lashkar i Jhangvi  
26. Liberation Tigers of Tamil Eelam (LTTE) (Sri Lanka)  
27. Libyan Islamic Fighting Group (LIFG) (Libya)  
28. Moroccan Islamic Combatant Group (GICM) (Morocco)  
29. Mujahedin-e Khalq Organization (MEK) (Iran)  
30. National Liberation Army (ELN) (Colombia)  
31. Palestine Liberation Front (PLF) (Palestinian)  
32. Palestinian Islamic Jihad (PIJ) (Palestinian)  
33. Popular Front for the Liberation of Palestine (PFLF) (Palestinian)  
34. PFLP-General Command (PFLP-GC) (Palestinian)  
35. Tanzim Qa'idat al-Jihad fi Bilad al-Rafidayn (QJBR) (al-Qaida in Iraq) (formerly 

Jama'at al-Tawhid wa'al-Jihad, JTJ, al-Zarqawi Network) (Iraq)  
36. al-Qa’ida (Global)  
37. al-Qa’ida in the Islamic Maghreb (formerly GSPC) (The Maghreb) 38. Real IRA 

(Northern Ireland)  
39. Revolutionary Armed Forces of Colombia (FARC) (Colombia)  
40. Revolutionary Nuclei (formerly ELA) (Greece)  
41. Revolutionary Organization 17 November (Greece)  
42. Revolutionary People’s Liberation Party/Front (DHKP/C) (Turkey)  
43. Shining Path (Sendero Luminoso, SL) (Peru)  
44. United Self-Defense Forces of Colombia (AUC) (Colombia)  
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 OHIO DEPARTMENT OF PUBLIC SAFETY 
 Division of Homeland Security 

 

U.S. Department of State Terrorist Exclusion List 

1. Afghan Support Committee (a.k.a. Ahya ul Turas; a.k.a. Jamiat Ayat-ur-Rhas al Islamia; a.k.a. 
Jamiat Ihya ul Turath al Islamia; a.k.a. Lajnat el Masa Eidatul Afghania) 

2. Al Taqwa Trade, Property and Industry Company Ltd. (f.k.a. Al Taqwa Trade, Property and 
Industry; f.k.a. Al Taqwa Trade, Property and Industry Establishment; f.k.a. Himmat Establishment; 
a.k.a. Waldenberg, AG) 

3. Al-Hamati Sweets Bakeries 
4. Al-Ittihad al-Islami (AIAI) 
5. Al-Manar 
6. Al-Ma’unah 
7. Al-Nur Honey Center 
8. Al-Rashid Trust 
9. Al-Shifa Honey Press for Industry and Commerce 
10. Al-Wafa al-Igatha al-Islamia (a.k.a. Wafa Humanitarian Organization; a.k.a. Al Wafa; 

a.k.a. Al Wafa Organization) 
11. Alex Boncayao Brigade (ABB) 
12. Anarchist Faction for Overthrow 
13. Army for the Liberation of Rwanda (ALIR) (a.k.a. Interahamwe, Former Armed Forces 

(EX-FAR)) 
14. Asbat al-Ansar 
15. Babbar Khalsa International 
16. Bank Al Taqwa Ltd. (a.k.a. Al Taqwa Bank; a.k.a. Bank Al Taqwa) 
17. Black Star 
18. Communist Party of Nepal (Maoist) (a.k.a. CPN(M); a.k.a. the United Revolutionary 

People’s Council, a.k.a. the People’s Liberation Army of Nepal) 
19. Continuity Irish Republican Army (CIRA) (a.k.a. Continuity Army Council) 
20. Darkazanli Company 
21. Dhamat Houmet Daawa Salafia (a.k.a. Group Protectors of Salafist Preaching; a.k.a. 

Houmat Ed Daawa Es Salifiya; a.k.a. Katibat El Ahoual; a.k.a. Protectors of the Salafist 
Predication; a.k.a. El-Ahoual Battalion; a.k.a. Katibat El Ahouel; a.k.a. Houmate EdDaawa 
Es-Salafia; a.k.a. the Horror Squadron; a.k.a. Djamaat Houmat Eddawa 
Essalafia; a.k.a. Djamaatt Houmat Ed Daawa Es Salafiya; a.k.a. Salafist Call Protectors; 
a.k.a. Djamaat Houmat Ed Daawa Es Salafiya; a.k.a. Houmate el Da’awaa es-Salafiyya; 
a.k.a. Protectors of the Salafist Call; a.k.a. Houmat ed-Daaoua es-Salafia; a.k.a. Group of 
Supporters of the Salafiste Trend; a.k.a. Group of Supporters of the Salafist Trend) 

22. Eastern Turkistan Islamic Movement (a.k.a. Eastern Turkistan Islamic Party; a.k.a. ETIM; 
a.k.a. ETIP) 

23. First of October Antifascist Resistance Group (GRAPO) (a.k.a. Grupo de Resistencia 
Anti-Fascista Premero De Octubre) 

24. Harakat ul Jihad i Islami (HUJI) 
25. International Sikh Youth Federation 
26. Islamic Army of Aden 
27. Islamic Renewal and Reform Organization 
28. Jamiat al-Ta’awun al-Islamiyya 
29. Jamiat ul-Mujahideen (JUM) 
30. Japanese Red Army (JRA) 
31. Jaysh-e-Mohammed 
32. Jayshullah 
33. Jerusalem Warriors 
34. Lashkar-e-Tayyiba (LET) (a.k.a. Army of the Righteous) 
35. Libyan Islamic Fighting Group 
36. Loyalist Volunteer Force (LVF) 
37. Makhtab al-Khidmat 
38. Moroccan Islamic Combatant Group (a.k.a. GICM; a.k.a. Groupe Islamique Combattant 

Marocain) 



 

Page 62 
 

OHIO DEPARTMENT OF PUBLIC SAFETY 
Division of Homeland Security 

39. Nada Management Organization (f.k.a. Al Taqwa Management Organization SA) 
40. New People’s Army (NPA) 
41. Orange Volunteers (OV) 
42. People Against Gangsterism and Drugs (PAGAD) 
43. Red Brigades-Combatant Communist Party (BR-PCC) 
44. Red Hand Defenders (RHD) 
45. Revival of Islamic Heritage Society (Pakistan and Afghanistan offices -- Kuwait office not 

designated) (a.k.a. Jamia Ihya ul Turath; a.k.a. Jamiat Ihia Al- Turath Al-Islamiya; a.k.a. 
Revival of Islamic Society Heritage on the African Continent) 

46. Revolutionary Proletarian Nucleus 
47. Revolutionary United Front (RUF) 
48. Salafist Group for Call and Combat (GSPC) 
49. The Allied Democratic Forces (ADF) 
50. The Islamic International Brigade (a.k.a. International Battalion, a.k.a. Islamic 

Peacekeeping International Brigade, a.k.a. Peacekeeping Battalion, a.k.a. The 
International Brigade, a.k.a. The Islamic Peacekeeping Army, a.k.a. The Islamic 
Peacekeeping Brigade) 

51. The Lord’s Resistance Army (LRA) 
52. The Pentagon Gang 
53. The Riyadus-Salikhin Reconnaissance and Sabotage Battalion of Chechen Martyrs 

(a.k.a. Riyadus-Salikhin Reconnaissance and Sabotage Battalion, a.k.a. Riyadh-as-
Saliheen, a.k.a. the Sabotage and Military Surveillance Group of the Riyadh al-Salihin 
Martyrs, a.k.a. Riyadus Salikhin Reconnaissance and Sabotage Battalion of Shahids 
(Martyrs)) 

54. The Special Purpose Islamic Regiment (a.k.a. the Islamic Special Purpose Regiment, 
a.k.a. the al-Jihad-Fisi-Sabililah Special Islamic Regiment, a.k.a. Islamic Regiment of 
Special Meaning) 

55. Tunisian Combat Group (a.k.a. GCT, a.k.a. Groupe Combattant Tunisien, a.k.a. Jama’a 
Combattante Tunisien, a.k.a. JCT; a.k.a. Tunisian Combatant Group) 

56. Turkish Hizballah 
57. Ulster Defense Association (a.k.a. Ulster Freedom Fighters) 
58. Ummah Tameer E-Nau (UTN) (a.k.a. Foundation for Construction; a.k.a. Nation Building; 

a.k.a. Reconstruction Foundation; a.k.a. Reconstruction of the Islamic Community; a.k.a. 
Reconstruction of the Muslim Ummah; a.k.a. Ummah Tameer I-Nau; a.k.a. Ummah 
Tameer E-Nau; a.k.a. Ummah Tameer-I-Pau) 

59. Youssef M. Nada & Co. Gesellschaft M.B.H. 

U.S. Treasury Department’s Designated Charities and Potential Fundraising 
Front Organizations for FTOs 

1. Makhtab al-Khidamat / Al Kifah (formerly U.S.-based, Pakistan) 
2. Al Rashid Trust (Pakistan) 
3. WAFA Humanitarian Organization (Pakistan, Saudi Arabia, Kuwait, United Arab 

Emirates) 
4. Rabita Trust (Pakistan) 
5. Ummah Tameer E-Nau (Pakistan) 
6. Revival of Islamic Heritage Society - Pakistan and Afghanistan Branches (Kuwait, 

Afghanistan, Pakistan) 
7. Afghan Support Committee (Afghanistan, Pakistan) 
8. Al Haramain Foundation (Indonesia, Kenya, Pakistan, Tanzania, Bosnia, Somalia, 

Bangladesh, Afghanistan, Albania, Ethiopia, Netherlands, Comoros Islands, and United 
States branches) 

9. Aid Organization of the Ulema (Pakistan) 
10. Global Relief Foundation (United States) 
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11. Benevolence International Foundation (United States): 
12. Benevolence International Fund (Canada) 
13. Bosanska Idealna Futura (Bosnia) 
14. Stichting Benevolence International Nederland (Netherlands) 
15. Lajnat al Daawa al Islamiyya (Kuwait, Pakistan, Afghanistan) 
16. Al Akhtar Trust (Pakistan) 
17. Taibah International (Bosnia) 
18. Al Haramain & Al Masjed Al Aqsa Charity Foundation (Bosnia) 
19. Al Furqan (Bosnia) 
20. Islamic African Relief Agency (IARA) / Islamic Relief Agency (ISRA) (Sudan, United States 

and 40 other branches throughout the world) 
21. The Holy Land Foundation for Relief and Development (United States) 
22. Al Aqsa Foundation (United States, Europe, Pakistan, Yemen, South Africa) 
23. Commité de Bienfaisance et de Secours aux Palestiniens (France) 
24. Association de Secours Palestinien (Switzerland) 
25. Interpal (Palestinian Relief & Development Fund) (United Kingdom) 
26. Palestinian Association in Austria (Austria) 
27. Sanibil Association for Relief and Development (Lebanon) 
28. Elehssan Society (Palestinian territories) 
29. Aleph (Aum Shinrikyo/Aum Supreme Truth) 
30. Rabbi Meir David Kahane Memorial Fund (Kahane Chai and Kach) 

American Friends of the United Yeshiva (Kahane Chai and Kach) 
American Friends of Yeshivat Rav Meir (Kahane Chai and Kach) 
Friends of the Jewish Idea Yeshiva (Kahane Chai and Kach) 

31. Irish Republican Prisoners Welfare Association (Real IRA) 
32. Socorro Popular Del Peru/People’s Aid of Peru (Sendero Luminoso/Shining Path) 
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APPENDIX  
 

A 
 
 

Prevailing Wages 
 
 
 
 
 

This project will utilize Federal Prevailing Wage Rates. 
 

Refer to U.S. Department of Labor website for current Federal Prevailing Wage Rates. 
 
 
 
 
 
 
 
 



 

 

 



 

APPENDIX A 
 
  
 A F F I D A V I T    O F    C O M P L I A N C E 
  
 PREVAILING WAGES 
 
 
 I _______________________________________________________________________,    
                        (Name of person signing affidavit)                         (Title) 
 
do hereby certify that the wages paid to all employees of the___________________________ 
          (Company Name) 
 
for all hours worked on the _____________________________________________________ 
   (Project and Location) 

project, during the period from _________________________ to ______________________ 
           (Project Dates) 
are in compliance with Federal prevailing wage requirements. 
 
I further certify that no rebates or deductions have been or will be made, directly or indirectly,  
from any wages paid in connection with this project,  other than those provided by law. 
 
                                                                                 __________________________________ 
                                                                                       (Signature of Officer or Agent) 
 
Sworn to and subscribed in my presence this _______ day of ________________, 20 ______. 
 
                       
                                                                                 __________________________________ 
                                                                                                          (Notary Public) 
 
 
 
 
The above affidavit must be executed and sworn to by the officer or agent of the Contractor or 
Subcontractor who supervises the payment of employees.  This affidavit must be submitted to the 
owner (public authority) before the surety is released or final payment due under the terms of the 
Contract is made.  



 

 

Wage and Hour Division (WHD) 

Davis-Bacon and Related Acts 
Overview  
The Davis-Bacon and Related Acts, apply to contractors and subcontractors performing on federally funded or assisted contracts in excess of $2,000 for the 

construction, alteration, or repair (including painting and decorating) of public buildings or public works. Davis-Bacon Act and Related Act contractors and 

subcontractors must pay their laborers and mechanics employed under the contract no less than the locally prevailing wages and fringe benefits for corresponding work 

on similar projects in the area. The Davis-Bacon Act directs the Department of Labor to determine such locally prevailing wage rates. The Davis-Bacon Act applies to 

contractors and subcontractors performing work on federal or District of Columbia contracts. The Davis-Bacon Act prevailing wage provisions apply to the “Related 

Acts,” under which federal agencies assist construction projects through grants, loans, loan guarantees, and insurance.  

For prime contracts in excess of $100,000, contractors and subcontractors must also, under the provisions of the Contract Work Hours and Safety Standards Act, as 

amended, pay laborers and mechanics, including guards and watchmen, at least one and one-half times their regular rate of pay for all hours worked over 40 in a 

workweek. The overtime provisions of the Fair Labor Standards Act may also apply to DBA-covered contracts. 

Key News  
The U.S. Department of Labor’s Wage and Hour Division published a final rule (PDF) revising regulations under the Davis-Bacon and related Acts and the Copeland 

Anti-Kickback Act to discontinue the weekly reporting of certain employee personal information on certified payrolls. The final rule is effective on January 18, 2009.  

General Guidance  
Davis-Bacon Compliance Guide  

All Agencies Memoranda (AAMs)  

WHD ARRA Guidance  

E-Tools 
Wage Determinations OnLine.gov 

This site provides federal contracting officers and members of the general public with assistance in obtaining appropriate Davis-Bacon Act(DBA) wage determinations 

and other compliance information.  

Davis-Bacon and Related Acts Web Information Service  

This site provides public access to Davis-Bacon information and supports the user in filling out the Report of Construction Contractor's Wage Rates (WD-10) Form. The 

type of information that you will find here includes information about the Schedule of Surveys being conducted to make wage determinations; regional office 

information; and, help. We also provide a WD-10 Form that you can view, print or save  

Fact Sheets  
Government Contracts:  

Fact Sheet 66 (PDF) — Davis-Bacon Fact Sheet  

Fact Sheet 67 (PDF) — Service Contract Act Fact Sheet  

Fair Labor Standard Act Relevant Fact Sheet:  

Fact Sheet 1 (PDF) — The Construction Industry Under the Fair Labor Standards Act  

Fact Sheet 13 (PDF) — Employment Relationship Under the Fair Labor Standards Act  

Fact Sheet 14 (PDF) — Coverage Under the Fair Labor Standards Act  

Fact Sheet 17a (PDF) — Exemption for Executive, Administrative, Professional, Computer & Outside Sales Employees Under the Fair Labor Standards Act  

Fact Sheet 21 (PDF) — Recordkeeping Under the Fair Labor Standards Act  

Fact Sheet 22 (PDF) — Hours Worked Under the Fair Labor Standards Act  

Additional Information:  

Fact Sheet 44 (PDF) — Visits to Employers  

Additional Fact Sheets  

Guides 
Contract Work Hours and Safety Standards Act Guide  

Prevailing Wage Resource Book  

Apprenticeship Web site  

Posters 
Davis-Bacon Poster (Government Construction)  

Spanish Version  

Forms 
Revised WH-347 Form and Instructions  

Applicable to Contracts Entered into Pursuant to Invitations for Bids Issued or Negotiations Concluded On or After January 18, 2009.  

Legacy WH-347 Form and Instructions  

Applicable to Contracts Entered into Pursuant to Invitations for Bids Issued or Negotiations Concluded On or Before January 18, 2009.  

Interpretive Guidance  
Field Operations Handbook  
Chapter 15 (PDF) — Davis-Bacon and Related Acts and Contract Work Hours and Safety Standards Act  

Applicable Laws, Executive Orders, and Regulations  
Laws  
The Davis Bacon Act — 40 U.S.C. 3141 et seq.  

Fair Labor Standards Act of 1938, as Amended (PDF) — 29 U.S.C. 201 et seq.  

McNamara-O’Hara Service Contract Act of 1965, as Amended (PDF) — 41 U.S.C. 351 et seq.  

Contract Work Hours and Safety Standards Act, as Amended (PDF) — 40 U.S.C. 3701 et seq.  

Walsh-Healey Public Contracts Act — 41 U.S.C. 35 et seq.  

Copeland Anti-Kickback Act — 40 U.S.C 3145  

 

http://www.dol.gov/whd/contracts/dbra.htm?PrinterFriendly=true& 2/16/2010 



 

 

Wage and Hour Division (WHD) 

WHD Information Related to the American Recovery and Reinvestment Act of 

2009 

 
Spanish Version  
Overview  
The American Recovery and Reinvestment Act of 2009 (ARRA) was signed into law by 

President Obama on February 17, 2009. Division A of ARRA appropriates substantial 

funding for construction, alteration and repair of federal buildings and for infrastructure 

projects, such as roads, bridges, public transit, water systems, and housing. In accordance 

with existing Davis-Bacon Act (DBA) requirements, federal agencies directly contracting 

for construction work using ARRA funds must ensure that bid solicitations and resulting 

covered contracts contain Davis-Bacon labor standards and wage determinations in 

accordance with the Federal Acquisition Regulations.  

Also, generally, Federal agencies must ensure that recipients of assistance funded by ARRA 

appropriations require contractors and subcontractors to pay laborers and mechanics 

employed on ARRA-assisted construction at least the Davis-Bacon prevailing wages. In 

addition, Division B of ARRA requires application of Davis-Bacon prevailing wage 

requirements to projects financed with certain tax-favored bonds.  

This portal contains information on prevailing wage labor standards applicable to 

construction projects funded under ARRA. The Copeland “Anti-Kickback Act” and 

overtime pay requirements under the Contract Work Hours and Safety Standards Act also 

apply to ARRA funded construction. In addition, ARRA appropriations will fund federal 

service contracts subject to the Service Contract Act (SCA), and federal contracts subject to 

coverage under the Walsh-Healey Public Contracts Act (PCA). Links to information 

regarding application of these laws and the Davis-Bacon Act are provided on this site.  

All Agency Memorandum 
All Agency Memorandum No. 207 - Applicability of Davis-Bacon to Federal and federally-assisted construction work funded by the American Recovery and 

Reinvestment Act of 2009.  

Advisory Letters 
Project-specific or agency-specific advisory letters issued in response to ARRA-related questions are posted here. Advisory letters provide initial recommendations and 

guidance on Davis-Bacon Act and Service Contract Act issues.  

Advisory Letter to Mr. Chris Herderson, Sr. Advisor, Office of Secretary, US Department of the Interior.  

Advisory Letter to Mr. Mathew Rogers, Sr. Advisor, Office of Secretary, US Department of Energy.  

Advisory Letter to Mr. Scott Harris, General Counsel, U.S. Department of Energy.  

Advisory Letter to Ms. Janet Barsy, General Counsel, U.S. Department of Energy.  

Prevailing Wage Conferences 
The Wage and Hour Division successfully hosted seven Prevailing Wage Conferences nationwide for more than 1,500 members of the contracting community. These 

conferences addressed issues associated with the administration and enforcement of the Davis-Bacon Act, McNamara O’Hara Service Contract Act, and the labor 

standards provisions of the American Recovery and Reinvestment Act of 2009.  

Two conferences were hosted in Washington, DC, as well as regional conferences in Chicago, IL; Orlando, FL; Long Beach, CA; San Antonio, TX and Boston, MA. 

For highlights of these conferences, please see the section below. In the near future, a full video of a prevailing wage conference will be posted on this webpage. In 

addition, this webpage will be updated as further information on future events becomes available.  

Prevailing Wage Conference Videos 
Prevailing Wage Conference Highlights, WHD Video, (2009), 2 minutes  

This video has been optimized for use with Windows Media Player ™ 

Guidance  
Prevailing Wage Resource Book  

Field Operations Handbook: Chapter 15 — Davis-Bacon and Related Acts and Contract Work Hours and Safety Standards Act (PDF)  

Posters  
Davis-Bacon Poster (PDF)  

Davis-Bacon Poster Spanish Version  

SCA/PCA Poster (PDF)  

SCA/PCA Poster Spanish Version  

FLSA Minimum Wage Poster  

Fact Sheets  
Davis-Bacon Fact Sheet (PDF)  

Service Contract Act Fact Sheet (PDF)  

DBRA Certified Payroll Form 
Contract clause — see 29 CFR 5.5(a)(3)  

Revised WH-347 Form and Instructions Applicable to Contracts Entered into Pursuant to Invitations for Bids Issued or Negotiations Concluded On or After January 18, 

2009.  

Davis-Bacon Survey Information 
Following a Department of Energy (DOE) request for project wage determinations applicable to the DOE Weatherization Assistance Program, the Wage Hour Division 

(WHD) of the U.S. Department of Labor (DOL) completed an expedited prevailing wage survey of weatherization construction on residential projects in the United 

States. Data was solicited from interested parties specific to weatherization construction performed on residential structures in the United States from April 1, 2008 - 

March 31, 2009. The nationwide survey was conducted in two stages.  

The first stage of the survey included the states of California, Connecticut, Iowa, Illinois, Maine, Massachusetts, Minnesota, Michigan, Missouri, New 

Hampshire, New Jersey, New York, Ohio, Pennsylvania, and Wisconsin. Interested parties were notified on July 6, 2009 of this survey. Initially, the cut-off date for 

submission of data for this survey was July 15, 2009 but extended to July 31, 2009.  

The second stage of the survey included the remaining 35 states of Alaska, Alabama, Arizona, Arkansas, Colorado, Delaware, Florida, Georgia, Hawaii, Idaho, 

Indiana, Kansas, Kentucky, Louisiana, Maryland, Mississippi, Montana, Nebraska, Nevada, New Mexico, North Carolina, North Dakota, Oklahoma, Oregon, 
Rhode Island, South Carolina, South Dakota, Tennessee, Texas, Utah, Vermont, Virginia, Washington, West Virginia, and Wyoming as well as the District of 

Columbia. The survey start date of this survey was July 20, 2009 with a survey cut-off date of August 14, 2009.  

 

Quick Links 
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All Agency Memorandum  

Advisory Letters  

Prevailing Wage Conferences  

Prevailing Wage Conference Videos  

Guidance  

Posters  

Fact Sheets  

DBRA Certified Payroll Form  

Survey  

Laws  

Regulations  

Presentations  

Frequently Asked Questions  

Related Links  
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Contact Us 

 

 
Telephone: 1-866-4-USWAGE  

TTY: 1-877-889-5627  

Email: whdarra@dol.gov  
 

  

 



 

 

WHD has published these rates in the form of project wage determinations at the following site: Davis-Bacon Weatherization Wage Rates. Following the narrative on 

the project wage determination is a listing of each county in the state. The heading of such listing contains two main columns separated by a bold line with the left 

column labeled Weatherization Survey and the right column labeled Existing Residential Wage Determination. The following links provide information on the 

appropriate use of each main column.  

Weatherization Survey Column  

Existing Residential Wage Determination Column  

Any questions regarding this survey can be sent to the following email address - 09WeatherizationSurvey@dol.gov.  

Additional information:  

The Secretaries of Labor and Energy interim guidance to Weatherization grantees  

Major Survey Schedules  

Requesting Additional/Unlisted Classifications (Conformance) Procedures  

SF Form 1444 (PDF)  

Laws  
American Recovery and Reinvestment Act of 2009 — Public Law 111-5  

The Davis Bacon Act - 40 U.S.C. 3141 et seq.  

Copeland Anti-Kickback Act - 40 U.S.C 3145  

Contract Work Hours and Safety Standards Act, as Amended (PDF) - 40 U.S.C. 3701 et seq.  

McNamara-O'Hara Service Contract Act of 1965, as Amended (PDF) - 41 U.S.C. 351 et seq.  

Walsh-Healey Public Contracts Act - 41 U.S.C. 35 et seq.  

Fair Labor Standards Act of 1938, as Amended (PDF) - 29 U.S.C. 201 et seq.  

Regulations  
Federal Agency Use of Davis-Bacon Wage Determinations —29 CFR 1.6  

Davis-Bacon and CWHSSA Contract Clauses—29 CFR 5.5  

Davis-Bacon Regulatory Definitions—29 CFR 5.2  

Permissible Payroll Deductions —29 CFR Part 3 (see sections 3.5 and 3.6)  

Federal Acquisition Regulations (FAR)  

DBA: 48 CFR 22.4  

SCA: 48 CFR 1000  

Presentations  
Prevailing Wage Conference Coverage Overview (Microsoft® PowerPoint®)  

Davis-Bacon Act Compliance Principles (Microsoft® PowerPoint®)  

Davis-Bacon Act Investigative Procedures (Microsoft® PowerPoint®)  

Service Contract Act Compliance Principles (Microsoft® PowerPoint®)  

Frequently Asked Questions 
Survey Process under the Davis Bacon Act and Related Acts  

Davis-Bacon and Related Acts (DBRA) Frequently Asked Questions  

Related Links  
Davis-Bacon Act Compliance Information  

Construction Survey Information  

Service Contract Act Compliance Information  

Walsh-Healey Public Contracts Act Compliance Information  

 
Recovery Links 
Department of Labor's Recovery Web page  

DOL Inspector General  

Recovery.gov  

Grants.gov  

FedbizzOpps.gov  

 
http://www.dol.gov/whd/recovery/index.htm?PrinterFriendly=true& 2/16/2010



 

 

General Decision Number: OH080002 02/05/2010  OH2 
 
Superseded General Decision Number: OH20070002 
 
State: Ohio 
 
Construction Types: Heavy and Highway 
 
Counties: Ohio Statewide. 
 
Heavy and Highway Construction Projects 
 
Modification Number     Publication Date 
          0              02/08/2008 
          1              02/15/2008 
          2              03/07/2008 
          3              04/04/2008 
          4              05/02/2008 
          5              06/06/2008 
          6              07/04/2008 
          7              08/01/2008 
          8              08/15/2008 
          9              09/05/2008 
          10             10/03/2008 
          11             11/07/2008 
          12             12/05/2008 
          13             01/02/2009 
          14             02/06/2009 
          15             03/06/2009 
          16             03/20/2009 
          17             04/03/2009 
          18             05/01/2009 
          19             06/05/2009 
          20             07/03/2009 
          21             08/07/2009 
          22             09/04/2009 
          23             09/11/2009 
          24             10/16/2009 
          25             11/13/2009 
          26             12/04/2009 
          27             01/01/2010 
          28             02/05/2010 
 
 BRKY0007-003 06/01/2009 
 
LAWRENCE 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.82            15.30 
---------------------------------------------------------------- 
 BROH0001-001 07/01/2009 
 
DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek 
Townships), HENRY (Excluding Monroe, Bartlow, Liberty, 
Washington, Richfield, Marion, Damascus & Townships & that part 
of Harrison Township outside corporate limits of city of 
Napoleon), PAULDING, PUTNAM & WILLIAMS 
 
 



 

 

                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 29.27            10.66 
---------------------------------------------------------------- 
 BROH0001-004 06/01/2009 
 
                                  Rates          Fringes 
 
CEMENT MASON/CONCRETE FINISHER...$ 25.77             9.08 
---------------------------------------------------------------- 
 BROH0003-002 07/01/2009 
 
FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY 
(Townships of Washington, Damascus, Richfield, Bartlow, 
Liberty, Harrison, Monroe, & Marion), LUCAS & WOOD (Townships 
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster, 
Center, Portage, Middleton, Plain, Liberty, Henry, Washington, 
Weston, Milton, Jackson & Grand Rapids) 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 28.07            14.23 
---------------------------------------------------------------- 
 BROH0005-003 05/01/2009 
 
CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick, 
Liverpool, Montville, York, Homer, Harrisville, Chatham, 
Litchfield & Spencer Townships and the city of Medina) 
 
 
                                  Rates          Fringes 
 
BRICKLAYER   
     BRICKLAYERS; CAULKERS;  
     CLEANERS; POINTERS; &  
     STONEMASONS.................$ 29.52            11.68 
     SANDBLASTERS................$ 29.77            11.68 
     SEWER BRICKLAYERS; STACK  
     BUILDERS; & SWING SCAFFOLDS.$ 30.02            11.68 
---------------------------------------------------------------- 
 BROH0006-005 05/01/2009 
 
CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships), 
STARK & TUSCARAWAS 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.65            10.48 
---------------------------------------------------------------- 
 BROH0007-005 06/01/2009 
 
PORTAGE & SUMMIT 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 27.93            11.67 
---------------------------------------------------------------- 
 BROH0007-010 05/01/2009 



 

 

 
PORTAGE & SUMMIT 
 
                                  Rates          Fringes 
 
MASON - STONE....................$ 27.87             8.10 
---------------------------------------------------------------- 
 BROH0008-001 06/01/2009 
 
COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run, 
Middleton, & Unity Townships and the city of New Waterford), 
MAHONING & TRUMBULL 
 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 24.37            14.49 
---------------------------------------------------------------- 
 BROH0009-002 07/01/2008 
 
BELMONT, JEFFERSON (Warren & Mt. Pleasant Townships & the 
Village of Dillonvale) & MONROE 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 23.00            13.75 
Refractory.......................$ 27.22            13.75 
---------------------------------------------------------------- 
 BROH0010-002 07/01/2009 
 
COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington, 
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek & 
Saline Townships) 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.70            12.91 
---------------------------------------------------------------- 
 BROH0014-002 07/01/2005 
 
HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek, 
Saline & Salineville Townships & the Village of Dillonvale) 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.01             8.85 
---------------------------------------------------------------- 
 BROH0016-002 10/01/2009 
 
ASHTABULA, GEAUGA, and LAKE COUNTIES 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 29.49            11.60 
---------------------------------------------------------------- 
 BROH0018-002 06/01/2009 
 



 

 

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon, 
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES: 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.12             9.73 
---------------------------------------------------------------- 
 BROH0022-004 09/01/2009 
 
CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN, 
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin, 
Jefferson & Washington Townships) & SHELBY 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.20             9.68 
---------------------------------------------------------------- 
 BROH0032-001 06/01/2009 
 
GALLIA & MEIGS 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 28.27            11.81 
---------------------------------------------------------------- 
 BROH0035-002 07/01/2009 
 
ALLEN, AUGLAIZE, MERCER, and VAN WERT 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 24.56            10.49 
---------------------------------------------------------------- 
 BROH0039-002 06/01/2009 
 
ADAMS & SCIOTO 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.66            14.17 
---------------------------------------------------------------- 
 BROH0040-003 06/01/2009 
 
ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND, 
WAYNE & WYANDOT (Except Crawford, Ridge, Richland & Tymochtee 
Townships) 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.74            14.69 
 
  Layout Man and Sawman rate: $1.00 per hour above journeyman 
  rate. 
 
  Free standing stack work ground level to top of stack; 
  Sandblasting and laying of carbon masonry material in swing 
  stage and/or scaffold; Ramming and spading of plastics and 



 

 

  gunniting: $1.50 per hour above journeyman rate. 
 
"Hot" work: $2.50 above journeyman rate. 
---------------------------------------------------------------- 
 BROH0044-002 06/01/2009 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason   
     COSHOCTON, FAIRFIELD,  
     GUERNSEY, HOCKING, KNOX,  
     KICKING, MORGAN,  
     MUSKINGUM, NOBLE (Beaver,  
     Buffalo, Seneca & Wayne  
     Townships) & PERRY  
     COUNTIES:...................$ 25.25            10.20 
---------------------------------------------------------------- 
 BROH0045-002 06/01/2009 
 
FAYETTE, JACKSON, PIKE, ROSS & VINTON 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 27.72            10.61 
---------------------------------------------------------------- 
 BROH0046-002 06/01/2009 
 
ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry & 
Bloom Townships) & WYANDOT (Tymochtee, Crawford, Ridge & 
Richland Townships), & the islands of Lake Erie north of 
Sandusky. 
 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.64            14.24 
 
  Layout Man and Sawman rate: $1.00 per hour above journeyman 
  rate. 
 
  Free standing stack work ground level to top of stack; 
  Sandblasting and laying of carbon masonry material in swing 
  stage and/or scaffold; Ramming and spading of plastics and 
  gunniting: $1.50 per hour above journeyman rate. 
 
"Hot" work: $2.50 above journeyman rate. 
---------------------------------------------------------------- 
 BROH0052-001 06/01/2009 
 
ATHENS 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.85            11.02 
---------------------------------------------------------------- 
 BROH0052-003 06/01/2009 
 
NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock, 
Jackson, Jefferson & Elk Townships) & WASHINGTON 
 



 

 

 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 25.67            11.02 
---------------------------------------------------------------- 
 BROH0055-003 06/01/2009 
 
DELAWARE, FRANKLIN, MADISON, PICKAWAY & UNION 
 
                                  Rates          Fringes 
 
Bricklayer, Stonemason...........$ 26.50            11.95 
---------------------------------------------------------------- 
 CARP0003-004 05/01/2009 
 
MAHONING & TRUMBULL 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.12            12.15 
---------------------------------------------------------------- 
 CARP0069-003 05/01/2009 
 
CARROLL, STARK, TUSCARAWAS & WAYNE 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.29            10.72 
---------------------------------------------------------------- 
 CARP0069-006 05/01/2009 
 
COSHOCTON, HOLMES, KNOX & MORROW 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 22.95            10.10 
---------------------------------------------------------------- 
 CARP0171-002 05/01/2009 
 
BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 24.12            12.39 
---------------------------------------------------------------- 
 CARP0200-002 05/01/2009 
 
ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, 
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING, 
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY, 
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON, and WASHINGTON 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Carpenter & Piledrivermen........$ 26.27            10.40 
Diver............................$ 39.41            10.40 
---------------------------------------------------------------- 
 CARP0248-005 07/01/2008 



 

 

 
LUCAS & WOOD 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 27.27            14.58 
---------------------------------------------------------------- 
 CARP0248-008 07/01/2008 
 
                                  Rates          Fringes 
 
CARPENTER   
     DEFIANCE, FULTON, HANCOCK,  
     HENRY, PAULDING & WILLIAMS  
     COUNTIES....................$ 23.71            13.28 
---------------------------------------------------------------- 
 CARP0254-002 05/01/2009 
 
ASHTABULA, CUYAHOGA, GEAUGA & LAKE 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 29.96            11.41 
---------------------------------------------------------------- 
 CARP0372-002 07/01/2008 
 
ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 23.18            13.28 
---------------------------------------------------------------- 
 CARP0639-003 05/01/2009 
 
MEDINA, PORTAGE & SUMMIT 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 27.92            11.69 
---------------------------------------------------------------- 
 CARP0735-002 05/01/2009 
 
ASHLAND, ERIE, HURON, LORAIN & RICHLAND 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 23.58            10.34 
---------------------------------------------------------------- 
 CARP1311-001 05/01/2009 
 
BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE, 
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY & 
WARREN 
 
 
                                  Rates          Fringes 
 
Carpenter & Piledrivermen........$ 27.05             9.69 
Diver............................$ 40.58             9.69 
---------------------------------------------------------------- 



 

 

 CARP1393-002 07/01/2008 
 
CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, 
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
 
                                  Rates          Fringes 
 
Piledrivermen & Diver's Tender...$ 27.30            16.05 
 
DIVERS - $250.00 per day 
---------------------------------------------------------------- 
 CARP1393-003 07/01/2008 
 
ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT 
 
                                  Rates          Fringes 
 
Piledrivermen & Diver's Tender...$ 25.15            15.92 
 
DIVERS - $250.00 per day 
---------------------------------------------------------------- 
 CARP1871-006 05/01/2009 
 
BELMONT, HARRISON, & MONROE 
 
                                  Rates          Fringes 
 
Diver, Wet.......................$ 44.19            12.14 
Piledrivermen; Diver, Dry........$ 29.46            12.14 
---------------------------------------------------------------- 
 CARP1871-008 05/01/2009 
 
ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, 
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT 
 
 
                                  Rates          Fringes 
 
Diver, Wet.......................$ 42.69            12.91 
Piledrivermen; Diver, Dry........$ 28.46            12.91 
---------------------------------------------------------------- 
 CARP1871-014 05/01/2009 
 
CARROLL, STARK, TUSCARAWAS & WAYNE 
 
                                  Rates          Fringes 
 
Diver, Wet.......................$ 35.64            11.73 
Piledrivermen; Diver, Dry........$ 23.76            11.73 
---------------------------------------------------------------- 
 CARP1871-015 05/01/2009 
 
COSHOCTON, HOLMES, KNOX & MORROW 
 
                                  Rates          Fringes 
 
Diver, Wet.......................$ 34.29            10.88 
Piledrivermen; Diver, Dry........$ 22.86            10.88 
---------------------------------------------------------------- 



 

 

 CARP1871-017 05/01/2009 
 
MAHONING & TRUMBULL 
 
                                  Rates          Fringes 
 
Diver, Wet.......................$ 37.31            12.38 
Piledrivermen; Diver, Dry........$ 24.87            12.38 
---------------------------------------------------------------- 
 CARP2235-012 01/01/2010 
 
COLUMBIANA & JEFFERSON 
 
                                  Rates          Fringes 
 
PILEDRIVERMAN....................$ 29.95            12.25 
---------------------------------------------------------------- 
 CARP2239-001 07/01/2008 
 
CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 23.71            13.28 
---------------------------------------------------------------- 
 ELEC0008-002 04/27/2009 
 
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, 
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 35.70            17.06 
ELECTRICIAN......................$ 34.00            16.98 
---------------------------------------------------------------- 
 ELEC0032-003 06/01/2009 
 
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT & 
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland, 
Ridge & Salem Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 28.05            11.94 
---------------------------------------------------------------- 
 ELEC0032-004 06/01/1998 
 
ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson, 
Marseilles, Mifflin, Richland, Ridge & Salem Townships) 
 
 
                                  Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 20.27           4.12+a 
     Groundman Truck Driver......$ 14.43           3.63+a 
     Lineman.....................$ 22.52           4.31+a 
 



 

 

  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of 
  the workday prior to Christmas or New Year's Day 
---------------------------------------------------------------- 
 ELEC0038-002 04/27/2009 
 
CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & 
LORAIN (Columbia Township) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN   
     Excluding Sound &  
     Communications Work.........$ 34.53            16.76 
---------------------------------------------------------------- 
 ELEC0038-008 05/01/2006 
 
CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & 
LORAIN (Columbia Township) 
 
 
                                  Rates          Fringes 
 
Sound & Communication    
Technician   
     Communications Technician...$ 21.20         8.12+a+b 
     Installer Technician........$ 20.45         8.04+a+b 
 
FOOTNOTES;   
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th; 
  Labor Day; Thanksgiving Day; & Christmas Day 
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid 
  vacation for 2 or more years' service 
---------------------------------------------------------------- 
 ELEC0064-003 12/01/2009 
 
COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships) 
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield, 
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland, 
Springfield & Youngstown Townships), & TRUMBULL (Hubbard & 
Liberty Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 29.68            12.26 
---------------------------------------------------------------- 
 ELEC0071-001 12/29/2008 
 
ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING, 
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston 
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN, 
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver, 
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal 
Townships),  RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay, 
Jefferson, Oxford, Perry, Salem, Rush, Washington & York 
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison, 
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES 
 



 

 

 
                                  Rates          Fringes 
 
Line Construction   
     Equipment Operators.........$ 27.45            10.51 
     Groundmen...................$ 19.83             8.92 
     Linemen & Cable Splicers....$ 30.50            11.15 
---------------------------------------------------------------- 
 ELEC0071-004 12/29/2008 
 
AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI, 
MONTGOMERY, PREBLE, and SHELBY COUNTIES 
 
 
                                  Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 27.45            10.51 
     Groundman...................$ 19.83             8.92 
     Lineman & Cable Splicers....$ 30.50            11.15 
---------------------------------------------------------------- 
 ELEC0071-005 12/28/2009 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN 
 
                                  Rates          Fringes 
 
LINE CONSTRUCTION:  Equipment    
Operator   
     DOT/Traffic Signal &  
     Highway Lighting Projects...$ 28.39            11.49 
     Municipal Power/Transit  
     Projects....................$ 33.33            12.67 
LINE CONSTRUCTION:  Groundman   
     DOT/Traffic Signal &  
     Highway Lighting Projects...$ 22.09            10.00 
     Municipal Power/Transit  
     Projects....................$ 25.92            10.91 
LINE CONSTRUCTION:     
Linemen/Cable Splicer   
     DOT/Traffic Signal &  
     Highway Lighting Projects...$ 31.55            12.24 
     Municipal Power/Transit  
     Projects....................$ 37.03            13.54 
---------------------------------------------------------------- 
 ELEC0071-008 12/29/2008 
 
COLUMBIANA, MAHONING, and  TRUMBULL COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 27.45            10.51 
     Groundman...................$ 19.83             8.92 
     Lineman & Cable Splicers....$ 30.50            11.15 
---------------------------------------------------------------- 
 ELEC0071-010 12/29/2008 
 
BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE, 
STARK, SUMMIT, and WAYNE COUNTIES 



 

 

 
 
                                  Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 27.45            10.51 
     Groundman...................$ 19.83             8.92 
     Lineman & Cable Splicers....$ 30.50            11.15 
---------------------------------------------------------------- 
 ELEC0071-013 12/29/2008 
 
BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES 
 
                                  Rates          Fringes 
 
Line Construction   
     Equipment Operator..........$ 27.45            10.51 
     Groundman...................$ 19.83             8.92 
     Lineman & Cable Splicers....$ 30.50            11.15 
---------------------------------------------------------------- 
 ELEC0082-002 06/01/2009 
 
CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN 
(Wayne, Clear Creek & Franklin Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 28.45            12.98 
---------------------------------------------------------------- 
 ELEC0082-006 05/24/2004 
 
CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN 
(Wayne, Clear Creek & Franklin Townships) 
 
 
                                  Rates          Fringes 
 
Sound & Communication    
Technician   
     Cable Puller................$  9.14             4.91 
     Installer/Technician........$ 18.28             6.32 
---------------------------------------------------------------- 
 ELEC0129-003 03/16/2009 
 
LORAIN (Except Columbia Township) & MEDINA (Litchfield & 
Liverpool Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 29.85            13.76 
---------------------------------------------------------------- 
 ELEC0129-004 03/16/2009 
 
ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman, 
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich, 
Greenfield, Fairfield, Fitchville & New London Townships) 
 
 



 

 

                                  Rates          Fringes 
 
ELECTRICIAN......................$ 29.85            13.76 
---------------------------------------------------------------- 
 ELEC0141-003 09/01/2009 
 
BELMONT COUNTY 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 28.61            19.75 
ELECTRICIAN......................$ 28.36            19.75 
---------------------------------------------------------------- 
 ELEC0212-003 01/01/2006 
 
BROWN, CLERMONT & HAMILTON 
 
                                  Rates          Fringes 
 
Sound & Communication    
Technician.......................$ 20.45             6.95 
---------------------------------------------------------------- 
 ELEC0212-005 06/01/2009 
 
BROWN, CLERMONT & HAMILTON 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 26.11            13.32 
---------------------------------------------------------------- 
 ELEC0245-003 08/28/2006 
 
DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA, 
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
 
                                  Rates          Fringes 
 
Line Construction   
     Cable Splicer...............$ 35.85    20.25%+4.80+a 
     Groundman/Truck Driver......$ 18.64    20.25%+4.80+a 
     Heli-arc Welding............$ 31.47    20.25%+4.80+a 
     Lineman.....................$ 31.17    20.25%+4.80+a 
     Operator - Class 1..........$ 24.94    20.25%+4.80+a 
     Operator - Class 2..........$ 21.82    20.25%+4.80+a 
     Traffic Signal & Lighting  
     Technician..................$ 28.05    20.25%+4.80+a 
 
  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial 
  Day; Independence Day; Labor Day; Thanksgiving Day; & 
  Christmas Day. Employees who work on a holiday shall be 
  paid at a rate of double their applicable classified 
  straight-time rates for the work performed on such holiday. 
---------------------------------------------------------------- 
 ELEC0246-006 11/01/2009 
 
CARROLL (South of Fox, Harrison, Rose & Washington Townships), 
COLUMBIANA (South of Butler, Fairfield, Knox, Salem & Unity 
Townships), HARRISON, and  JEFFERSON COUNTIES 
 



 

 

 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 33.00          22.77+a 
 
  FOOTNOTE:  a. 1 1/2 Paid Holidays: The last scheduled workday 
  prior to Christmas & 4 hours on Good Friday. 
---------------------------------------------------------------- 
 ELEC0306-005 05/25/2009 
 
MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville, 
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer, 
Wadsworth, Westfield & York Townships), PORTAGE (Atwater, 
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph, 
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield 
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester, 
Chippewa, Congress, Green, Milton, & Wayne Townships) 
 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 34.98         5%+11.76 
ELECTRICIAN......................$ 32.39         5%+11.76 
---------------------------------------------------------------- 
 ELEC0317-002 06/01/2009 
 
GALLIA & LAWRENCE 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 32.68            18.13 
ELECTRICIAN......................$ 31.12            18.08 
---------------------------------------------------------------- 
 ELEC0317-008 06/01/1998 
 
ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton, 
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS, 
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union 
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton & 
Wilkesville Townships) 
 
 
                                  Rates          Fringes 
 
Line Construction   
     Cable Splicers..............$ 23.66             8.48 
     Equipment Operators.........$ 17.14             8.25 
     Groundmen...................$ 13.92             8.14 
     Linemen.....................$ 21.42             8.40 
---------------------------------------------------------------- 
 ELEC0540-003 06/05/1997 
 
TUSCARAWAS COUNTY (North of Auburn, Clay, Rush & York Townships) 
 
                                  Rates          Fringes 
 
Line Construction   
     Groundman; & Truck Driver...$ 14.65             8.18 
     Line Equipment Operator.....$ 19.02             8.69 
     Lineman; & Cable Splicer....$ 21.86             9.01 



 

 

---------------------------------------------------------------- 
 ELEC0540-005 06/01/2009 
 
CARROLL (Northern half, including Fox, Harrison, Rose & 
Washington Townhships), COLUMBIANA (Knox Township), HOLMES, 
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn, 
Clay, Rush & York Townships), & WAYNE (South of Baughman, 
Chester, Green & Wayne Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 27.44            16.20 
---------------------------------------------------------------- 
* ELEC0573-003 12/01/2009 
 
ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor 
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy 
Townships), MAHONING (Milton Township), PORTAGE (Charlestown, 
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham 
Townships), and TRUMBULL (Except Liberty & Hubbard Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 29.15            14.20 
---------------------------------------------------------------- 
 ELEC0575-001 12/01/2009 
 
ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield, 
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal, 
Jackson, Liberty, Milton & Washington Townships), PICKAWAY 
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships), 
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry, 
Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion 
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk, 
Harrison, Jackson, Richland & Swan Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 30.79            11.88 
---------------------------------------------------------------- 
 ELEC0648-001 09/04/2006 
 
BUTLER & WARREN (Deerfield, Hamilton, Harlan, Massie, Salem, 
Turtle Creek, Union & Washington Townships) 
 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 25.30             8.80 
ELECTRICIAN......................$ 24.80             8.80 
---------------------------------------------------------------- 
 ELEC0673-004 06/02/2008 
 
ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne & 
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden, 
Huntsburg, Montville, Munson, Newbury & Thompson Townships) & 
LAKE 



 

 

 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 30.15            15.00 
ELECTRICIAN......................$ 29.90            15.00 
---------------------------------------------------------------- 
 ELEC0683-002 06/01/2009 
 
CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON, 
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison, 
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and 
UNION COUNTIES 
 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 28.60            12.93 
ELECTRICIAN......................$ 28.00            12.91 
---------------------------------------------------------------- 
 ELEC0688-003 12/02/2009 
 
ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley & 
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard, 
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown & 
Jefferson Townships), MARION, MORROW, RICHLAND & WYANDOT 
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships) 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 26.32            14.07 
---------------------------------------------------------------- 
 ELEC0867-001 06/01/1998 
 
ERIE 
 
                                  Rates          Fringes 
 
Line Construction   
     Lineman; Cable Splicer; &  
     Equipment Operator..........$ 20.75             4.09 
     Truck Driver (Winch)  
     Groundman; & Groundman......$ 13.49             3.87 
---------------------------------------------------------------- 
 ELEC0972-002 06/01/2009 
 
ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox, 
Madison, Vinton & Wilkesville Townships), and  WASHINGTON 
COUNITES 
 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 29.54            18.80 
ELECTRICIAN......................$ 29.29            18.79 
---------------------------------------------------------------- 
* ELEC1105-001 01/03/2010 
 
COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller, 



 

 

Milford, Hilliar, Butler, Harrison, Pleasant & College 
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn, 
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry & 
Bucks Townships) COUNTIES 
 
 
                                  Rates          Fringes 
 
ELECTRICIAN......................$ 26.59            12.97 
---------------------------------------------------------------- 
 ENGI0018-003 10/01/2009 
 
ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA, 
PORTAGE, and SUMMIT COUNTIES 
 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment   
     GROUP 1.....................$ 30.48            11.66 
     GROUP 2.....................$ 30.38            11.66 
     GROUP 3.....................$ 29.34            11.66 
     GROUP 4.....................$ 28.12            11.66 
     GROUP 5.....................$ 22.83            11.66 
     GROUP 6.....................$ 30.73            11.66 
     GROUP 7.....................$ 30.98            11.66 
 
OPERATING ENGINEER CLASSIFICATIONS    
 
  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving 
  Machine; Boiler Operator on Compressor or Generator when 
  mounted on a Rig; Cableway; Combination Concrete Mixer & 
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; 
  Crane (All Types, Including Boom Truck, Cherry Picker); 
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity; 
  Cranes-Self Erecting, Stationary, Track or Truck (All 
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or 
  Suction); Elevating Grader or Euclid Loader; Floating 
  Equipment (All Types); Gradall; Helicopter Crew 
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine 
  on Shaft or Tunnel Work; Horizontal Directional Drill (over 
  500,000 ft. lbs. thrust); Hydraulic Gantry (Lifting 
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or 
  D9) Diesel Tractor; Locomotive (Standard Gauge); 
  Maintenance Operator Class A; Mixer, Paving (Single or 
  Double Drum); Mucking Machine; Multiple Scraper; 
  Piledriving Machine (All Types); Power Shovel; Prentice 
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto 
  lifting & aligning device); Refrigerating Machine (Freezer 
  Operation); Rotary Drill, on Caisson work; Rough Terrain 
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver; 
  Tower Derrick; Tree Shredder; Trench Machine (Over 24" 
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel 
  Machine and/or Mining Machine; & Wheel Excavator 
 
  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine, 
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer 
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring 
  Machine More than 48"; Bulldozer; Endloader; Hydro Milling 
  Machine; Kolman-type Loader (production type-Dirt); Lead 



 

 

  Greaseman; Lighting & Traffic Signal Installation Equipment 
  (includes all groups or classifications); Material Transfer 
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail 
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill 
  (all), Grinders & Planers of All types; Trench Machine (24" 
  wide & under); & Vermeer type Concrete Saw 
 
  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low 
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid 
  Steer Loader with or without Attachments; Highway Drills 
  (all types); Locomotive (narrow gauge); Material 
  Hoist/Elevator; Mixer, Concrete (more than one bag 
  capacity); Mixer, one bag capacity (Side Loader); Power 
  Boiler (Over 15 lbs. Pressure) Pump Operator installing & 
  operating Well Points; Pump (4" & over discharge); Roller, 
  Asphalt; Rotovator (lime soil stabilizer); Switch & Tie 
  Tampers (without lifting & aligning device); Utility 
  Operator (Small equipment); & Welding Machines 
 
  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh 
  Installing Machine; Batch Plant; Boring Machine Operator 
  (48" or less); Bull Floats; Burlap & Curing Machine; 
  Concrete Plant (capacity 4 yd. & under); Concrete Saw 
  (Multiple); Conveyor (Highway); Crusher; Deckhand; 
  Farm-type Tractor with attachments (highway) except 
  Masonry); Finishing Machine; Fireperson, Floating Equipment 
  (all types); Fork Lift (highway); Form Trencher; Hydro 
  Hammer; Hydro Seeder; Pavement Breaker; Plant Mixer; Post 
  Driver; Post Hole Digger (Power Auger); Power Brush Burner; 
  Power Form Handling Equipment; Road Widening Trencher; 
  Roller (Brick, Grade & Macadam); Self-Propelled Power 
  Spreader; Self-Propelled Power Subgrader; Steam Fireperson; 
  Tractor (Pulling Sheepfoot, Roller or Grader); & Vibratory 
  Compactor with Integral Power 
 
  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum 
  Fireperson (Asphalt); Generator; Masonry Fork Lift; 
  Inboard-Outboard Motor Boat Launch; Masonry Fork Lift; Oil 
  Heater (asphalt plant); Oiler; Power Driven Heater; Power 
  Sweeper & Scrubber; Pump (under 4" discharge); 
  Signalperson; Tire Repairperson; & VAC/ALLS 
 
GROUP 6 - Master Mechanic & Boom from 150 to 180 
 
GROUP 7 - Boom from 180 and over 
---------------------------------------------------------------- 
 ENGI0018-004 05/01/2009 
 
ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN, 
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON, 
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD, 
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON, 
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES, 
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN, 
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE, 
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING, 
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS, 
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN 
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD & 
WYANDOT 



 

 

 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment   
     GROUP 1.....................$ 29.49            11.16 
     GROUP 2.....................$ 29.37            11.16 
     GROUP 3.....................$ 28.33            11.16 
     GROUP 4.....................$ 27.15            11.16 
     GROUP 5.....................$ 21.69            11.16 
     GROUP 6.....................$ 29.74            11.16 
     GROUP 7.....................$ 29.99            11.16 
 
OPERATING ENGINEER CLASSIFICATIONS    
 
  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving 
  Machine; Boiler Operator on Compressor or Generator when 
  mounted on a Rig; Cableway; Combination Concrete Mixer & 
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; 
  Crane (All Types, Including Boom Truck, Cherry Picker); 
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity; 
  Cranes-Self Erecting, Stationary, Track or Truck (All 
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or 
  Suction); Elevating Grader or Euclid Loader; Floating 
  Equipment (All Types); Gradall; Helicopter Crew 
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine 
  on Shaft or Tunnel Work; Horizontal Directional Drill (over 
  500,000 ft. lbs. thrust); Hydraulic Gantry (Lifting 
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or 
  D9) Diesel Tractor; Locomotive (Standard Gauge); 
  Maintenance Operator Class A; Mixer, Paving (Single or 
  Double Drum); Mucking Machine; Multiple Scraper; 
  Piledriving Machine (All Types); Power Shovel; Prentice 
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto 
  lifting & aligning device); Refrigerating Machine (Freezer 
  Operation); Rotary Drill, on Caisson work; Rough Terrain 
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver; 
  Tower Derrick; Tree Shredder; Trench Machine (Over 24" 
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel 
  Machine and/or Mining Machine; & Wheel Excavator 
 
  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine, 
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer 
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring 
  Machine More than 48"; Bulldozer; Endloader; Hydro Milling 
  Machine; Kolman-type Loader (production type-Dirt); Lead 
  Greaseman; Lighting & Traffic Signal Installation Equipment 
  (includes all groups or classifications); Material Transfer 
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail 
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill 
  (all), Grinders & Planers of All types; Trench Machine (24" 
  wide & under); & Vermeer type Concrete Saw 
 
  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low 
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid 
  Steer Loader with or without Attachments; Highway Drills 
  (all types); Locomotive (narrow gauge); Material 
  Hoist/Elevator; Mixer, Concrete (more than one bag 
  capacity); Mixer, one bag capacity (Side Loader); Power 
  Boiler (Over 15 lbs. Pressure) Pump Operator installing & 



 

 

  operating Well Points; Pump (4" & over discharge); Roller, 
  Asphalt; Rotovator (lime soil stabilizer); Switch & Tie 
  Tampers (without lifting & aligning device); Utility 
  Operator (Small equipment); & Welding Machines 
 
  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh 
  Installing Machine; Batch Plant; Boring Machine Operator 
  (48" or less); Bull Floats; Burlap & Curing Machine; 
  Concrete Plant (capacity 4 yd. & under); Concrete Saw 
  (Multiple); Conveyor (Highway); Crusher; Deckhand; 
  Farm-type Tractor with attachments (highway) except 
  Masonry); Finishing Machine; Fireperson, Floating Equipment 
  (all types); Fork Lift (highway); Form Trencher; Hydro 
  Hammer; Hydro Seeder; Pavement Breaker; Plant Mixer; Post 
  Driver; Post Hole Digger (Power Auger); Power Brush Burner; 
  Power Form Handling Equipment; Road Widening Trencher; 
  Roller (Brick, Grade & Macadam); Self-Propelled Power 
  Spreader; Self-Propelled Power Subgrader; Steam Fireperson; 
  Tractor (Pulling Sheepfoot, Roller or Grader); & Vibratory 
  Compactor with Integral Power 
 
  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum 
  Fireperson (Asphalt); Generator; Masonry Fork Lift; 
  Inboard-Outboard Motor Boat Launch; Masonry Fork Lift; Oil 
  Heater (asphalt plant); Oiler; Power Driven Heater; Power 
  Sweeper & Scrubber; Pump (under 4" discharge); 
  Signalperson; Tire Repairperson; & VAC/ALLS 
 
GROUP 6 - Master Mechanic & Boom from 150 to 180 
 
GROUP 7 - Boom from 180 and over 
---------------------------------------------------------------- 
 ENGI0066-023 06/01/2009 
 
COLUMBIANA, MAHONING & TRUMBULL COUNTIES 
 
                                  Rates          Fringes 
 
OPERATOR:  Power Equipment   
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 1 - A & B.............$ 34.67            14.36 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 2 - A & B.............$ 34.34            14.36 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 3 - A & B.............$ 31.22            14.36 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 4 - A & B.............$ 27.61            14.36 
     ASBESTOS; HAZARDOUS/TOXIC  
     WASTE PROJECTS 
      
     GROUP 5 - A & B.............$ 24.30            14.36 
     HAZARDOUS/TOXIC WASTE  



 

 

     PROJECTS 
      
     GROUP 1 - C & D.............$ 31.78            14.36 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 2 - C & D.............$ 31.48            14.36 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 3 - C & D.............$ 28.62            14.36 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 4 - C & D.............$ 25.31            14.36 
     HAZARDOUS/TOXIC WASTE  
     PROJECTS 
      
     GROUP 5 - C & D.............$ 22.28            14.36 
     ALL OTHER WORK 
      
     GROUP 1.....................$ 28.89            14.36 
     ALL OTHER WORK 
      
     GROUP 2.....................$ 28.62            14.36 
     ALL OTHER WORK 
      
     GROUP 3.....................$ 26.02            14.36 
     ALL OTHER WORK 
      
     GROUP 4.....................$ 23.01            14.36 
     ALL OTHER WORK 
      
     GROUP 5.....................$ 20.25            14.36 
 
  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile 
  Hydraulic Unit Attached 
 
  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag 
  Attachment; Backhoe; Backhoe with 
  Shear attached; Backhoe-Rear Pivotal Swing; Batch 
  Plant-Central Mix Concrete; Batch Plant,  Portable 
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug; 
  Boring Machine Attached  to Tractor; Bullclam; Bulldozer; 
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer; 
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom; 
  Compactor with Blade Attached;  Concrete Saw (Vermeer or 
  similar type); Concrete Spreader Finisher; Combination, 
  Bidwell  Machine; Crane; Crane-Electric Overhead; 
  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck; 
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not 
  trencher or road  widener); Double Nine; Drag Line; Dredge; 
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier 
  Machine (or similar type); Electromatic; Frankie Pile; 
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment 
  Robotics Operator/Mechanic; Hoist-Monorail; 
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum; 
  Horizontal Directional Drill Operator; Jackall; Jumbo 
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader, 
  Elevating; Loader, Front End;  Loader, Skid Steer; 



 

 

  Locomotive; Mechanic/Welder; Metro Chip Harvester with 
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine; 
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar); 
  Place Crete Machine with Boom; Post Driver (Carrier 
  mounted); Power Driven Hydraulic  Pump & Jack (When used in 
  Slip Form or Lift Slab Construction); Pump Crete Machine; 
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig 
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar 
  Full Lane (8' Wide & Over); Roto Mill or similar type 
  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing; 
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper; 
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom; 
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java 
  or similar); & Whirley (or similar type) 
 
  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar 
  type); Boring machine, Motor  Driven; Chip Harvester 
  without Boom; Cleaning Machine, Pipeline Type; Coating 
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer; 
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete 
  Spreader; Elevator; Fork Lift (Home building only); Fork 
  Lift Walk Behind  (Hoisting over 1 buck high); Form Line 
  Machine; Grease Truck operator; Grout Pump; Gunnite 
  Machine; Horizontal Directional Drill Locator; Single Drum 
  Hoist with or without Tower; Huck  Bolting Machine; 
  Hydraulic Scaffold (Hoisting building materials); Paving 
  Breaker (Self-propelled  or Ridden); Pipe Dream; Pot 
  Fireperson (Power Agitated); Refrigeration Plant; Road 
  Widener;  Roller; Sasgen Derrick; Seeding Machine; Soil 
  Stabilizer (Pump type); Spray Cure Machine, 
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube 
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist 
 
  GROUP 4 - Air Curtain Destructor & Similar Type; Batch 
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor; 
  Curb Builder, self-propelled; Drill Wagon; Fork lift & 
  Lulls; Generator  Set; Generator-Steam; Heater-Portable 
  Power; Hydraulic Manipulator Crane; Jack-Hydraulic  Power 
  driven; Jack-Hydraulic (Railroad); Ladavator; Minor Machine 
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller; 
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull 
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal 
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter; 
  Tractor; Trencher Form; Water Blaster; Steam Jenny; 
  Syphon; Vibrator-Gasoline; & Welding Machine 
 
GROUP 5 - Brakeperson; Fireperson; & Oiler 
---------------------------------------------------------------- 
 IRON0017-002 08/01/2009 
 
ASHTABULA (North of Route 6, starting at the Geauga County 
Line, proceeding east to State Route 45), CUYAHOGA, ERIE 
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the 
north border through Monroeville & Willard), LAKE, LORAIN, 
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from 
Middlefield to Shalersville to Deerfield) & SUMMIT (North of 
Old Rte. #224, including city limits of Barberton) 
 
 
                                  Rates          Fringes 



 

 

 
IRONWORKER   
     Ornamental; Reinforcing &  
     Structural..................$ 28.35            17.83 
---------------------------------------------------------------- 
 IRON0044-002 06/01/2009 
 
CLINTON (South of a line drawn from Blanchester to Lynchburg), 
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of 
county inside lines drawn from Marshall to Lynchburg from the 
northern county line through E. Monroe to Marshall) & WARREN 
(South of a line drawn from Blanchester through Morrow to the 
west county line) 
 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Fence Erector...............$ 23.55            16.72 
     Ornamental; Structural......$ 26.17            16.72 
---------------------------------------------------------------- 
 IRON0055-003 07/01/2009 
 
CRAWFORD (Area Between lines drawn from where Hwy #598 & #30 
meet through N. Liberty to the northern border & from said Hwy 
junction point due west to the border), DEFIANCE (S. of a line 
drawn from where Rte. #66 meets the northern line through 
Independence to the eastern county border), ERIE (Western 1/3), 
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville 
to a point 4 miles south of the northern line on the eastern 
line), HENRY, HURON (West of a line drawn from the northern 
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM 
(East of a line drawn from the northern border down through 
Miller City to where #696 meets the southern border), SANDUSKY, 
SENECA, WILLIAMS (East of a line drawn from Pioneer through 
Stryker to the southern border), WOOD & WYANDOT (North of Rte. 
#30) 
 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Fence Erector...............$ 19.10            16.97 
     Flat Road Mesh..............$ 20.75            18.00 
     Tunnels & Caissons Under  
     Pressure....................$ 28.50            18.00 
     All Other Work..............$ 28.00            18.00 
---------------------------------------------------------------- 
 IRON0147-002 06/01/2009 
 
ALLEN (Northern half), DEFIANCE (Northern part, excluding south 
of a line drawn from where Rte. #66 meets the northern line 
through Independence to the eastern county border), MERCER 
(Northern half), PAULDING, PUTNAM (Western part, excluding east 
of a line drawn from the northern border down through Miller 
City to where #696 meets the southern border), VAN WERT & 
WILLIAMS (Western part, excluding east of a line drawn from 
Pioneer through Stryker to the southern border) 
 
 



 

 

                                  Rates          Fringes 
 
IRONWORKER.......................$ 24.07            16.82 
---------------------------------------------------------------- 
 IRON0172-002 06/01/2009 
 
CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth), 
COSHOCTON (West of a line beginning at the northwestern county 
line going through Walhonding & Tunnel Hill to the southern 
county line), CRAWFORD (South of Rte. #30), DELAWARE, 
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn 
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth), 
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern 
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line 
starting at Adams Mill going to Adamsville & going from 
Adamsville through Blue Rock to the southern border), PERRY, 
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON & WYANDOT 
(South of Rte. #30) 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 26.52            16.05 
---------------------------------------------------------------- 
 IRON0207-004 06/01/2009 
 
ASHTABULA (Southern part starting at the Geauga County line), 
COLUMBIANA (E. of a line from Damascus to Highlandtown), 
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from 
Middlefield to Shalersville to Deerfield) & TRUMBULL 
 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Layout; Sheeter.............$ 27.66            16.83 
     Ornamental; Reinforcing;  
     Structural..................$ 26.66            16.83 
---------------------------------------------------------------- 
 IRON0290-002 06/01/2009 
 
ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn 
from east to the west county line going through Oxford, 
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line 
drawn  from Catawla to the point where #68 intersects the 
northern  county line), CLARK (Western two-thirds), CLINTON 
(Excluding  south of a line drawn from Blanchester to 
Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from 
Marshall to Lynchburg  & from the northern county line through 
East Monroe to  Marshall), LOGAN (West of a line drawn from 
West Liberty to  where the northern county line meets the 
western county line of  Hardin), MERCER (Southern half), MIAMI, 
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line 
drawn from  Blanchester through Morrow to the western county 
line) 
 
 
                                  Rates          Fringes 
 
IRONWORKER   



 

 

     Beyond 25 mile radius of  
     L.U. #290 Office, Dayton....$ 25.63            17.05 
     Within 25 mile radius of  
     L.U. #290 Office, Dayton....$ 25.48            17.05 
---------------------------------------------------------------- 
 IRON0348-005 08/01/2003 
 
ASHTABULA (Eastern part from Lake Erie on the north to route 
#322 on the south to include Conneaut, Kingsville, Sheffield, 
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont, 
Richmond, Andover & Williamsfield Townships) 
 
 
                                  Rates          Fringes 
 
IRONWORKER   
     Structural, excluding  
     metal building erection &  
     Reinforcing.................$ 22.17            13.35 
---------------------------------------------------------------- 
 IRON0372-002 06/01/2009 
 
ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT, 
CLINTON (South of a line drawn from Blanchester to Lynchburg), 
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of 
county inside lines drawn from Marshall to Lynchburg from the 
northern county line through E. Monroe to Marshall) & 
WARREN(South of a line drawn from Blanchester through Morrow to 
the west county line) 
 
 
                                  Rates          Fringes 
 
IRONWORKER, REINFORCING   
     Beyond 30-mile radius of  
     Hamilton County Courthouse..$ 26.45            16.70 
     Up to & including 30-mile  
     radius of Hamilton County  
     Courthouse..................$ 26.20            16.70 
---------------------------------------------------------------- 
 IRON0549-003 12/01/2009 
 
BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM 
(Excluding portion west of a line starting at Adams Mill going 
to Adamsville and going from Adamsville through Blue Rock to 
the south border) 
 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 29.75            15.69 
---------------------------------------------------------------- 
 IRON0550-004 05/01/2009 
 
ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to 
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line 
going through Walhonding & Tunnel Hill to the South Co. line), 
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte. 
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte. 
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding 



 

 

city limits of Barberton), TUSCARAWAS, & WAYNE 
 
 
                                  Rates          Fringes 
 
Ironworkers:Structural,    
Ornamental and Reinforcing.......$ 24.63            16.32 
---------------------------------------------------------------- 
 IRON0769-004 06/01/2009 
 
ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE 
& SCIOTO 
 
 
                                  Rates          Fringes 
 
IRONWORKER   
     ZONE 1......................$ 28.38            17.37 
     ZONE 2......................$ 28.78            17.37 
     ZONE 3......................$ 30.38            17.37 
 
  ZONE 1 - Up to 10 mile radius of Union Hall, Ashland, Ky., 
  1643 Greenup Ave. 
 
  ZONE 2 - 10 to 50 mile radius of Union Hall, Ashland, Ky., 
  1643 Greenup Ave. 
 
  ZONE 3 - 50 mile radius & over of Union Hall, Ashland, Ky., 
  1643 Greenup Ave. 
---------------------------------------------------------------- 
* IRON0787-003 12/01/2009 
 
ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES 
 
                                  Rates          Fringes 
 
IRONWORKER.......................$ 30.07            16.65 
---------------------------------------------------------------- 
 LABO0265-008 05/01/2009 
 
                                  Rates          Fringes 
 
LABORER   
     ASHTABULA, ERIE, HURON,  
     LORAIN, LUCAS, MAHONING,  
     MEDINA, OTTAWA,   PORTAGE,  
     SANDUSKY, STARK, SUMMIT,  
     TRUMBULL & WOOD COUNTIES 
      GROUP 1....................$ 25.70             7.50 
      GROUP 2....................$ 25.87             7.50 
      GROUP 3....................$ 26.20             7.50 
      GROUP 4....................$ 26.65             7.50 
     CUYAHOGA AND GEAUGA  
     COUNTIES ONLY: SEWAGE  
     PLANTS, WASTE PLANTS,  
     WATER TREATMENT  
     FACILITIES, PUMPING  
     STATIONS, & ETHANOL PLANTS  
     CONSTRUCTION................$ 28.31             7.50 
     CUYAHOGA, GEAUGA & LAKE  



 

 

     COUNTIES 
      GROUP 1....................$ 26.93             7.50 
      GROUP 2....................$ 27.10             7.50 
      GROUP 3....................$ 27.43             7.50 
      GROUP 4....................$ 27.88             7.50 
     REMAINING COUNTIES OF OHIO 
      GROUP 1....................$ 25.27             7.50 
      GROUP 2....................$ 25.44             7.50 
      GROUP 3....................$ 25.77             7.50 
      GROUP 4....................$ 26.22             7.50 
 
LABORER CLASSIFICATIONS     
 
  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing 
  Applicator; Dump Man (Batch Truck); Guardrail and Fence 
  Installer; Joint Setter; Laborer (Construction); Landscape 
  Laborer; Highway Lighting Worker; Signalization Worker; 
  Mesh Handlers & Placer; Right-of-way Laborer; Riprap 
  Laborer & Grouter; Scaffold Erector; Seal Coating; Surface 
  Treatment or Road Mix Laborer; Sign Installer; Slurry Seal; 
  Utility Man; Bridge Man; Handyman; Waterproofing Laborer; 
  Flagperson; Hazardous Waste (level D); Diver Tender; Zone 
  Person & Traffic Control 
 
  GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man 
  Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason 
  Tender; Brick Paver; Mortar Mixer; Power Buggy or Power 
  Wheelbarrow; Sheeting & Shoring Man; Surface Grinder Man; 
  Plastic Fusing Machine Operator; Pug Mill Operator; & 
  Vacuum Devices (wet or dry); Rodding Machine Operator; 
  Diver; Screwman or Paver; Screed Person; Water Blast, Hand 
  Held Wand; Pumps 4" & Under (Gas, Air or Electric) & 
  Hazardous Waste (level C); Air Track and Wagon Drill; 
  Bottom Person; Cofferdam (below 25 ft. deep); Concrete Saw 
  Person; Cutting with Burning Torch; Form Setter; Hand 
  Spiker (Railroad); Pipelayer; Tunnel Laborer (without air) 
  & Caisson; Underground Person (working in Sewer and 
  Waterline, Cleaning, Repairing & Reconditioning); 
  Sandblaster Nozzle Person; & Hazardous Waste (level B) 
 
  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander; 
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner; 
  Hazardous Waste (level A); Concrete Specialist; Concrete 
  Crew in Tunnels (With Air-pressurized - $1.00 premium); 
  Curb Setter & Cutter; Grade Checker; Utility Pipeline 
  Tapper; Waterline; and Caulker 
 
  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); & 
  Gunite Nozzle Person 
 
TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE 
 
  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID 
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING. 
---------------------------------------------------------------- 
 PAIN0006-002 05/01/2008 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the 
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike) 
 



 

 

 
                                  Rates          Fringes 
 
PAINTER   
     COMMERCIAL NEW WORK;  
     REMODELING; & RENOVATIONS 
      GROUP 1....................$ 26.59            10.17 
      GROUP 2....................$ 26.99            10.17 
      GROUP 3....................$ 27.29            10.17 
      GROUP 4....................$ 28.29            10.17 
     COMMERCIAL REPAINT 
      GROUP 1....................$ 25.09            10.17 
      GROUP 2....................$ 25.49            10.17 
      GROUP 3....................$ 25.79            10.17 
 
  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; & 
  RENOVATIONS 
 
GROUP 1 - Brush; & Roller    
 
GROUP 2 - Sandblasting & Buffing    
 
  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges 
  & Open Structural Steel; Tanks - Water Towers; Bridge 
  Painters; Bridge Riggers; Containment Builders 
 
GROUP 4 - Bridge Blaster  
 
PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT     
 
GROUP 1 - Brush; & Roller    
 
GROUP 2 - Sandblasting & Buffing    
 
GROUP 3 - Spray Painting 
---------------------------------------------------------------- 
 PAIN0007-002 07/01/2009 
 
FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono, 
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach, 
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD 
 
 
                                  Rates          Fringes 
 
PAINTER   
     NEW COMMERCIAL WORK 
      GROUP 1....................$ 23.06            13.22 
      GROUP 2....................$ 23.31            13.22 
      GROUP 3....................$ 23.56            13.22 
      GROUP 4....................$ 23.66            13.22 
      GROUP 5....................$ 23.76            13.22 
      GROUP 6....................$ 23.81            13.22 
      GROUP 7....................$ 24.06            13.22 
      GROUP 8....................$ 24.36            13.22 
      GROUP 9....................$ 24.81            13.22 
 
REPAINT IS 90% OF JR                       
 
PAINTER CLASSIFICATIONS     



 

 

 
GROUP 1 - Brush; Spray & Sandblasting Pot Tender     
 
  GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or 
  over where material is applied to or labor performed on 
  above ground level (exterior), floor level (interior) 
 
GROUP 3 - Swing Stage & Chair     
 
GROUP 4 - Lead Abatement 
 
GROUP 5 - All Methods of Spray 
 
  GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or 
  More Component Materials, to include Solvent-Based 
  Conversion Varnish (excluding water based) 
 
  GROUP 7 - Spray Solvent Based Material; Sand & Abrasive 
  Blasting 
 
GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet 
 
GROUP 9 - Epoxy Spray (excluding water based) 
---------------------------------------------------------------- 
 PAIN0012-008 06/14/2008 
 
BUTLER 
 
                                  Rates          Fringes 
 
PAINTER   
     GROUP 1.....................$ 20.49             6.83 
     GROUP 2.....................$ 23.10             6.83 
     GROUP 3.....................$ 23.60             6.83 
     GROUP 4.....................$ 23.85             6.83 
     GROUP 5.....................$ 24.10             6.83 
 
PAINTER CLASSIFICATIONS    
 
  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder 
   
 
GROUP 2:  Brush & Roller    
 
GROUP 3:  Spray    
 
GROUP 4:  Sandblasting; & Waterblasting    
 
  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead 
  Abatement 
---------------------------------------------------------------- 
 PAIN0012-010 06/14/2008 
 
BROWN, CLERMONT, CLINTON, HAMILTON & WARREN 
 
                                  Rates          Fringes 
 
PAINTER   
     HEAVY & HIGHWAY BRIDGES- 
      



 

 

     GUARDRAILS-LIGHTPOLES- 
      
     STRIPING 
      Bridge Equipment Tender  
      and Containment Builder....$ 20.49             6.83 
      Bridges when highest  
      point of clearance is 60  
      feet or more; & Lead  
      Abatement Projects.........$ 24.10             6.83 
      Brush & Roller.............$ 23.10             6.83 
      Sandblasting & Hopper  
      Tender; Water Blasting.....$ 23.85             6.83 
      Spray......................$ 23.60             6.83 
---------------------------------------------------------------- 
 PAIN0012-014 11/01/2009 
 
DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS 
& UNION 
 
 
                                  Rates          Fringes 
 
PAINTER   
     Bridges.....................$ 32.95             8.87 
     Brush; Roller...............$ 23.47             8.87 
     Sandblasting;  
     Steamcleaning;  
     Waterblasting (3500 PSI or  
     Over)& Hazardous Work.......$ 24.17             8.87 
     Spray.......................$ 23.97             8.87 
     Stacks; Tanks; & Towers.....$ 26.98             8.87 
     Structural Steel & Swing  
     Stage.......................$ 23.77             8.87 
---------------------------------------------------------------- 
 PAIN0093-001 12/01/2008 
 
ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE & WASHINGTON 
 
                                  Rates          Fringes 
 
PAINTER   
     Base Rate; Power  
     Generating Facilities.......$ 24.87            10.00 
     Bridges; Locks; Dams; High  
     Tension Towers; Energized  
     Substations.................$ 27.87            10.00 
---------------------------------------------------------------- 
 PAIN0249-002 05/01/2009 
 
CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE 
 
                                  Rates          Fringes 
 
PAINTER   
     GROUP 1 - Brush & Roller....$ 22.29             8.53 
     GROUP 2 - Swing, Scaffold  
     Bridges; Structural Steel;  
     Open Acid Tank; High  
     Tension Electrical  
     Equipment; & Hot Pipes......$ 22.70             8.53 



 

 

     GROUP 3 - Spray;  
     Sandblast; Steamclean;  
     Lead Abatement..............$ 23.04             8.53 
     GROUP 4 - Steeplejack Work..$ 23.24             8.53 
     GROUP 5 - Coal Tar..........$ 23.79             8.53 
     GROUP 6 - Bridge Equipment  
     Tender & or Containment  
     Builder.....................$ 25.88             8.53 
     GROUP 7 - Tanks, Stacks &  
     Towers......................$ 26.28             8.53 
     GROUP 8 - Bridge Blaster,  
     Rigger......................$ 32.25             8.53 
---------------------------------------------------------------- 
 PAIN0356-002 09/01/2009 
 
KNOX, LICKING, MUSKINGUM, and PERRY 
 
                                  Rates          Fringes 
 
PAINTER   
     Bridge Equipment Tenders  
     and Containment Builders....$ 27.93             7.25 
     Bridges; Blasters;  
     andRiggers..................$ 34.60             7.25 
     Brush and Roller............$ 20.93             7.25 
     Sandblasting; Steam  
     Cleaning; Waterblasting;  
     and Hazardous Work..........$ 25.82             7.25 
     Spray.......................$ 21.40             7.25 
     Structural Steel and Swing  
     Stage.......................$ 25.42             7.25 
     Tanks; Stacks; and Towers...$ 28.63             7.25 
---------------------------------------------------------------- 
 PAIN0438-002 12/01/2008 
 
BELMONT, HARRISON & JEFFERSON 
 
                                  Rates          Fringes 
 
PAINTER   
     Base Rate; Power  
     Generating Facilities.......$ 24.70            10.00 
     Bridges; Locks; Dams; High  
     Tension Towers; Energized  
     Substations.................$ 27.70            10.00 
---------------------------------------------------------------- 
* PAIN0476-001 06/01/2009 
 
COLUMBIANA, MAHONING, and TRUMBULL COUNITES 
 
                                  Rates          Fringes 
 
PAINTER   
     GROUP 1.....................$ 23.15             9.20 
     GROUP 2.....................$ 23.35             9.20 
     GROUP 3.....................$ 23.36             9.20 
     GROUP 4.....................$ 23.65             9.20 
     GROUP 5.....................$ 23.80             9.20 
     GROUP 6.....................$ 24.05             9.20 
     GROUP 7.....................$ 24.23             9.20 



 

 

 
PAINTER CLASSIFICATIONS: 
 
GROUP 1:  Painters, Brush & Roller    
 
GROUP 2:  Bridges    
 
GROUP 3:  Structural Steel    
 
GROUP 4:  Spray, Except Bar Joist/Deck   
 
  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above 
  50 Feet; and Swingstages 
 
GROUP 6:  Tanks; Sandblasting    
 
GROUP 7:  Towers; Stacks 
---------------------------------------------------------------- 
 PAIN0555-002 08/01/2009 
 
ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO 
 
                                  Rates          Fringes 
 
PAINTER   
     GROUP 1.....................$ 24.91            12.27 
     GROUP 2.....................$ 26.07            12.27 
     GROUP 3.....................$ 27.21            12.27 
     GROUP 4.....................$ 29.45            12.27 
 
PAINTER CLASSIFICATIONS    
 
GROUP 1 - Containment Builder    
 
GROUP 2 - Brush; Roller; Power Tools, Under 40 feet    
 
  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure 
  Washing; Epoxy & Two Component Materials; Lead Abatement; 
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of 
  25,000 Gallon Capacity or More; Elevated Tanks 
 
GROUP 4 - Stacks; Bridges 
---------------------------------------------------------------- 
 PAIN0603-002 06/01/2009 
 
CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE 
 
                                  Rates          Fringes 
 
PAINTER   
     Bridges; Towers, Poles &  
     Stacks; Sandblasting  
     Steel; Structural Steel &  
     Metalizing..................$ 20.94             9.37 
     Brush & Roller..............$ 20.23             9.37 
     Spray; Tank Interior &  
     Exterior....................$ 20.76             9.37 
---------------------------------------------------------------- 
 PAIN0639-001 05/01/2003 
 



 

 

                                  Rates          Fringes 
 
Sign Painter & Erector...........$ 17.57       4.55+a+b+c 
 
  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day; 
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1 
  Floating Day 
  b. Vacation Pay: After 1 year's service - 5 days' paid 
  vacation; After 2, but less than 10 years' service - 10 
  days' paid vacation; After 10, but less than 20 years' 
  service - 15 days' paid vacation; After 20 years' service - 
  20 days' paid vacation 
  c. Funeral leave up to 3 days maximum paid leave for death of 
  mother, father, brother, sister, spouse, child, 
  mother-in-law, father-in-law, grandparent and inlaw 
  provided employee attends funeral 
---------------------------------------------------------------- 
 PAIN0788-002 06/01/2008 
 
ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA 
(Allen, Bay, Bono, Catawba Island,  Clay Center, Curtice, 
Danbury, Eagle Beach, Elliston, Elmore,  Erie, Fishback, Gem 
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT 
 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush & Roller..............$ 21.80             8.71 
     Structural Steel............$ 23.40             8.71 
 
WINTER REPAINT:  Between December 1 to March 31 - 90%JR    
 
  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE 
  CLASSIFICATION OF WORK: 
 
  While working swingstage, boatswain chair, needle beam and 
  horizontal cable. While operating sprayguns, sandblasting, 
  cobblasting and high pressure waterblasting (4000psi). 
 
  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE 
  CLASSIFICATION OF WORK: 
 
  For the application of catalized epoxy, including latex epoxy 
  that is deemed hazardous, lead abatement, or for work or 
  material where special precautions beyond normal work 
  duties must be taken. For working on stacks, tanks, and 
  towers over 40 feet in height. 
---------------------------------------------------------------- 
 PAIN0813-005 12/01/2008 
 
GALLIA, LAWRENCE, MEIGS & VINTON 
 
                                  Rates          Fringes 
 
PAINTER   
     Base Rate...................$ 24.83            10.00 
     Bridges, Locks, Dams &  
     Tension Towers..............$ 27.83            10.00 
---------------------------------------------------------------- 



 

 

* PAIN0841-001 12/01/2009 
 
MEDINA, PORTAGE (South of and including Ohio Turnpike), and 
SUMMIT (South of and including Ohio Turnpike) COUNTIES 
 
 
                                  Rates          Fringes 
 
Painters:   
     GROUP 1.....................$ 23.55             9.78 
     GROUP 2.....................$ 24.20             9.78 
     GROUP 3.....................$ 24.30             9.78 
     GROUP 4.....................$ 24.40             9.78 
     GROUP 5.....................$ 24.80             9.78 
     GROUP 6.....................$ 38.20             9.78 
     GROUP 7.....................$ 24.80             9.78 
 
PAINTER CLASSIFICATIONS: 
 
GROUP 1 - Brush, Roller & Paperhanger 
 
GROUP 2 - Epoxy Application 
 
GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack 
 
GROUP 4 - Spray Gun Operator of Any & All Coatings 
 
  GROUP 5 - Sandblast, Painting of Standpipes, etc. from 
  Scaffolds, Bridge Work and/or Open Structural Steel, 
  Standpipes and/or Water Towers 
 
  GROUP 6 - Public & Commerce Transportation, Steel or 
  Galvanized, Bridges, Tunnels & Related Support Items 
  (concrete) 
 
  GROUP 7 -  Synthetic Exterior, Drywall Finisher and/or Taper, 
  Drywall Finisher and Follow-up Man Using Automatic Tools 
---------------------------------------------------------------- 
 PAIN1020-002 07/01/2009 
 
ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER, 
PAULDING, PUTNAM, SHELBY, VAN WERT & WILLIAMS 
 
 
                                  Rates          Fringes 
 
PAINTER   
     Brush & Roller..............$ 23.15             9.30 
     Drywall Finishing & Taping..$ 22.05             9.30 
     Lead Abatement..............$ 24.90             9.30 
     Spray, Sandblasting,  
     Pressure Cleaning &  
     Refinery....................$ 23.90             9.30 
     Swing Stage, Chair,  
     Spiders & Cherry Pickers....$ 23.90             9.30 
     Wallcoverings...............$ 21.05             9.30 
 
  All surfaces 40 ft. or over where material is applied to or 
  labor performed on, above ground level (exterior), floor 
  level (interior) - $.50 premium 



 

 

 
Applying Coal Tar Products - $1.00 premium 
---------------------------------------------------------------- 
 PLUM0042-002 07/01/2009 
 
ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND 
&  WYANDOT 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 28.00            15.49 
---------------------------------------------------------------- 
 PLUM0050-002 06/29/2009 
 
DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, 
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 33.45            19.59 
---------------------------------------------------------------- 
 PLUM0055-003 05/01/2009 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 & 
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate 
limits of the city of Hudson) 
 
 
                                  Rates          Fringes 
 
PLUMBER..........................$ 31.95           17.775 
---------------------------------------------------------------- 
 PLUM0083-001 07/01/2009 
 
BELMONT & MONROE (North of Rte. #78) 
 
                                  Rates          Fringes 
 
Plumber and Steamfitter..........$ 30.51            16.28 
---------------------------------------------------------------- 
 PLUM0094-002 05/01/2009 
 
CARROLL (N. half), STARK & WAYNE 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 29.00            14.52 
---------------------------------------------------------------- 
 PLUM0120-002 05/01/2009 
 
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power 
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of 
#303) 
 
 
                                  Rates          Fringes 



 

 

 
PIPEFITTER.......................$ 32.92            16.35 
---------------------------------------------------------------- 
 PLUM0162-002 06/01/2009 
 
CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI, 
MONTGOMERY & PREBLE 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 28.00            16.92 
---------------------------------------------------------------- 
 PLUM0168-002 06/01/2009 
 
MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78) 
& WASHINGTON 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 30.73            16.07 
---------------------------------------------------------------- 
 PLUM0189-002 06/01/2009 
 
DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON, 
MARION,  PERRY, PICKAWAY, ROSS & UNION 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 30.73            16.61 
---------------------------------------------------------------- 
 PLUM0219-002 06/01/2009 
 
MEDINA (Rte. #18 from eastern edge of Medina Co., west to 
eastern corporate limits of the city of Medina, & on the county 
road from the west corporate limits of Medina running due west 
to and through community of Risley to the western edge of 
Medina County - All territory south of this line), PORTAGE, and 
SUMMIT (S. of Rte. #303) COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumber and Steamfitter..........$ 31.11            18.11 
---------------------------------------------------------------- 
 PLUM0392-002 06/01/2008 
 
BROWN, BUTLER, CLERMONT, HAMILTON & WARREN 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 28.39            14.30 
---------------------------------------------------------------- 
 PLUM0396-001 06/01/2009 
 
COLUMBIANA (Excluding Washington & Yellow Creek Townships & 



 

 

Liverpool Twp. - Secs. 35 & 36 - West of County Road #427), 
MAHONING & TRUMBULL 
 
 
                                  Rates          Fringes 
 
PLUMBER/PIPEFITTER...............$ 27.16            14.81 
---------------------------------------------------------------- 
 PLUM0495-002 06/01/2009 
 
CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon 
Townships), COLUMBIANA (Washington & Yellow Creek Townships & 
Liverpool Township, Secs. 35 & 36, West of County Rd. #427), 
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South 
to State Rte. #78 & from McConnelsville west on State Rte. #37 
to the Perry County line), MUSKINGUM, NOBLE & TUSCARAWAS 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 30.73            15.98 
---------------------------------------------------------------- 
 PLUM0577-002 06/01/2008 
 
ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE, 
SCIOTO & VINTON 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 25.70            16.22 
---------------------------------------------------------------- 
 PLUM0776-002 08/01/2009 
 
ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, and VAN WERT 
COUNTIES 
 
 
                                  Rates          Fringes 
 
Plumber, Pipefitter,    
Steamfitter......................$ 26.98            18.36 
---------------------------------------------------------------- 
 TEAM0377-003 05/01/2009 
 
STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     GROUP 1.....................$ 22.08            11.51 
     GROUP 2.....................$ 22.50            11.51 
 
TRUCK DRIVER CLASSIFICATIONS    
 
  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service; 
  4-Wheel Dump; Oil Distributor & Tandem 
 



 

 

  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer; 
  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When 
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump; 
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck 
  Mechanic 
---------------------------------------------------------------- 
 TEAM0436-002 05/01/2009 
 
CUYAHOGA, GEAUGA & LAKE 
 
                                  Rates          Fringes 
 
TRUCK DRIVER   
     GROUP 1.....................$ 25.60            10.35 
     GROUP 2.....................$ 26.10            10.35 
 
GROUP 1:  Straight & Dump, Straight Fuel 
 
  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank, 
  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers, 
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double 
  Hook-Up Tractor Trailers including Team Track & Railroad 
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor & 
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or 
  Towing Requiring Road Permits, Ready-Mix (Agitator or 
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck, 
  Articulated End Dump 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 



 

 

for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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Minority Contract Provisions 
 
 

[Not Applicable to this Contract] 
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 C 
 
  

 Bidder and Contractor Employment Practices Report 
 
 

[Not Applicable to this Contract] 
 
 
 

This project is governed by the EEO requirements as described in Appendix G, 
ODOT Requirements.  



 

 

 
 
 
 
 
 
 
 
 
 



 

 

 

 

 

 
 
 

APPENDIX 
 
 D 

 
 

 OPWC EEO Compliance 
 
 

[Not Applicable to this Contract] 
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Project Utility Note 
 
 

 
 
 
While this note has been provided by the City to assist the contractor with utility coordination, it 
is the sole responsibility of the contractor to coordinate and insure the relocation of modifications 
to all utilities.  The City and State are not responsible for any cost associated with the non-timely 
relocation or delays caused by utility work or the cost of the relocation work itself. 
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Project Utility Note:  There may be subsurface and aerial utility conflicts with this project.  The 
Contractor will coordinate with the utility to mitigate the conflict. There are no utility known 
relocations needed.  The contractor shall maintain all utility work around any existing lines and 
take the necessary actions to secure and protect utility facilities during the construction of this 
project. 
 
 
Electric Utilities –All precautions must be utilized to avoid contact with the overhead lines. 
Contractor is responsible to secure the lines during construction if needed.  Contractor to 
coordinate with AEP Transmission the relocation of an anchor guy at Station 95+10, Right & 
Left. 
 
 
Telephone Utilities – No known issues. Contractor is responsible to secure the lines during 
construction if needed. 
 
 
Cable Utilities – No known issues. Contractor is responsible to secure the lines during 
construction if needed. 
 
 
Natural Gas Utilities – No known issues. Contractor is responsible to secure the lines during 
construction if needed.  Dominion is replacing  approximately 103 feet of a 2” – 3” LP Steel Gas 
Main with 3” LP MD Plastic Gas Main on the north side of Fulton Rd. NW and west of Park Dr. 
NW.  Plans submitted to the city and approved on Feb 16, 2010 (plan sheet attached).  Work to 
be completed in April 2010 prior to Contractor commencing with the intersection improvements. 
 
 
City-Owned Utilities 
 
Canton City Water- No known issues. Contractor is responsible to secure the lines during 
construction if needed.  Contractor is cautioned of 24” water main along project from Station 
90+00 to 100+00 and 200+00 to 201+00. 
Canton City Storm Sewer- Reconstruct/Adjust to Grade and Replace Conduit as specified in the 
plans. 
Canton City Sanitary Sewer- Reconstruct/Adjust to Grade as specified in the plans. 
 
 
See plans for additional details. 
 
 
Call Ohio Utility Protection Service 48 hours before you dig – 1-800-362-2764. 
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P R O P O S A L 
 
                                                        Canton, Ohio, ________________ 20 ____ 
 
To the Service Director of the City of Canton: 
 
     The undersigned, having carefully examined the site of the proposed work, the plans, profiles and 
standard drawings and specifications therefor, herewith propose to furnish all the labor and materials 
required for     Fulton Rd. / Park Dr. NW Intersection Improvement Project, GP 1077, PID 86379     
including any and all work and materials that may be necessary to connect the work to be done with 
the adjoining work, in a proper and workmanlike manner, and in accordance with drawings on file in 
the office of the City Civil Engineer, and upon the terms and conditions of the within specifications 
and under the direction of and to the satisfaction of the City Engineer and the Service Director of said 
City. 
 
          The bidder herein agrees that the Service Director has the right to reject any or all bids and that 
the bidder shall not dispute the correctness of the quantities used in computing the lowest and best 
bid. 
 
     The bidder hereby certifies that the undersigned                                                                          the 
only person interested in the bid and the bidder herewith certifies that no officer or employee of the 
City of Canton is in any manner interested therein.  The bidder agrees that should all or either of said 
bids be accepted, to enter into the prescribed contract within ten (10) days from and after the date of 
service of notice of such acceptance, for the faithful performance of the labor and furnishing of the 
materials in such bid or bids so accepted, and to fully complete the said work within 120 calendar 
days. 
 

The bidder herewith encloses a bond or certified check _______________________________ in 
the sum of ___________________________________________ dollars made payable to the Service 
Director of the City of Canton and the Ohio Department of Transportation as guaranty that if awarded 
the contract for the work included in this proposal, 
_________________________________________________________ will enter into contract 
therefor, with sureties satisfactory to the Service Director, within the prescribed time of ten (10) days 
from the date of service of notice of award, otherwise such bond or check shall become the property 
of said City, as liquidated damages of the failure on the Bidder’s part to so contract within specified 
time. 
 
                     ADDRESS                                           RESPECTFULLY SUBMITTED 
 
_________________________________       _______________________________________ 
 
_________________________________       _______________________________________ 
 
_________________________________       _______________________________________ 
 
_________________________________       _______________________________________ 
                                                                                                   Bidder 
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

 ROADWAY     

1 201 CLEARING AND GRUBBING 1 
LUMP 
SUM     

2 202 PAVEMENT REMOVED 17 S.Y. 

3 202 WALK REMOVED 2,660 S.F.     

4 202 CURB REMOVED 274 L.F.     

5 202 PIPE REMOVED, 24” AND UNDER 410 L.F.     

6 202 GUARDRAIL REMOVED 100 L.F.     

7 202 CATCH BASIN REMOVED 13 EACH     

8 202 FILL AND PLUG EXISTING CONDUIT, SPECIAL 68 L.F.     

9 202 REMOVE AND RE-ERECT GATE 2 EACH     

10 203 EXCAVATION 3,624 C.Y.     
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

11 203 EMBANKMENT 523 C.Y.     

12 204 SUBGRADE COMPACTION 6,614 S.Y.     

13 204 PROOF ROLLING 4 HOUR     

14 606 GUARDRAIL, TYPE 5 125 L.F.     

15 606 ANCHOR ASSEMBLY, TYPE E-98 1 EACH     

16 606 GUARDRAIL, MISC.: REMOVE AND REERECT POSTS 1 
LUMP 
SUM 

17 608 4” CONCRETE WALK 13,065 S.F.     

18 608 4” ASPHALT CONCRETE WALK 2,044 S.F. 

19 608 CURB RAMP, TYPE A1 9 EACH     

20 608 CURB RAMB, TYPE B2 1 EACH     

21 690 PRECONSTRUCTION VIDEO TAPING, AS PER PLAN 1 
LUMP 
SUM     
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

EROSION CONTROL 

22 659 SOIL ANALYSIS TEST 2 EACH     

23 659 TOPSOIL 431 C.Y.     

24 659 SEEDING AND MULCHING 3,879 S.Y.     

25 659 REPAIR SEEDING AND MULCHING 194 S.Y.     

26 659 INTER-SEEDING 194 S.Y.     

27 659 COMMERCIAL FERTILIZER 0.87 TON     

28 659 LIME 0.8 ACRE     

29 659 WATER 31 MGAL     

30 832 EROSION CONTROL (SUPPLEMENTAL SPEC 823) 1 EACH     

DRAINAGE 
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

31 602 CONCRETE MASONRY 0.75 C.Y.     

32 602 MASONRY, MISC.: SIDEWALK/HEADWALL 36 C.Y.     

33 603 4” CONDUIT, TYPE B 100 L.F.     

34 603 4” CONDUIT, TYPE C 100 L.F.     

35 603 4” CONDUIT, TYPE 4, UNDERDRAIN OUTLET 220 L.F.     

36 603 6” CONDUIT, TYPE B 100 L.F.     

37 603 6” CONDUIT, TYPE C 100 L.F.     

38 603 12” CONDUIT, TYPE B, 707.33 201 L.F.     

39 603 12” CONDUIT, TYPE C, 707.33 219 L.F.     

40 603 18” CONDUIT, TYPE B, 707.33 48 L.F.     

41 603 18” CONDUIT, TYPE C, 707.33 30 L.F.     
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

42 603 24” CONDUIT, TYPE B, 707.33 188 L.F.     

43 603 24” CONDUIT, TYPE B, 707.33 13 L.F.     

44 604 CATCH BASIN, NO. 3A, AS PER PLAN 1 EACH     

45 604 CATCH BASIN, NO. 2-2B 1 EACH     

46 604 CATCH BASIN, MISC.: CITY STD DWG. 2 16 EACH 

47 604 MANHOLE, NO. 3 4 EACH 

48 604 MANHOLE ADJUSTED TO GRADE, AS PER PLAN 5 EACH 

49 604 MISCELLANEOUS METAL, SPECIAL 1,0000 LB 

50 605 
4” SHALLOW PIPE UNDERDRAIN WITH FABRIC WRAP, 
707.33 PERFORATED 3,082 L.F. 

51 605 
4” UNCLASSIFIED PIPE UNDERDRAIN WITH FABRIC 
WRAP, 707.33 PERFORATED 567 L.F. 

PAVEMENT 
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

52 254 PAVEMENT PLANING, ASPHALT CONCRETE 725 S.Y. 

53 302 ASPHALT CONCRETE BASE, PG 64-22 643 C.Y. 

54 304 AGGREGATE BASE, AS PER PLAN 1,160 C.Y. 

55 407 TACK COAT 1,290 GAL 

56 407 TACK COAT FOR INTERMEDIATE COURSE 646 GAL 

57 408 PRIME COAT 3,071 GAL   

58 448 
ASPHALT CONCRETE, INTERMEDIATE COURSE, TYPE 2, 
PG 64-22 269 C.Y.   

59 448 
ASPHALT CONCRETE, SURFACE COURSE, TYPE 1, PG 
64-22 180 C.Y.   

60 448 
ASPHALT CONCRETE, SURFACE COURSE, TYPE 1, PG 
64-22 (DRIVEWAYS) 

 
7 C.Y.   

61 452 8” NON-REINFORCED CONCRETE PAVEMENT 147 S.Y.   

62 609 CURB, TYPE 6 3,678 L.F.   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

 
  WATER WORK     

63 638 VALVE BOX ADJUSTED TO GRADE, AS PER PLAN 6 EACH   

  SANITARY SEWER     

64 604 MANHOLE ADJUSTED TO GRADE, AS PER PLAN 1 EACH   

  TRAFFIC CONTROL     

65 626 BARRIER REFLECTOR, TYPE A 4 EACH   

66 630 GROUND MOUNTED SUPPORT, NO. 3 POST  385 L.F.   

67 630 SIGN SUPPORT ASSEMBLY, POLE MOUNTED 2 EACH   

68 630 SIGN, FLAT SHEET 144 S.F.   

69 630 SIGN, DOUBLE FACED, STREET NAME 4 EACH   

70 630 REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL 33 EACH   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

71 630 
REMOVAL OF GROUND MOUNTED SIGN AND 
REERECTION 2 EACH   

72 630 
REMOVAL OF GROUND MOUNTED POST SUPPORT AND 
DISPOSAL 15 EACH   

73 642 LANE LINE, TYPE 2 0.010 MILE   

74 642 CENTER LINE, TYPE 2 0.250 MILE   

75 642 CHANNELIZING LINE, TYPE 2 214 L.F.   

76 642 STOP LINE, TYPE 2 152 L.F.   

77 642 CROSSWALK LINE, TYPE 2 530 L.F.   

78 642 LANE ARROW, TYPE 2 11 EACH   

  LIGHTING     

79 625 CONNECTOR KIT, TYPE II 56 EACH   

80 625 CONNECTOR KIT, TYPE III 28 EACH   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

81  NOT USED     

82 625 LIGHT POLE, DECORATIVE, AS PER PLAN  14 EACH   

83 625 LIGHT POLE FOUNDATION, AS PER PLAN 14 EACH   

84 625 NO. 6 AWG 5000 VOLT DISTRIBUTION CABLE 19,659 L.F.   

85 625 CONDUIT, 3”, 725.04 2,292 L.F.   

86 625 CONDUIT, 3”, 725.04 AS PER PLAN  177 L.F.   

87 625 LUMINAIRE, CONVENTIONAL, AS PER PLAN 3 EACH   

88 625 LUMINAIRE, TWIN, POST TOP, AS PER PLAN 14 EACH   

89 625 TRENCH  2,292 L.F.   

90 625 TRENCH IN PAVED AREAS, AS PER PLAN  177 L.F.   

91 625 PULL BOX, 725.08, 24” 8 EACH   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

92 625 PULL BOX REMOVED AND REPLACED, AS PER PLAN 2 EACH   

93 625 GROUND ROD , AS PER PLAN 14 EACH   

94 625 POWER SERVICE, AS PER PLAN  1 EACH   

95 625 POWER SERVICE REFURBISHED, AS PER PLAN 1 EACH    

95a 625 PLASTIC CAUTION TAPE 2,292 L.F.   

  TRAFFIC SIGNALS     

96 625 CONDUIT, 2”, 725.05, AS PER PLAN 660 L.F.   

97 625 CONDUIT, 3”, 725.05, AS PER PLAN 322 L.F.   

98 625 TRENCH 482 L.F.   

99 625 TRENCH IN PAVED AREA, TYPE B, AS PER PLAN 217 L.F.   

100 625 PULL BOX, 725.06, 18” 3 EACH   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

101 625 PULL BOX, 725.06, 24” 1 EACH   

102 625 GROUND ROD, AS PER PLAN 5 EACH   

103 625 GROUND ROD, AS PER PLAN 1 EACH   

104 625 PLASTIC CAUTION TAPE 708 L.F.   

105 632 
VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12” LENS, 
1-WAY, POLYCARBONATE, AS PER PLAN 7 EACH   

106 632 
VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12” LENS, 
1-WAY, POLYCARBONATE, AS PER PLAN 2 EACH   

107 632 
PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, AS PER 
PLAN 8 EACH   

108 632 COVERING OF VEHICULAR SIGNAL HEAD  9 EACH   

109 632 COVERING OF PEDESTRIAN SIGNAL HEAD 8 EACH   

110 632 PEDESTRIAN PUSHBUTTON, AS PER PLAN 4 EACH   

111 632 SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG 519 L.F.   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

112 632 SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG 2,035 L.F.   

113 632 
INTERCONNECT CABLE, 6 PAIR, NO. 19 AWG, SOLID, 
REA (PE-39), AS PER PLAN 183 L.F.   

114 632 SIGNAL SUPPORT FOUNDATION, AS PER PLAN 3 EACH   

115 632 PEDESTAL FOUNDATION, AS PER PLAN 2 EACH   

116  NOT USED     

117 632 POWER CABLE, 3 CONDUCTOR, NO. 4 AWG 10 L.F.   

118 632 POWER SERVICE, AS PER PLAN 1 EACH   

119  NOT USED     

120 632 
SIGNAL SUPPORT MISC.: NOSTALGIA SIGNAL SUPPORT 
–UNION METAL CORPORATION (ONE ARM) 2 EACH   

121 632 
SIGNAL SUPPORT MISC.: NOSTALGIA SIGNAL SUPPORT 
–UNION METAL CORPORATION (TWO ARM) 1 EACH   

122 632 
PEDESTAL, MISC.: NOSTALGIA PEDESTAL – UNION 
METAL CORPORATION (8’) 1 EACH   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

123 632 

PEDESTAL, MISC.: NOSTALGIA PEDESTAL – UNION 
METAL CORPORATION (18’) WITH TWIN LUMINAIRE 
NL318R 1 EACH   

124 632 SIGNALIZATION, INTERCONNECT COORDINATION 1 
LUMP 
SUM   

125 633 
CONTROLLER UNIT, TYPE TS2/A2, WITH CABINET, TYPE 
TS1, AS PER PLAN (8 PHASE) 1 EACH   

126 633 CABINET FOUNDATION 1 EACH   

127 633 CONTROLLER WORK PAD 1 EACH   

128 633 CONTROLLER ITEM, MISC.: PREEMPTION 2 EACH   

129 633 
CONTROLLER ITEM, MISC.: PREEMPTION RECEIVING 
UNIT 7 EACH   

130  NOT USED     

131 633 CONTROLLER ITEM, MISC.: PREEMPT PHASE SELECTOR 2 EACH   

132 633 
CONTROLLER ITEM, MISC.: PREEMPTION DETECTOR 
CABLE 1,079 L.F.   

133 816 VIDEO DETECTION SYSTEM, AS PER PLAN 4 EACH   
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Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

  RETAINING WALLS     

134 610 
SPECIAL – RETAINING WALL, MISC.: MODULAR BLOCK 
WALL 1,035 S.F.   

  STRUCTURES     

135 516 ¾” PREFORMED EXPANSION JOINT FILLER 36 S.F.   

136 517 RAILING (TWIN STEEL TUBE), AS PER PLAN 109 L.F.   

  MAINTENANCE OF TRAFFIC     

137 614 
LAW ENFORCEMENT OFFICER WITH PATROL CAR WITH 
ASSISTANCE 100 HR   

138 614 DETOUR SIGNING 1 
LUMP 
SUM   

  INCIDENTALS     

139 614 MAINTAINING TRAFFIC 1 
LUMP 
SUM   

140 619 FIELD OFFICE, TYPE B 6 MONTH   



 

F-16 
 

Fulton Rd. / Park Dr. NW Intersection Improvement 
Project, GP 1077, PID 86379   

Bid Tab     

Ref. 
Num. 

Item 
Num. Item Description 

Estimated 
Quantity Unit Unit Price Total Price 

141 623 CONSTRUCTION LAYOUT STAKES  1 
LUMP 
SUM   

142 624 MOBILIZATION 1 
LUMP 
SUM   

  NO FURTHER BID ITEMS     

  
   
 
 

In order to be considered as a responsive bidder, bidders must 
obtain plans, specifications, and proposal blanks from the office of 
the Engineering Department at 2436 30th St. N.E., for the sum of 
$50.00 payment. No refunds will be made for plans returned. 
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TOTAL BID $ __________________________ 
 
 

For informational purposes only, total unit prices will govern. 
 
 

In order to be considered as a responsive bidder, bidders must 
obtain plans, specifications, and proposal blanks from the office of 
the Engineering Department at 2436 30th St. N.E., for the sum of 
$50.00 payment. No refunds will be made for plans returned.
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APPENDIX 

 
 G 
 
  

Ohio Department of Transportation (ODOT) & Federal 
Requirements 

 
 

- Required Contract Provisions 
 

- Local Public Agency (LPA) Agreement 
 
 
 
 
 
The contractor and this contract are subject and required to comply with all requirements of 
ODOT as they pertain to this project.  All ODOT and Canton Standard Construction Drawings 
and Supplemental Specifications as identified in the Project Plans are incorporated into the 
contract documents by reference. 
 
The contractor will receive direct payment for this project from ODOT and CITY and must 
comply with all state requirements needed to facilitate this process. 
 

NOTE: The Contractor must circle a response under paragraph 2 on following page 
(Federally Required EEO Certification) 
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By signing the specified contract proposal, of which the ODOT 2008 ARRA LPA Template (ODOT Spec Book 

and LPA Spec Book) has been incorporated, the bidder agrees to all of the below  provisions. 
 

ODOT’s 2008 ARRA LPA Template (ODOT Spec Book and LPA Spec Book) 
Required Contract Provisions.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. ODOT’S 2008 CONSTRUCTION AND MATERIAL SPECIFICATIONS (CM&S) AND ITS 
SUPPLEMENTS 
With the exception of Section 100 “General Provisions” included in the matrix below, ODOT’s 2008 
Construction and Material Specifications (CM&S) and its supplements are hereby incorporated by 

reference, in their entirety, as if rewritten herein.  The incorporation of this document by reference is not 
intended to interfere with the order of precedence set forth in Section 105.04 of the CMS Manual. 

 
In accordance with the Locally Administrated Transportation Projects Manual of Procedures (LATPM), 
when bidding this project, the Contractor should replace the terms “the Department”, “the Engineer” and 
“the DCE” with the term “the Local Public Agency (LPA).”  Furthermore, nothing in this document is 
intended to alter the LPA’s adherence to Ohio Revised Code, local ordinance or other applicable 
requirements which are properly established. 

 

Excluded 2008 Specifications 

Section102.01 Section 103.02 Section 107.13 Section 109.09 

Section 102.03 Section 103.04 Section 108.01 Section 109.10 

Section 102.06 Section 103.05 Section 108.02(A) Section 109.12(A) 

Section 102.09 Section 103.06 Section 108.02(B)(1) Section 109.12(B) 

Section 102.10 Section 103.07 Section 108.06(C) Section 109.12(D) 

Section 102.11 Section 104.02(A) Section 108.08 Section 109.12(E) 

Section 102.13 Section 105.05 Section 108.09  

Section 102.14 Section 105.13 Section 108.11  

Section 103.01 Section 107.04 Section 109.06  

 
2. FEDERALLY REQUIRED EEO CERTIFICATION 
 The bidder hereby certifies that he has ...., has not ...., participated in a previous contract or subcontract 

subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, and that 

he has ...., has not ...., filed with the Joint Reporting Committee, the Director of the Office of Federal 
Contract Compliance, a Federal Government Contract Compliance, a Federal Government contracting or 
administering agency, or the former President's Committee on Equal Employment Opportunity, all reports 

due under the applicable filing requirements.  The Bidder must circle the appropriate “has or has not” 

above. 

 

ARRA FUNDED PROJECT 
Funding for this contract has been provided through the American 
Recovery and Reinvestment Act of 2009 (ARRA), and is subject to the 
reporting and operational requirements of ARRA.  Each contractor, 
including both prime and subcontractors, are subject to audit by 
appropriate federal or state entities.  Failure to comply with the terms 
herein may result in the withholding of progress estimates by the 
Department, and/or cancellation, termination or suspension of the contract, 
in whole or in part.   
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3. CERTIFICATION AGAINST DEBARMENT AND SUSPENSION 
 The bidder hereby certifies by signing this proposal that, except as noted below, under penalty of perjury 

and under other such penalties as the laws of this state and the United States of America provide, that the 
company or any person associated there with in the capacity of owner, partner, director, officer, principal 
investigator, project director, manager, auditor, or any position involving the administration of federal funds 

is not currently under suspension, debarment, voluntary exclusion or determination of ineligibility by any 
federal agency; that the company or any person associated therewith in the capacity of owner, partner, 
director, officer, principal investigator, project director, manager, auditor, or any position involving the 

administration of federal funds has not been suspended, debarred, voluntarily excluded or determined 
ineligible by any federal agency within the past three (3) years; that the company or any person associated 
therewith in the capacity of owner, partner, director, manager, auditor, or any position involving the 

administration of federal funds does not have a proposed debarment pending; that the company or any 
person associated there with in the capacity of owner, partner, director, officer, principal investigator has 

not been indicted, convicted, or had a civil judgment rendered against the company, or themselves by a 
court of competent jurisdiction in any matter involving fraud or official misconduct within the past three (3) 
years. 

 
 If there are exceptions to any of the above clauses please include a statement with the bid package detailing 

these exceptions. 
 
 Exceptions will not necessarily result in denial of award, but will be considered in determining bidder 

responsibility. For any exception noted, indicate below to whom it applies, initiating agency and dates of 
action. Providing false information may result in criminal prosecution or administrative sanctions. 
Execution of this proposal on the signature portion thereof shall constitute also signature of this certification 
as permitted by Title 28 United States Code, Section 1746. 

 

4.  PREQUALIFICATION 
 Only pre-qualified contractors are eligible to submit bids for this PROJECT. Pre-qualification status must 

be in force at the time of bid, at the time of award, and through the life of the construction contract. 
For work types that ODOT does not pre-qualify, the LPA must still select a qualified contractor. 
Subcontractors are not subject to the pre-qualification requirement.  The “prime” contractor must perform 
no less than 30 percent of the total original contract price. 

 

5. PN033 - 10/15/2004 - AS PER PLAN DESIGNATION  
 (Not required by FHWA, but strongly suggested if As Per Plan is used by the LPA) 
 For the last several years the “As Per Plan” designation has been added to some item descriptions in the 

proposal to assist the Contractors to easily identify standard items that have been altered by plan notes. 
 
 The “As Per Plan” designation has proven to be a very useful tool for the Contractors.  However, its use 

was never intended to relieve the Contractors of their responsibility to read, bid and construct all items in 
accordance with all governing plan notes.  Therefore, the absence of an “As Per Plan” designation on some 
item descriptions in the proposal for which there are clear and controlling plan notes does not relieve the 
Contractors of the responsibility to read, bid and construct those particular items in accordance with the 
governing plan notes. 

 
 Be advised that the item descriptions in the bidding proposal must be read or interpreted with the governing 

plan notes and the Construction and Material Specification Manual.  A claim based upon an “order of 
precedence” basis will be denied.  In the event that a conflict, either real or perceived, exists between the 
item description and the governing plan note, the Contractors are to request clarification through the pre-bid 
process. 

 

6. PN 017 - 10/15/2004 - FEDERALLY REQUIRED EEO CERTIFICATION CLAUSE 
 The Federally Required EEO Certification is required by the Equal Employment Opportunity Regulations 

of the Secretary of Labor (41 CFR 60-1.7 (b) (1)), and must be submitted by bidders and proposed 
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subcontractors only in connection with contracts and subcontractors which are subject to the equal 
opportunity clause.  Contracts and subcontracts which are exempt from the equal opportunity clause are set 
forth in 41 CFR 60-1.5.  (Generally only contracts or subcontracts of $10,000 or under are exempt.) 

 
 Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 

implementing regulations. 
 
 Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 

subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7 (b) 
(1) prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 

 

7. PN 026 - 10/15/2004 - CERTIFICATION OF NONSEGREGATED FACILITIES 
 (a)  Certification of Nonsegregated Facilities, as required by the May 9, 1967, Order of the Secretary of 

Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities (for a Federal-aid highway 
construction contract exceeding $10,000 which is not exempt from the provisions of the Equal Opportunity 
clause). 

 
 (b)  Bidders are cautioned as follows: By signing this bid, the bidder has agreed to the provisions of the 

“Certification of Nonsegregated Facilities" in this proposal.  This certification provides that the bidder does 
not maintain or provide for his employees facilities which are segregated on a basis of race, creed, color, or 
national origin, whether such facilities are segregated by directive or on a de facto basis.  The certification 
also provides that the bidder will not maintain such segregated facilities. 

 
 (c)  Bidders receiving Federal-aid highway construction contract awards exceeding $10,000 which are not 

exempt from the provisions of the Equal Opportunity clause, will be required to provide for the forwarding 
of the following notice to prospective subcontractors for construction contracts and material suppliers where 
the subcontracts or material supply agreements exceed $10,000 and are not exempt from the provisions of 
the Equal Opportunity clause. 

 
 "Notice to Prospective Subcontractors and Material Suppliers of Requirement for Certification of 

Nonsegregated Facilities" - 

 
(a) A Certification of Nonsegregated Facilities as required by the May 9, 1967, Order of the Secretary 

of Labor (32 F.R. 7439, May 19, 1967) on Elimination of Segregated Facilities, which is included 
in the proposal, or attached hereto, must be submitted by each subcontractor and material supplier 
prior to the award of the subcontract or consummation of a material supply agreement if such 
subcontract or agreement exceeds $10,000 and is not exempt from the provisions of the Equal 
Opportunity clause. 

 
(b) Subcontractors and material suppliers are cautioned as follows: By signing the subcontract or 

entering into a material supply agreement, the subcontractor or material supplier will be deemed to 
have signed and agreed to the provisions of the "Certification of Nonsegregated Facilities" in the 
subcontract or material supply agreement.  This certification provides that the subcontractor or 
material supplier does not maintain or provide for his employees facilities which are segregated on 
the basis of race, creed, color, or national origin, whether such facilities are segregated by directive 
or on a de facto basis.  The certification also provides that the subcontractor or material supplier 
will not maintain such segregated facilities. 

 
(c) Subcontractors or material suppliers receiving subcontract awards or material supply agreements 

exceeding $10,000 which are not exempt from the provisions of the Equal Opportunity clause will 
be required to provide for the forwarding of this notice to prospective subcontractors for 
construction contracts and material suppliers where the subcontracts or material supply agreements 
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exceed $10,000 and are not exempt from the provisions of the Equal Opportunity clause. 
 

8. PN 035 - 10/15/2004 - SPECIAL PROVISIONS OF FEDERAL-AID HIGHWAY PROGRAM OF 
MANUAL 6-4-1-2 SPECIFIC EQUAL EMPLOYMENT OPPORTUNITY RESPONSIBILITIES  
1. GENERAL 

 
a. Equal employment opportunity requirements not to discriminate and to take affirmative action to 

assure equal employment opportunity as required by Executive Order 11246 and Executive Order 
11375 are set forth in Required Contract Provisions (Form PR- 1273 or 1316, as appropriate) and 
these Special Provisions which are imposed pursuant to Section 140 of Title 23, U.S.C., as 
established by Section 22 of the Federal-Aid Highway Act of 1968.  The requirements set forth in 
these Special Provisions shall constitute the specific affirmative action requirements for project 
activities under this contract and supplement the equal employment opportunity requirements set 
forth in the Required Contract Provisions. 

 
b. The contractor will work with the LPA, ODOT and the Federal Government in carrying out equal 

employment opportunity obligations and in their review of his/her activities under the contract. 
 
c. The contractor and all his/her subcontractors holding subcontracts not including material suppliers, 

of $10,000 or more, will comply with the following minimum specific requirement activities of 
equal employment opportunity: (The equal Employment Opportunity requirements of Executive 
Order 11246, as set forth in Volume 6, Chapter 4, Section 1, Subsection I of the Federal-Aid 
Highway Program Manual, are applicable to material suppliers as well as contractors and 
subcontractors.) The contractor will include these requirements in every subcontract of $10,000 or 
more with such modification of language as is necessary to make them binding on the 
subcontractor. 

 
2. EQUAL EMPLOYMENT OPPORTUNITY POLICY 

 
The contractor will accept as his operating policy the following statement which is designed to 
further the provision of equal employment opportunity to all persons without regard to their race, 
color, religion, sex, or national origin, and to promote the full realization of equal employment 
opportunity through a positive continuing program: 
 
It is the policy of this Company to assure that applicants are employed, and that employees are 
treated during employment, without regard to their race, religion, sex, color, or national origin. 
Such action shall include: employment, upgrading, demotion, or transfer recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for 
training including apprenticeship, pre-apprenticeship, and/or on-the-job training. 

 
3. EQUAL EMPLOYMENT OPPORTUNITY OFFICE 
  
 The contractor will designate and make known to the LPA contracting officer(s) an equal 

employment opportunity officer (hereinafter referred to as the EEO Officer) who will have the 
responsibility for and must be capable to effectively administering and promoting an active 
contractor program of equal employment opportunity and who must be assigned adequate authority 
and responsibility to do so. 

  
 4. DISSEMINATION OF POLICY 
  

a. All members of the contractor's staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or who are substantially involved in 
such action, will be made fully cognizant of, and will implement, the contractor's equal 
employment opportunity policy and contractual responsibilities to provide equal 
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employment opportunity in each grade and classification of employment.  To ensure that 
the above agreement will be met, the following actions will be taken as a minimum: 

  
 (1) Periodic meetings of supervisory and personnel office employees will be 

conducted before the start of work and then not less often than once every six 
months, at which time the contractor's equal employment opportunity policy and 
its implementation will be reviewed and explained.  The meetings will be 
conducted by the EEO Officer or other knowledgeable company official. 

  
 (2) All new supervisory or personnel office employees will be given a thorough 

indoctrination by the EEO Officer or other knowledgeable company official 
covering all major aspects of the contractor's equal employment opportunity 
obligations within thirty days following their reporting for duty with the 
contractor. 

  
 (3) All personnel who are engaged in direct recruitment for the project will be 

instructed by the EEO Officer or appropriate company official in the contractor's 
procedures for locating and hiring minority group employees. 

  
b. In order to make the contractor's equal employment opportunity policy known to all 

employees, prospective employees and potential sources of employees, i.e., schools, 
employment agencies, labor unions (where appropriate), college placement officers, etc., 
the contractor will the following actions: 

  
 (1) Notices and posters setting forth the contractor's equal employment opportunity 

policy will be placed in areas readily accessible to employees, applicants for 
employment and potential employees. 

  
 (2)      The contractor's equal employment opportunity policy and the procedures to 

implement such policy will be brought to the attention of employees by means of 
meetings, employee handbooks, or other appropriate means. 

  
5. RECRUITMENT 

  
a. When advertising for employees, the contractor will include in all advertisements for 

employees the notation: "An Equal Employment Opportunity Employer." All such 
advertisements will be published in newspapers or other publications having a large 
circulation among minority groups in the area from which the project work force would 
normally be derived. 

  
b. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to yield 
qualified minority group applicants, including, but not limited to, State employment 
agencies, schools, colleges and minority group organizations.  To meet this requirement, 
the contractor will, through his EEO Officer, identify sources of potential minority group 
employees, and establish with such identified sources procedures whereby minority group 
applicants may be referred to the contractor for employment consideration. 

 
 In the event the contractor has a valid bargaining agreement providing for exclusive 

hiring hall referrals, he is expected to observe the provisions of that agreement to the 
extent that the system permits the contractor’s compliance with equal employment 
opportunity contract provisions. (The U.S. Department of Labor has held that where 
implementation of such agreements have the effect of discriminating against minorities or 
women or obligates the contractor to do the same, such implementation violates Executive 
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Order 1 1246, as amended.) 
 
c. The contractor will encourage his present employees to refer minority group applicants 

for employment by posting appropriate notices or bulletins in areas accessible to all such 
employees.  In addition, information and procedures with regard to referring minority 
group applicants will be discussed with employees. 

  
 6. PERSONNEL ACTIONS 
  

Wages, working conditions and employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, 
and termination, shall be taken without regard to race, color, religion, sex, or national origin.  The 
following procedures shall be followed: 

  
a. The contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel. 

  
b. The contractor will periodically evaluate the spread of wages paid within each 

classification to determine any evidence of discriminatory wage practices. 
  
c The contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the discrimination may 
extend beyond the actions reviewed, such corrective action shall include all affected 
persons. 

  
d. The contractor will promptly investigate all complaints of alleged discrimination made to 

the contractor in connection with his obligations under this contract, will attempt to 
resolve such complaints, and will take appropriate corrective action within a reasonable 
time.  If the investigation indicates that the discrimination may affect persons other than 
the complainant, such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform every complainant of all of 
his avenues of appeal. 

  
 7. TRAINING AND PROMOTION 
  

a. The contractor will assist in locating, qualifying, and increasing the skills of minority 
group and women employees, and applicants for employment. 

  
b. Consistent with the contractor's work force requirements and as permissible under Federal 

and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance.  Where feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training.  In the event the "Training Special 
Provisions" are included in this bid proposal, this subparagraph will be superseded as 
indicated in said provisions. 

  
c. The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each. 
  
d. The contractor will periodically review the training and promotion potential of minority 

group and women employees and will encourage eligible employees to apply for such 
training and promotion. 
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 8. UNIONS 
  

If the contractor relies in whole or in part upon unions as a source of employees, the contractor will 
use his/her best efforts to obtain the cooperation of such unions to increase opportunities for 
minority groups and women within the unions, and to effect referrals by such unions of minority 
and female employees.  Actions by the contractor either directly or through a contractor's 
association acting as agent will include the procedures set forth below: 

  
 a. The contractor will use best efforts to develop, in cooperation with the unions, joint 

training programs aimed toward qualifying more minority group members and women for 
membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment. 

  
 b. The contractor will use best efforts to incorporate an equal employment opportunity 

clause into each union agreement to the end that such union will be contractually bound to 
refer applicants without regard to their race, color, religion, sex, or national origin. 

  
 c. The contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such information to the contractor, the 
contractor shall so certify to ODOT and shall set forth what efforts have been made to 
obtain such information. 

  
 d. In the event the union is unable to provide the contractor with a reasonable flow of 

minority and women referrals within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment efforts, fill the 
employment vacancies without regard to race, color, religion, sex or national origin, 
making full efforts to obtain qualified and/or qualifiable minority group persons and 
women. (The U.S. Department of Labor has held that it shall be no excuse that the union 
with which the contractor has a collective bargaining agreement providing for exclusive 
referral failed to refer minority employees.) In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, 
as amended, and these special provisions, such contractor shall immediately notify 
ODOT. 

  
 9. SUBCONTRACTING 
  

a. The contractor will use his best efforts to solicit bids from and to utilize minority group 
subcontractors or subcontractors with meaningful minority group and female 
representation among their employees. Contractors shall obtain lists of minority-owned 
construction firms from the LPA’s personnel. 

  
b. The contractor will use his best efforts to ensure subcontractor compliance with their 

equal employment opportunity obligations. 
  
 10. RECORDS AND REPORTS 
  

a. The contractor will keep such records as are necessary to determine compliance with the 
contractor's equal employment opportunity obligations.  The records kept by the 
contractor will be designed to indicate: 

  
(1) the number of minority and non-minority group members and women employed 

in each work classification on the project; 
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(2) the progress and efforts being made in cooperation with unions to increase 

employment opportunities for minorities and women (applicable only to 
contractors who rely in whole or in part on unions as a source of their work 
force); 

  
(3) the progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minority and female employees, and; 
  
(4) the progress and efforts being made in securing the services of minority group 

subcontractors or subcontractors with meaningful minority and female 
representation among their employees. 

  
b. All such records must be retained for a period of three years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 
authorized representatives of the LPA, ODOT and the Federal Highway Administration. 

  
c. The contractors will submit to the LPA and ODOT a monthly report for the first three 

months after construction begins and every month of July for the duration of the project, 
indicating the number of minority, women, and non-minority group employees currently 
engaged in each work classification required by the contract work.  This information is to 
be reported on Form PR 139 1.  If on-the-job training is being required by "Training 
Special Provisions,” the contractor will be required to furnish Form FHWA 1409. 

 

9. PN 003 - 10/15/2004 - TITLE VI RELATED STATUTES NON-DISCRIMINATION STATEMENT 
 The LPA, under Title VI of the Civil Rights Act and related statutes, ensures that no person in the LPA, 

shall on the grounds of race, color, national origin, sex, disability or age be excluded from participation in, 
be denied the benefits of, or be otherwise subjected to discrimination under any program or activity it 
administers. 

 
 

10. PN 020 – 10/17/2008 - NOTICE OF REQUIREMENT OF AFFIRMATIVE ACTION TO ENSURE 
EQUAL EMPLOYMENT OPPORTUNITY  
 
The Bidder’s attention is called to the affirmative action obligations required by the specifications set forth 
in 23 CFR Part 230, 41 CFR Part 60, Executive Order 11246, Section 503, and the affirmative action 
provisions of Vietnam Era Veterans' Readjustment Assistance Act (VEVRAA) of 1974.  
 
Utilization goals applicable to the project, expressed in percentages, for minority and female participation 
for each construction craft can be found on ODOT’s website at 

http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Pages/default.aspx 
These goals are based on 2000 census data and represent the area, per craft, minority and female availability 
pool.  
 
Minority and female utilization obligations by craft per county (applicable to project):  

http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/CountyAvailability-
ByTrade.pdf 
  
Statewide utilization obligations by craft (applicable to the Contractor’s statewide workforce):  

http://www.dot.state.oh.us/Divisions/ContractAdmin/Contracts/Construction/StatewideAverages-
ByTrade.pdf 
  
Effective 1/1/08 a new hire is an Individual who has a break in service (not on an employer’s payroll) for a 
period of 60 days or longer and the person affected is not a salaried employee, but belongs to a union craft. 
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If this person is rehired the following spring (construction industry), that person is to be considered a new 
hire even though the individual may have worked for the contractor the previous construction season or 
prior years. Individuals compensated for training or incidental work which does not cause a break in 
unemployment compensation, i.e., paid by voucher check or petty cash, are considered new hires if the 
individual’s break in service is 60 days or longer.  
 
The Contractor's compliance shall be based on the implementation of affirmative action obligations required 
by the specifications set forth in 23 CFR Part 230, and its good faith efforts to meet these obligations. The 
hours of minority and female employment and training must be substantially uniform throughout the length 
of the contract, and in each trade, and the Contractor shall make a good faith effort to employ minorities and 
females on each of its projects. The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the affirmative action obligations shall 
be a violation of the contract and regulations in 23 CFR Part 230. The good faith efforts put forth by the 
contractor will be measured against the total work hours performed. Under FHWA, ODOT is the authority 
tasked with ensuring that the contractor adheres to the aforementioned regulations. In addition to complying 
with the Required Contract Provisions as outlined in the attached subcontract agreement the Contractor 
shall provide immediate written notification to the ODOT and the Prime Contractor when referral practices 
of the union or unions with which the Contractor has a collective bargaining agreement impede the 
company's efforts to meet its equal opportunity obligations.  
 
The Office of Federal Contract Compliance Programs (OFCCP) administers and enforces equal 
employment opportunity laws that apply to Federal government contractors and subcontractors supplying 
goods and services, including construction, to the Federal Government under 41 CFR Part 60, Executive 
Order 11246, Section 503, and the affirmative action provisions of VEVRAA. The OFCCP monitors 
compliance with these laws primarily through compliance evaluations, during which a compliance officer 
examines the contractor's affirmative action efforts and employment practices. Under Executive Order 
11246, the OFCCP may perform contract compliance reviews on contractors involved with federally funded 
ODOT projects.  
 
Requirements for affirmative action obligations governing OFCCP contract compliance reviews are those 
listed in the Federal Register for the Economic Area. 

http://www.dol.gov/esa/ofccp/TAguides/consttag.pdf page E-32  
The Department of Administrative Services (DAS), Equal Opportunity Division, is responsible for ensuring 
state contractors implement and adhere to the State of Ohio’s affirmative action program pursuant to Ohio 
Administrative Code (OAC) 123:2-3-02. Specifically, this unit’s responsibilities includes the issuance of 
certificates of compliance under ORC 9.47 and 153.08, conducting project site visits and compliance 
reviews (desk audits) to ensure contractors utilize minorities and women in the construction trades, as well 
as maintaining a working environment free of discrimination, harassment and intimidation. The DAS may 
perform contract compliance reviews on contractors involved with state funded ODOT projects. 
Requirements for affirmative action obligations governing DAS contract compliance reviews are those 
listed in the O.A.C. for the Metropolitan Statistical Area in which a project is located. 

http://www.das.ohio.gov/Eod/123_2_3_02.htm 
  
All prime and subcontractors regardless on the number of employees or the state contract amount are 
required to submit monthly utilization reports (Input Form 29) to Ohio Department of Administrative 
Services covering the contractor’s total workforce within the state of Ohio. The reports must be filed 
electronically by the 10th of each month, beginning with the contract award and continuing until the 
contractor or subcontractor completes performance of the state contract. 

http://www.das.ohio.gov/Eod/ccinputform29.htm 
  
The Contractor shall provide written notification to the Director of the Office of Federal Contract 
Compliance Programs, 200 N. High Street, Room 409, Columbus, Ohio 43215, within 10 working days of 
award of any construction subcontract in excess of $10,000 at any tier for construction work under the 
contract resulting from this solicitation. The notification shall list the name, address and telephone number 
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of the subcontractor, employer identification number of the subcontractor, estimated dollar amount of the 
subcontract, estimated starting and completion dates of the subcontract and the geographical area in which 
the subcontract is to be performed. 
 

11. PN 029 - 10/15/2004 - ON-THE JOB TRAINING (OJT) PILOT PROGRAM 
 The requirements of this Training Special Provision supersede subparagraph 7b of the Special Provision 

entitled Special Employment Opportunity Responsibilities, and implements 23 U.S.C. 140(a). 
 
 The following must be included as part of the Contractor’s equal employment opportunity affirmative action 

training program: 
 
 The Contractor must provide on-the-job training aimed at developing full journey persons in the type or job 

classification in which they work. 
 
 The contractor is not required to have a specific number of trainees assigned to this project.  The number of 

trainees will be distributed among the work classifications on the basis of the Contractor’s needs and the 
availability of the journey persons in the various classifications.  The Contractor will be credited for each 
trainee employed by him or her who is currently enrolled or becomes enrolled in an approved program. 

 
 Training and upgrading of minorities and women toward journey person status is a primary objective of this 

Training Special Provision.  Accordingly, the Contractor must make every effort to enroll minority trainees 
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely 
to yield minority and women trainees) to the extent that such persons are available within a reasonable area 
of recruitment.  This training commitment is not intended, and will not be used, to discriminate against any 
applicant for training, regardless of whether the applicant is a member of a minority group or not. 

 
 No employee will be employed as a trainee in any classification in which he or she has successfully 

completed a training course leading to journey person status or in which he or she has been employed as a 
journey person.  The Contractor must satisfy this requirement by including appropriate questions in the 
employee’s application or by other suitable means.  Regardless of the method used, the Contractor’s records 
must document the findings in each case. 

 
 The minimum length and type of training for each classification will be established in the training program 

selected by the Contractor. 
 
 No payment by the LPA will be made to the Contractor for providing this training.  However, if the 

Contractor fails to provide adequate training and cannot show good faith efforts on its part to provide 
adequate training, it will be subject to a formal compliance review to determine the Contractor’s efforts in 
meeting the EEO laws and regulations. 

 
 The Contractor must provide the following reports: 
 
 1. CR1 Report 
 

A. To be completed on each trainee 
B. To be filled out at the start of training and finish of training or at the end of the year, 

whichever comes first 
C. To be submitted to the ODOT District in which the Contractor’s home office is located. 

 
2. Tracking will be on an annual basis.  The Contractor must submit the subsequent CR1 to the 

ODOT District in which the Contractors home office is located. 
 
 The prime or subcontractor conducting the training must be involved in at least one Federal project per 

calendar year in order to get FHWA training credit.  Participation in the OJT Program is not project or 
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contract specific. 
 
 All Contractors are encouraged to participate in the OJT program.  Such a program will be considered when 

examining the contractor’s Good Faith Efforts toward meeting its contractual affirmative action obligations. 
 
 All Contractors shall submit their own Training Program or Apprenticeship Certificate, for approval, to the 

ODOT District in which the company’s home office is located. 
 
 All OJT Trainees must have the appropriate certification.  Apprenticeship Certificates can be obtained from 

the State of Ohio, Bureau of Apprenticeship and Training.  The union apprenticeship agreement is not 
acceptable verification of an apprentice’s enrollment in a union sponsored training program.  A copy of the 
Apprenticeship Certificate along with a statement indicating the number of months/years the employee has 
been in the apprenticeship program must be submitted to the ODOT EEO Coordinator in the company’s 
home district and to the prevailing wage coordinator in the district responsible for the project within 90 
days of the apprentice beginning work on the project. 

 
 
 
 
 
 

12.  PN 010- 06/23/2009 - ARRA PROJECT REPORTING REQUIREMENTS FOR FORM FHWA-1589-

Modified 

 

1. Reporting. 
 

The Contractor shall complete the online form FHWA-1589-Modified for each month from the date of the 
signed contract until the date of the final inspection report.  The Contractor shall be responsible for reporting 

their firm as well as every Subcontractors data for every tier of Subcontractor.  Copies of form FHWA-
1589-Modified and detailed instructions can be accessed via ODOT’s website at the following web address: 

 
 http://www.dot.state.oh.us/divisions/communications/pages/FederalStimulusProjects.aspx 
 

The Contractor will report the direct, on-the-project jobs for their workforce and the workforce of their 
Subcontractors active during the reporting month.  These job data include employees actively engaged in 
projects who work on the jobsite, in the project office, in the home office or telework from a home or other 
alternative office location.  This also includes any engineering personnel, inspectors, sampling and testing 
technicians, and lab technicians performing work directly in support of the American Recovery and 
Reinvestment Act of 2009 (ARRA) funded project.    This does not include material suppliers.  Clarifications 
and detailed reporting requirements are available on the web site listed above. 

 
The Contractor shall report the number of jobs created each month on the form FHWA-1589-modified, in 
addition to the job posting requirements of PN 11. 
 
The Contractor shall report the DBE payment information each month on the form FHWA-1589-modified.  The 
Contractor is required to list each DBE subcontractor and material supplier, and report the total commitment as 
shown on the approved C-92 form (Request to Sublet), along with the total amount paid to date. 

 
The Contractor shall submit its unique nine-digit number issued by Dun & Bradstreet followed by the optional 
digit DUNS Plus number (reported for example as “999999999.9999”) along with its signed and executed 
contract in accordance with Section 103 of the Construction and Material Specifications.   

 
The Contractor shall complete the online form FHWA-1589-Modified by the 10th of each month for the 
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previous month’s employment information AND submit the completed information in printed form to the 
District Construction Engineer. 

 
The online form FHWA-1589-Modified along with detailed instructions can be found at the following website: 

 http://www.dot.state.oh.us/divisions/communications/pages/FederalStimulusProjects.aspx 
 
 

2. Accessibility to Records and Project Sites. 
 

a.  Section 902 of ARRA requires that each contract awarded using ARRA funds must include a provision 
that provides the U.S. Comptroller General and his representatives with the authority to:  

1) Examine any records of the Contractor or any of the Subcontractors, or any State or local agency 

administering such contract, that directly pertain to, and involve transactions relating to, the contract or 

subcontract; and 

(2) Interview any officer or employee of the Contractor or any of the Subcontractors, or of any State or 

local government agency administering the contract, regarding such transactions. 
 

b.   The Comptroller General and his representatives shall have the authority and rights as provided under 
Section 902 of the ARRA with respect to this contract, which is funded with funds made available under the 
ARRA.  Section 902 further states that nothing in this section shall be interpreted to limit or restrict in any way 
any existing authority of the Comptroller General. 

 
c. Section 1515(a) of ARRA provides authority for any representatives of an inspector general to examine 
any records or interview any employee or officers working on this contract.  The Contractor is advised that 
representatives of the inspector general have the authority to examine any record and interview any employee or 
officer of the Contractor, its Subcontractors or other firms working on this contract.  Section 1515(b) further 
provides that nothing in this section shall be interpreted to limit or restrict in any way any existing authority of 
an inspector general. 

 
This section applies to any representatives of the Inspector General appointed under section 3 or 8G of the 
Inspector General Act of 1978 and other government officials duly authorized by state or federal law to examine 
contract records or perform interviews on ARRA funded contracts. 

 

d. Sections b. and c. above shall be included verbatim in all of the Contractor’s agreements with its 
Subcontractors from whom the Contractor acquires goods or services in its execution of the ARRA funded 
Work.  

 

3. General 
 

The Contractor acknowledges compliance with work performed, including these ARRA documentation 
requirements, with each C&MS 109.09 Estimate Certification. 

 
 The above requirements do not have separate pay items.  All costs associated with these requirements 
shall be included in the Contractor’s general administration or overhead costs for this project. 

 

Designer Notes 

To be used on every American Recovery and Reinvestment Act of 2009 (ARRA) denoted project.  The Office 
of Contracts will determine the usage of this proposal note.   

 
Project personnel will not enter the Contractors estimate certification date until this form has been submitted for 
the previous month’s data. 
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13.   PN 018- 06/23/2009 - ARRA PROJECT REPORTING REQUIREMENTS FOR EEO 
 

 1. CR-61 Reporting Requirements.   
 The Contractor and each Subcontractor are required to complete the Employment Utilization Reporting 
of Work Hour Data tracking report CR-61.  This form can be found on ODOT’s website at: 

 
  http://www.dot.state.oh.us/divisions/communications/pages/FederalStimulusProjects.aspx 
 

This report will be required by the 15th of the last month of each QUARTER for the duration of the Project.  
The “quarter” will begin at the start of the actual work on the Project.  The Department requires that report CR-
61 be completed identifying the hours worked per craft and the number of employees per craft for this Project.  
Each Subcontractor will forward the completed report CR-61 to the Contractor, who in turn will be responsible 
for forwarding a compiled report for its entire work force and that of all subcontractors to ODOT.  Details for 
submission will be updated on the ARRA Reporting site at:   

 
 http://www.dot.state.oh.us/Divisions/Communications/Pages/FederalStimulusProjectListing.aspx 
 

The Contractor’s consolidated report shall include all craft hours and total numbers of employees for all 
construction work originated by the Contractor for this project. 

 
Within thirty (30) days of the Pre-Construction Conference for this Project, the Contractor shall identify to 
ODOT the estimated TOTAL hours to be worked by each trade and by race and gender on this project.  Please 
submit this information to: 

 
    Ohio Department of Transportation 
    1980 West Broad Street 
    Attn: Office of Civil Rights 
    Columbus, Ohio 43223 

2. General. 
 

If there are conflicts with other ODOT Proposal Notes or Specifications involving Equal Employment 
Opportunity/ Affirmative Action (EEO/AA) requirements then the requirements contained within this Proposal 
Note shall govern. 

 
The Contractor is responsible for review and compliance with Proposal Notes 20 and 29 which have been 
modified to reflect the requirements of ARRA. 

 
ODOT reserves the right to change the employment reporting requirements for ARRA contracts at any time 
without additional compensation to the Contractor.  

 
If the Contractor or any Subcontractor fails to comply with any of the provisions contained in this proposal note, 
ODOT may terminate this contract, pursue debarment of the Contractor or Subcontractor and/or withhold or 
suspend pay estimates after written notice and a reasonable opportunity to comply has been provided.   

 
These requirements do not have separate pay items.  All costs associated with these requirements shall be 
included in the Contractor’s general administration or overhead costs for this project. 

Designer Notes 

To be used on every American Recovery and Reinvestment Act of 2009 (ARRA) denoted project. The Office of 
Contracts will determine the usage of this proposal note.   
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14. PN 11- 06/23/2009 -  ARRA PROJECT OUTREACH EFFORTS 

 

 1. Posting Vacancies Electronically to ohiomeansjobs.com. 
 The prime Contractor shall submit “jobs created” on projects funded partially or wholly with ARRA funds 
 for posting through the Ohio Means Jobs website: 
 https://ohiomeansjobs.com/omj/ (under “quick job posts”) 
 
 “Jobs created” postings must be submitted within 48 hours of the vacancy, and the vacancy must remain 
 open for an additional 48 hours.  “Jobs created” shall be defined as “those new positions created and filled, 
 or previously existing unfilled positions that are retained as a result of the ARRA funded project.” 
 

 2. Posting Vacancies to County Department of Job and Family Services “One-Stop”  center. 
 The prime Contractor shall submit any vacancies on projects funded partially or wholly with ARRA funds 
 for posting at the County Department of Job and Family Services One-Stop center in which the awarded 
 project is located. 
 
 Information regarding County Department of Job and Family Services One-Stop centers can be found at:   
 http://www.jfs.ohio.gov/County/cntydir.stm 
 

 3. Reporting  
 

  a.   Jobs Retained 
  The prime Contractor shall report positions “retained” as a result of a project funded partially or  
  wholly  with ARRA funds to the Department at the close of the project to the District   
  Construction Engineer.  A “retained” position is defined as “those previously existing filled  
  positions that are  preserved as a result of ARRA funds.”  A standard form letter can be   
  found on ODOT’s website at: 

  http://www.dot.state.oh.us/Divisions/Communications/Pages/FederalStimulusProjectListing.aspx 
 

 b.   Jobs Created 
  The Contractor shall report the number of jobs created each month on the form FHWA-1589- 
  Modified, in the appropriate field by the 10th of each month.  The online form FHWA-1589- 
  Modified along with detailed instructions can be found at the following website: 

  http://www.dot.state.oh.us/divisions/communications/pages/FederalStimulusProjects.aspx 
 

4. General  
These requirements are not intended to impact or interfere with the various trade union contracts.  

 
The above requirements do not have separate pay items.  All costs associated with these requirements shall 
be included in the Contractor’s general administration or overhead costs for this project. 

Designer Notes 

To be used on every American Recovery and Reinvestment Act of 2009 (ARRA) denoted project.  The 
Office of Contracts will determine the usage of this proposal note.   

 
Project personnel will not enter the Contractors certification date until the form FHWA-1589-Modified  has 
been submitted for the previous month’s data. 

 
 

15. PN 059 - 10/15/2004 - WAGE DETERMINATION APPEALS PROCESS   
 

1.)   Has there been an initial decision in the matter? This can be: 
 * an existing published wage determination 
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 * a survey underlying a wage determination 
 * a Wage and Hour Division letter setting forth a position on a wage determination matter 
 * a conformance (additional classification and rate) ruling 

 
On survey related matters, initial contact, including requests for summaries of surveys, should be with 
the Wage and Hour Regional Office for the area in which the survey was conducted because those 
Regional Offices have responsibility for the Davis-Bacon survey program. If the response for this 
initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial contact should 
be with the Branch of Construction Wage Determinations. Write to: 
 

Branch of Construction Wage Determination 
Wage and Hour Division 
U. S. Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D. C. 20210 

 
2.)  If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can 

request review and reconsideration from the Wage and Hour Administrator (see 29 CFR Part 1.8 and 
29 CFR Part 7). Write to: 

 
Wage and Hour Administrator 
U. S Department of Labor 
200 Constitution Avenue, N.W. 
Washington, D. C. 20210 
 
The request should be accompanied by a full statement of the interested party's position and by any 
information (wage payment data, project description, area practice material, etc.) that the requester 
considers relevant to the issue. 

 
3.)   If the decision of the Administrator is not favorable, an interested party may appeal directly to the 

Administrative Review Board (formerly the Wage Appeals Board). Write to: 
 

Administrative Review Board 
U. S. Department of Labor 
200 Constitution Avenue, N. W. 
Washington, D. C. 20210 

 
4.)  All decisions by the Administrative Review Board are final. 

 

16.   PN 061 – 01/18/2008 - WAGE SCALE ON ALL FEDERAL-AID PROJECTS 
The wage rates for this project were determined by the Secretary of Labor in accordance with Federal-Aid 
requirements. 

 

Contractors shall use only the classifications and wage rates set forth in the United States Department of 

Labor (USDOL) wage decision found at website noted below on payrolls submitted to the District Office. 

 Additionally, please note that the wage modification in effect at the time of the project sale date, shall be 

used by all contractors.   

 

http://www.wdol.gov/dba.aspx#3 
 
This contract requires the payment of the total of the basic hourly rates plus the fringe benefits payments for 
each classification in accordance with the following regulations which by reference are made part of this 
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contract: 
 

1)  The U.S. Department of Labor Regulations, Title 29, Subtitle A, Part 5, Sections 5.5, 5.31, 
and 5.32, most recent revision at contract execution. 

 
2)  Form FHWA-1273 (most recent revision at contract execution) Part IV. Payment of 

Predetermined Minimum Wage and Part V. Statements and Payrolls. 
 
The failure to pay prevailing wages to all laborers and mechanics employed on this project, shall be 
considered a breach of contract. Such a failure may result in the termination of the contract and debarment. 
 
The Contractor and all subcontractors shall pay all wages and fringe benefits by company check. All payroll 
records and canceled pay checks shall be maintained for at least three years after the termination of the 
Contractor’s responsibility as defined in section 109.12 (E) of the 2005 Construction and Material 
Specifications Manual. The Contractor’s and all subcontractor’s payroll records and canceled pay checks 
shall be made available for inspection by the Department and the U.S. Department of Labor, upon request, 
anytime during the life of the contract, and for three years thereafter by the U.S. Department of Labor. 
Additionally, the Contractor and all subcontractors shall permit such representatives to interview any 
employees during working hours while the employee is on the job. 
 
The wage and fringe rates determined for this project shall be posted by the Contractor in a prominent and 
accessible place on the project, field office, or equipment yard where they can be easily read by the 
workers. 
 
The Contractor and all subcontractors shall submit to the LPA, certified payrolls each week beginning three 
weeks after the start of work. These payrolls shall be on a Form WH-347 or equivalent and shall show the 
following: 
 

1.  Employee name, address, social security number, classification, and hours worked. 
2.  The basic hourly and overtime rate paid, total pay, and the manner in which fringe benefit 

payments have been irrevocably made. 
3.  The project number and pay week dates. 
4.  Original signature of a company officer on the certification statement. 

 
Additionally, a copy of the “Apprentice Certification” obtained from the USDOL, Bureau of 
Apprenticeship and Training, must accompany the first certified payroll submitted for all apprentices 
working on this project. 
 
Please be aware that it is ultimately the responsibility of the Contractor to ensure that all laws relating to 
prevailing wages in the USDOL Regulations, Title 29, parts 1 and 5, are strictly adhered to by all 
subcontractors on the project. 
 
If the Contractor or any subcontractor fails to comply with any of the provisions contained in this proposal 
note, the LPA may terminate the contract, pursue debarment of the Contractor or Subcontractor and/or 
withhold or suspend pay estimates after written notice and a reasonable opportunity to comply has been 
provided. 
 
The applicable wage and fringe rates for this project are provided in the wage rate section of this proposal. 

 

17. PN 027 - 10/15/2004 - IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER 
POLLUTION CONTROL ACT (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $100,000 or more) 

 By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, 
Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as 
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follows: 
 

1.  That any facility that is or will be utilized in the performance of this contract, unless such contract 
is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-
604), and under the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as 
amended by Pub.L. 92-500), Executive Order 11738, and regulations in implementation thereof 
(40 CFR 15) is not listed, on the date of contract  award, on the U.S. Environmental Protection 
Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

 
2.  That the firm agrees to comply and remain in compliance with all the requirements of Section 114 

of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all 
regulations and guidelines listed thereunder. 

 
3.  That the firm shall promptly notify the LPA and ODOT of the receipt of any communication from 

the Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized 
for the contract is under consideration to be listed on the EPA List of Violating Facilities. 

 
4.  That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 

of this Section in every nonexempt subcontract, and further agrees to take such action as the 
government may direct as a means of enforcing such requirements. 

 

18. PN 050 - 10/15/2004 - LIMITATION ON USE OF CONTRACT FUNDS FOR LOBBYING 
1. The prospective bidder certifies, by signing and submitting this bid proposal, to the best of his or 

her knowledge and belief, that: 
 

(a.)  No Federal appropriated funds have been paid or will be paid, by or on behalf of the 
undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement. 

 
(b.)  If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying" in accordance with its instructions. 

 
2.  This certification is a material representation of fact upon which reliance was placed when this 

transaction was made or entered into.  This certification is a prerequisite for making or entering 
into this transaction imposed by Section 1352, Title 31, U.S. Code.  Any person who fails to file 
the required certification shall be subject to civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

 
3.  The prospective bidder also agrees by submitting his or her bid proposal that he or she shall 

require that the language of this certification be included in all lower tier subcontracts, which 
exceed $100,000 and that all such subrecipients shall certify and disclose accordingly. 

 

 
19. PN 045 - 10/15/2004 - NON -COLLUSION AFFIDAVIT 
 In accordance with Title 23 United States Code, Section 112 and Ohio Revised Code, Chapter 1331 et. seq: 
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and Sections 2921.11 and 2921.13, the bidder hereby states, under penalty of perjury and under other such 
penalties as the law provides, that he or his agents or employees have not entered either directly or 
indirectly into any agreement, participated in any collusion, or otherwise taken any action in restraint of free 
competitive bidding in connection with this proposal.  Execution of this proposal on the signature portion 
thereof shall constitute also signature of this Non-Collusion Affidavit as permitted by title 28 United States 
Code, Section 1746. 

 

 REPORTING BID RIGGING 
 
 To report bid rigging activities call: 
 
 1-800-424-9071 
 
 The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through 

Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder 
collusion, or other fraudulent activities should use the “hotline” to report such activities. 

 
 The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction 

contract fraud and abuse and is operated under the direction of the DOT Inspector General.  All information 
will be treated confidentially and caller anonymity will be respected. 

 

20. PN 014 - 10/15/2004 - DRUG-FREE WORKPLACE  
 The prime contractor agrees to comply with all applicable state and federal laws regarding drug-free 

workplace.  The prime contractor shall make a good faith effort to ensure that all its employees, while 
working on this project, will not purchase, transfer, use or possess illegal drugs or alcohol or abuse 
prescription drugs in any way. 

 
 The prime contractor shall also require that this contractual obligation be placed in all subcontractor and 

materialman contracts that it enters into and further requires that all subcontractors and materialmen place 
the same contractual obligations in each of their lower tier contracts. 

 

21. PN 038 - 10/15/2004 - UNRESOLVED FINDING FOR RECOVERY 
 The Contractor affirmatively represents to the LPA that it is not subject to a finding for recovery under 

Ohio Revised Code §9.24, or that it has taken the appropriate remedial steps required under §9.24 or 
otherwise qualifies under that section.  The Contractor agrees that if this representation is deemed to be 
false, the contract shall be void ab initio as between the parties to this contract, and any funds paid by the 
state hereunder shall be immediately repaid to the LPA, or an action for recovery may be immediately 
commenced by the LPA and/or for recovery of said funds. 

 

22. PN 039 - 10/15/2004 - ASSIGNMENT OF ANTITRUST CLAIMS IN STATE CONTRACT 
LANGUAGE  

 The Contractor should recognize that in actual economic practice, overcharges resulting from antitrust 
violations are usually borne by ODOT and/or the LPA.  As consideration for the Award of the Contract and 
intent to be legally bound, the Contractor acting herein by and through the person signing this contract on 
behalf of the Contractor as a duly authorized agent, hereby assigns, sells, conveys, and transfers to ODOT 
and/or the LPA any and all right, title and interest to any and all claims and causes of action the Contractor 
now has or hereafter requires under state or federal antitrust laws provided that the claims or causes of 
action related to the goods or services that are the subject to the contract.  In addition, the Contractor 
warrants and represents that it will require any and all of its subcontractors and first tier suppliers to assign 
any and all federal and state antitrust claims and causes of action to ODOT and/or the LPA.  The provisions 
of this article shall become effective at the time the LPA executes this contract without further 
acknowledgment by any of the parties. 

 
 All contracting entities shall assign their rights and responsibilities to ODOT and/or the LPA for all antitrust 
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claims and causes of action regarding subcontractors. 
 

23. PN 024 - 10/15/2004 - US ARMY CORPS OF ENGINEERS AND OHIO ENVIRONMENTAL 
PROTECTION AGENCY PERMITS  

 The above referenced permits are incorporated and made a part of this contract as special provisions 
incorporated herein.  Therefore, in the event that the Contractor or its agents refuse or fail to adhere to the 
requirements of the 404 Permit, and/or the NPDES Stormwater Permit and as a result an assessment or fine 
is made or levied against the Ohio Department of Transportation and/or the LPA, the Contractor shall 
reimburse ODOT or the LPA within thirty (30) calendar days of the notice of assessment or fine or the LPA 
or ODOT may withhold the amount of the fine from the Contractor's next pay estimate.  All money 
collected or withheld from the Contractor shall be delivered to the permitting agencies issuing the 
assessment or fine. 

 
 These fines are not to be construed as a penalty but are liquidated damages to recover costs assessed against 

the LPA and/or ODOT due to the Contractor's refusal or failure to comply with the permits. 
 
 The Contractor shall make all necessary or required adjustments to the Storm Water Pollution Plan or plan 

quantities to adhere to the above permits and shall be paid in accordance with the contract. The Engineer 
will make the weekly and rainfall inspections of the work as required by the NPDES.  

 

24. PN 034 - 10/15/2004 - OHIO WORKERS’ COMPENSATION COVERAGE 
 The Contractor must secure and maintain valid Ohio workers’ compensation coverage until the project has 

been finally accepted by the Ohio Department of Transportation.  A certificate of coverage evidencing valid 
workers’ compensation coverage must be submitted to the LPA before the contract will be executed by the 
LPA. 

 
 The Contractor must immediately notify the LPA, in writing, if it or any subcontractor fails or refuses to 

renew their workers’ compensation coverage.  Furthermore, the Contractor must notify the LPA, in writing, 
if its or any of its subcontractor’s workers’ compensation policies are canceled, terminated or lapse. 

 
 The failure to maintain valid workers’ compensation coverage shall be considered a breach of contract 

which may result in the Contractor or subcontractor being removed from the project, withholding of pay 
estimates and/or termination of the contract. 

 

 Drug-Free Workplace (DFWP) Discount Program 
 
 The LPA will declare a bid non-responsive and ineligible for award if the Contractor is not enrolled and in 

good standing in the Ohio Bureau of Workers’ Compensation’s Drug-Free Workplace (DFWP) Discount 

Program or a similar program approved by the Bureau of Workers’ Compensation within 8 days of the bid 
opening.  Furthermore, the LPA will deny all requests to sublet when the subcontractor does not comply 
with the provisions of this proposal note. 

 
 The Contractor shall insert in each of its subcontracts a clause requiring all subcontractors to comply with 

all of the provisions of this proposal note.  The Contractor is responsible for ensuring compliance by all 
subcontractors with all of the provisions of this proposal note. 

 

25. PN 525 - 08/02/2004 - STEEL PRICE ADJUSTMENT     (NOT APPLICABLE TO THIS PROJECT) 
 (Not required by FHWA, but strongly suggested) 
 

A.   General:  This proposal note acknowledges fluctuations in the cost of manufactured steel used in 
the materials defined below and placed as part of the applicable construction work in the form of a 
pay adjustment.  This proposal note will be used in bidding documents only for as long as the price 
of the steel products set out below are subject to volatile spikes as determined solely by ODOT.  It 
is not the intention of ODOT to make this proposal note permanent. 
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 These price adjustment provisions apply to items in the contract including any modified standard 

or non-standard item where the work to be performed involves the placement or installation of one 
or more of the steel products specified herein. 

 
 ODOT will publish a monthly adjustment index for steel using data obtained from the United 

States Department of Labor (USDOL), Bureau of Labor Statistics (BLS) Producer Price Index 
(PPI), using the average of Metals and Metal Products (WPU10), Iron and Steel (WPU101), and 
Steel Mill Products (WPU1017).  This monthly index is listed as preliminary for four (4) months 
after initial publication.  The Engineer will use the preliminary index data to compute progressive 
monthly adjustments with final adjustments occurring when the BLS data is finalized or at project 
closeout using the preliminary data, whichever occurs earlier.  ODOT will publish a monthly cost 
basis (CB) for steel using data obtained on the last Wednesday of the month from the American 
Metal Market (AMM). The cost basis shall determine the raw steel material price for Steel Plate, 
Cut-to-length as reported for National Mills; Steel – Rod, high carbon (1050) industrial quality as 
reported for the United States; and Steel – Bar, Merchant Products, and Reinforcing Bar, as 
reported for the United States by the American Metal Market. 

 
B.   Price Adjustment Criteria and Conditions:  Adjustments will be made to the contract for 

fluctuations in the cost of steel used in the manufacture of the primary components of only the steel 
products listed in Table B-1: 

 

Product Relationship Table B-1 

Steel Product 
(Title) 

AMM Product Designation (CB) USDOL-BLS  PPI(MI, 
BI) 

Steel Piling and stay in-
place steel  casing 
Structural Steel 
Structural Steel 
Expansion/ Contraction 
Joints 
Steel Bearing Devices 
Guardrail 
Steel Traffic Strain 
Poles, Supports, and 
Mast Arms 
Steel Light Towers, 
Poles, and Mast Arms 
Sign Ground Mounted 
Beam Supports, Rigid 
Overhead Supports, 
and Span Wire  
Supports 
Steel Railing 
Corrugated Steel Pipe 

Steel Plate, Cut-to-length 
(National Mills)  

Average of,  
 
Metals and Metal 
Products (WPU10),  
 
Iron and Steel (WPU101), 
 
and Steel Mill Products 
(WPU1017) 

Prestress and Post 
tensioning strand 

Steel – Rod, high carbon (1050) 
industrial quality (United States)
  

Reinforcing Steel Steel – Bar, Merchant Products,  
Reinforcing Bar (United States) 

 
 

Nuts, bolts, rebar chairs, connecting bands and other miscellaneous hardware items shall not be 
included in the price adjustment.  No other steel products shall be considered for a price 
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adjustment. 
 
Adjustments will only be made for fluctuations in the cost of the steel used in the above products 
as shipped from the producing mill.  No adjustment will be made for changes in the cost of 
manufacturing, fabrication, shipping, storage, etc. 
 
Adjustments may be positive, negative, or non-existent depending on the circumstances. 
Adjustments for the steel price will be calculated by the Engineer and processed by change order 
on the Contractor’s progress estimate. 
 
No steel price adjustments will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
Furnish the following documentation for all Table B-1 steel products to be incorporated into the 
work.  Submit all documentation to the Engineer prior to incorporation of the steel into the work.  
The LPA or ODOT will withhold progress payments if the documentation is not provided and at 
the discretion of the Engineer the work is allowed to proceed.  Progress payments will be made 
upon receipt of the delinquent documentation.  Submit separate documentation packages for each 
steel product in Table B-1 and for each quantity represented by items 2) c and d below.  Label 
each documentation package with a unique number. 

 
1) An affidavit signed by the Contractor stating that the documentation provided is true and 

accurate. 
2) Identification of the steel product subject to adjustment. 

a. Documentation package number: PN525 – (Insert the steel product “title” from 
Table B-1) – (Insert sequential package number beginning with “1”).  Example:  
PN525 – Guardrail – 1, PN 525 – Reinforcing Steel – 2, etc… 

b. The steel product quantity in pounds (kg). 
c. Steel Certification and Mill Test Reports for the steel product. 
d. The date the steel product, subject to adjustment, was shipped from the 

producing mill. 
 

Upon the incorporation of the steel product into the work provide the Engineer the following: 
 

1) An affidavit signed by the Contractor stating that the documentation provided is true and 
accurate. 

2) Identification of the steel product subject to adjustment. 
a. Documentation package number that was initially established for the steel 

product for which the price adjustment will be calculated. 
b. The actual steel product quantity in pounds (kg) that was incorporated into the 

work. 
 

Price Adjustment Calculations 
 
The below formulas allow for a variation in steel prices without recognizing cost 
increases/decreases within the range of 95% to 105% of the Bidding Index (BI).  The total steel 
price adjustment (SPA) will not be computed unless the percent % Change is 5% or more, increase 
or decrease: 
 
% Change = [(MI/BI) – 1] x 100 
 
For a Price Increase: 
 
SPA = [(MI/BI) – 1.05] x CB x Q 
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Example:  If the average PPI for the month in which the project is let is 110 and the average PPI 
for the month is which the steel is shipped from the mill is 165 and the Cost Basis (CB) on the last 
Wednesday of the month preceding the letting date is $0.32 per pound for a quantity of 50,000 
pounds, then the price adjustment increase would be calculated as follows. 
 
SPA = [(165/110) – 1.05] x 0.32 x 50,000 = $7,200.00 (Increase) 
 
For a Price Decrease: 
 
SPA = [(MI/BI) - 0.95] x CB x Q 
 
Example:  If the average PPI for the month in which the project is let is 165 and the average PPI 
for the month is which the steel is shipped from the mill is 120 and the CB on the last Wednesday 
of the month preceding the letting date is $0.32 per pound for a quantity of 50,000 pounds, then 
the price adjustment decrease would be calculated as follows. 
 
SPA = [(120/165) – 0.95] x 0.32 x 50,000 = - $3,563.64 (Decrease) 
 
Where: 
SPA = Steel Price Adjustment 
 
MI = Mill Shipping Index.  The average of the Producer Price Indices for Metals and Metal 
Products (WPU10), Iron and Steel (WPU101), and Steel Mill Products (WPU1017) as reported by 
the United States Department of Labor, Bureau of Labor Statistics for the month the steel was 
shipped from the producing mill. 
 
BI = Bidding Index.  The average of the Producer Price Indices for Metals and Metal Products 
(WPU10), Iron and Steel (WPU101), and Steel Mill Products (WPU1017) as reported by the 
United States Department of Labor, Bureau of Labor Statistics for the month proceeding the month 
in which the project is bid. 
 
CB = Cost Basis.  The Consumer Buying Price Index value for either Steel – Bar, Merchant 
Products, Reinforcing Bar (United States); or Steel – Rod, high carbon (1050) industrial quality 
(United States); or  Steel Plate, Cut-to-length (National Mills) as published by the American Metal 
Market (AMM) on the last Wednesday of the month preceding the month in which the project is 
bid.  The CB (Cost Basis) shall be established for the product relationships listed in Table B-1 and 
shall establish the raw material base price.  The price shall be adjusted to dollars per pound (kg). 
 
Q = Quantity of the steel product, pounds (kg) actually incorporated into the work as documented 
by the Contractor and verified by the Engineer 
 
C.  Price Adjustment Limitations:  The price adjustments are limited to a % Change of 50%, 
increase or decrease. 
 
Example 1:  If the average PPI for the month in which the project is let is 110 and the average PPI 
for the month is which the steel is shipped from the mill is 171 and the CB on the last Wednesday 
of the month preceding the letting date is $0.32 per pound for a quantity of 50,000 pounds, then 
the price adjustment increase would be calculated as follows. 
 
% Change = [(171/110)-1] x 100 = 55.45% 
 
The limit is 50% thus the SPA is calculated as follows: 
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SPA = [(1.50) – 1.05] x 0.32 x 50,000 = $7,200.00 (Increase) 
 
Example 2:  If the average PPI for the month in which the project is let is 165 and the average PPI 
for the month is which the steel is shipped from the mill is 70 and the CB on the last Wednesday of 
the month preceding the letting date is $0.32 per pound for a quantity of 50,000 pounds, then the 
price adjustment decrease would be calculated as follows. 
 
% Change = [(70/165)-1] x 100 = -57.58% 
 
The limit is -50% thus the SPA is calculated as follows: 
 
SPA = [(0.50) – 0.95] x 0.32 x 50,000 = - $7,200.00 (Decrease) 
 
D.  Payment/Deductions: The price adjustment will be paid, or deducted from the Contractor’s 
progress estimate, upon approval of a change order. The Engineer will use the preliminary BI and 
MI index data to compute progressive monthly adjustments with final adjustments occurring when 
the BLS data is finalized, (four months after initial publication) or at project closeout using the 
preliminary data, whichever occurs earlier 
 
If the price adjustment is based on estimated material quantities for that time, and a revision to the 
total material quantity is made in a subsequent or final estimate, an appropriate adjustment will be 
made to the price adjustment previously calculated.  The adjustment will be based on the same 
indices used to calculate the price adjustment which is being revised.  If the shipping date(s) of the 
revised material quantity cannot be determined, the adjustment for the quantity in question, will be 
based on the indices utilized to calculate the steel price adjustment for the last initial 
documentation package submission, for the steel product subject to adjustment, that was 
incorporated into the particular item of work, for which quantities are being finalized. 
 
Example:  Reinforcing steel for a particular bridge deck was provided for in three different 
shipments with each having a different mill shipping date.  The quantity of reinforcing steel 
actually incorporated into the deck was calculated and a steel price adjustment was made in a 
progress payment.  At the conclusion of the work an error was found in the calculation of the final 
quantity of reinforcing steel incorporated into the deck.  The quantity to be adjusted can not be 
directly related to any one of the three mill shipping dates.  The steel price adjustment for the 
quantity in question would be calculated using the indices that were utilized to calculate the steel 
price adjustment for the quantity of reinforcing steel represented by the last initial reinforcing steel 
documentation package submission. The package used would be the one with the greatest 
sequential number. 
 
E.  Expiration of Contract Time:  When steel products are shipped from the mill after expiration of 
contract time and liquidated damages are chargeable, steel price adjustments will be based on the 
MI for the month in which contract time expired. 
 
F.  Documentation Review:  The LPA and/or ODOT reserves the right to inspect the records of the 
Contractor, its subcontractors, material fabricators and suppliers to verify the accuracy of the 
documentation submitted to the LPA and/or ODOT. 
 
G.  Extra Work/Force Account:  When steel products, as specified herein, are added to the contract 
as Extra Work, in accordance with the provisions of C&MS Section 109, no steel price 
adjustments will be made for any products manufactured from steel having a mill shipping date 5 
business days after the LPA’s request.  Price adjustments will be made as provided herein however 
the BI shall be based on the month preceding the 5th business day after the LPA’s request.  
Moreover the CB shall be based on the applicable AMM Consumer Buying Price Index as 
published on the last Wednesday of the month preceding the 5th business day after the LPA’s 
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request. For extra work performed on force account basis, reimbursement of actual material costs, 
along with the specified overhead and profit markup, will be considered to include full 
compensation for the current cost of steel and no steel price adjustments will be made. 
 

26. PN 520 – 03/01/06 – FUEL PRICE ADJUSTMENT    (NOT APPLICABLE TO THIS PROJECT) 
 (Not required by FHWA, but strongly suggested) 

General: This Fuel Price Adjustment (Fpa) provision is intended to minimize risk to the 
Contractor due to fuel price fluctuations that may occur during the Contract. This provision is not 
designed to estimate actual quantities of fuel used in construction operations, but to provide a 
reasonable basis for calculating a fuel price adjustment based on average conditions.  The 
Department determines adjustments under the provisions of this Proposal Note, and presumes that 
the Contractor has relied on these provisions when determining unit bid prices. The monthly 
application range for percent change (Mbp/Cbp) will not exceed 50% for a Fuel Price adjustment 
increase or decrease as outlined in Section B, Calculation of Fuel Price Adjustment.   

 
A.  Price Adjustment Criteria: These requirements provide for a price adjustments positive or 
negative, to payments due the Contractor for fluctuations in the cost of fuel consumed in the 
performance of certain items of work. These price adjustment provisions apply only to those items 
in the contract as grouped by category and identified in Table A-1. All adjustments will be made 
based on fuel consumption indicated by Table A-1, and no changes will be made for actual 
consumption rates.   

 
Category descriptions and the fuel usage factors which are applicable to each are as follows: 
 

 
 

* A Fuel Price Adjustment will only apply when the sum of all original contract quantities for the 
category meet or exceed the specified Threshold Quantity. When a Fuel Price Adjustment applies, 
calculate the Fuel Price Adjustment for the sum of all quantities for the category per this proposal 
note. 

 
B. Calculation of Fuel Price Adjustment: Fuel Price Adjustments may be either positive or 
negative.  A positive Fuel Price Adjustment will result in a payment to the contractor while a 
negative Fuel Price Adjustment will result in a deduction. 
 
The Department will calculate a Monthly Base Price (Mbp) for fuel for each month of each 
calendar year beginning with January 2001. The method for calculating the Monthly Base Price 
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(Mbp) will be on file in the Division of Construction Management. The Monthly Base Price (Mbp) 
will be used to calculate all Fuel Price Adjustments. The Contract Base Price (Cbp) will be the 
Monthly Base Price (Mbp) for the month the contract was bid. All Monthly Base Price (Mbp) 
values will be posted on the Division of Construction Management, Office of Construction 
Administration website at: 
http://www.dot.state.oh.us/construction/OCA/default.htm 
 
During each month of the contract the Engineer will select the applicable Monthly Base Price 
(Mbp) and calculate the ratio of the Monthly Base Price (Mbp) divided by the Contract Base Price 
(Cbp). The formulas below allow for a variation in fuel prices without recognizing cost increases/ 
decreases within the range of 90% to 110% of the Contract Base Price (Cbp). 
 
When, and only when, the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is 
less than 0.90 or greater than 1.10 will the Engineer calculate a Fuel Price Adjustment (Fpa). 
 
Cost increases in excess of 150% of the Contract Base Price (Cbp) will not be recognized. When, 
the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is greater than 1.50, the 
Fpa shall be calculated using a Cbp/Mbp ratio of 1.50.   
 
Cost decreases in excess of 50% of the Contract Base Price (CBP) will not be recognized. When, 
the Monthly Base Price (Mbp) divided by the Contract Base Price (Cbp) is less than 0.50, the Fpa 
shall be calculated using a Cbp/Mbp ratio of 0.50. 

 
For a Price Increase: 
Fpa = [(Mbp/Cbp) – 1.10] x Cbp x Q 

 
For a Price Decrease: 
Fpa = [(Mbp/Cbp) – 0.90] x Cbp x Q 

 
Where: 

Fpa = Fuel Price Adjustment 

Mbp = Monthly Base Price 

Cbp = Contract Base Price 

Q = The number of gallons of fuel used in the placement of items identified in Table A-1 during 
that month at the specified Fuel Usage Factor. Q will be determined by the Engineer for each 
category by multiplying the applicable Fuel Usage Factor by the sum of quantities of completed 
and accepted work for the specified items.   
 
The total Monthly Fuel Price Adjustment will be the algebraic sum of the Fuel Price Adjustments 
for materials placed during the month for each applicable category identified in Table A-1. The 
Total Fuel Price Adjustment for the project will be the algebraic sum of all Monthly Fuel Price 
Adjustments. The 3 Department will calculate the Monthly and Total Fuel Price Adjustment on a 
monthly basis and make contract modifications as provided in Section C, Payment/Deduction. 
 

C. Payment/Deduction: The Fuel Price Adjustment will be paid, or deducted, upon approval of a 
change order prepared after completion of all work. Contractor markups are not permitted. Partial 
payments or deductions will be processed prior to total completion when the unpaid accrued Total 
Fuel Price Adjustment exceeds $10,000 or once every 12 months. 

D. Expiration of Contract Time: When eligible items of work grouped by category and identified 
in Table A-1 are performed after expiration of contract time and liquidated damages are 
chargeable, the value of Monthly Base Price (Mbp) used to compute the price adjustment will be 
either the Monthly Base Price (Mbp) at the time of actual performance or the Monthly Base Price 
(Mbp) at the time contract time expired, whichever is less. 
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E. Extra Work: When eligible items of work grouped by category and identified in Table A-1 are 
added to the contract as Extra Work and for which a unit price is negotiated the contractor must 
use the appropriate price for fuel when preparing required backup data for the negotiated price. No 
Fuel Price Adjustment will be made for fuel consumed in the performance of eligible work added 
to the contract as Extra Work at a negotiated price when the work commences within 90 days of 
the approval of the change order authorizing said extra work. If the eligible work at a negotiated 
price commences more than 90 days after the approval of the change order authorizing said extra 
work a Fuel Price Adjustment will be made if said extra work quantities exceed the applicable 
threshold quantity in Table A-1. The Fuel Price Adjustment will be calculated using the Monthly 
Base Price (Mbp) value for the month the change order 
authorizing said extra work was approved as the value for its Contract Base Price (Cbp). 
 
When Extra Work is added to the contract as a Force Account operating costs for equipment used 
in the performance of this work will be paid in accordance with C&MS 109.05.C.4 with no further 
adjustment. 

 
F. Final Quantities: Upon completion of the work and determination of final pay quantities a 
change order will be prepared to reconcile any difference between estimated quantities previously 
paid and the final quantities. In this situation, the value for the Monthly Base Price (Mbp) used in 
the price adjustment formula will be the average of all Monthly Base Price (Mbp) values 
previously used for computing price adjustments. 

 
 
27. PN 007 - 10/15/2004 - TRUCK LEASING (Required if DBE goal on the project) 
 The Code of Federal Regulations Title 49, Section 26.55(d) (4) (5) (6) governs trucking operations. This 

section states that the Disadvantaged Business Enterprise (DBE) may lease trucks from another DBE firm, 
including an owner-operator who is certified as a DBE.  The DBE who leases trucks from another DBE 
receives credit for the total value of the transportation services the lessee DBE provides on the contract.  
The DBE may also lease trucks from a non-DBE firm, including an owner-operator.  The DBE who leases 
trucks from a non-DBE will receive credit for only the fee or commission it receives as a result of the lease 
agreement.  The DBE does not receive credit for the total value of the transportation services provided by 
the lessee, since these services are not provided by a DBE.  The law requires that a lease must indicate that 
the DBE has exclusive use of and control over the truck for credit to be accorded to the DBE. This does not 
preclude the leased truck from working for others during the term of the lease with the consent of the DBE, 
so long as the lease gives the DBE absolute priority for use of the leased truck.  Leased trucks must display 
the name and identification number of the DBE. 

 
 In lieu of a truck owner displaying the name and identification number of the DBE, the truck owner shall be 

required to furnish a photocopy of the lease agreement, thereby fulfilling the rule without causing undue 
hardship on any entity. 

 
 Credit for expenditures with DBEs for materials or supplies toward the DBE goal is described as follows: 
 

1.  When the materials or supplies are obtained from a DBE manufacturer the prime contractor may 
receive credit for 100 percent of the cost of the materials or supplies toward the DBE goal.  For 
purposes of this section, a manufacturer is a firm that operates or maintains a factory or 
establishment that produces, on the premises, the materials, supplies, articles, or equipment 
required under the contract and of the general character described by the specifications. 

 
2.  When the materials or supplies are purchased from a DBE regular dealer or supplier the prime 

contractor may receive credit for 60 percent of the cost of the materials or supplies toward the 
DBE goal. For purposes of this section, a regular dealer or supplier is a firm that owns, operates, or 
maintains a store, warehouse, or other establishment in which the materials, supplies, articles or 
equipment of the general character described by the specifications and required under the contract 
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are bought, kept in stock, and regularly sold or leased to the public in the usual course of business. 
 

For subcontract agreement (C-92) purposes the following definitions will be used: 
 

Install - DBE contractor who obtains goods, materials and supplies and fixes in place, for use, the 
same goods, materials and supplies. (e.g., DBE contractor obtains and fixes in place re-bar on 
project site).  Must spend 20% or more time on project per day.  100% credit toward prime’s DBE 
goal. 
 
Stockpiling - DBE Contractor/Trucker who delivers materials, goods, or supplies to project site.  
60% credit toward prime’s DBE goal. 
 
Tailgating - DBE Contractor/Trucker who delivers and installs materials, goods, or supplies to 
project site.  Must spend 20% or more time on project per day.  100% credit toward prime’s DBE 
goal. 

 

28. PN 013 - 6/23/2009 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS 
(Required if DBE goal on the project) 

 
 It is the policy of the Ohio Department of Transportation that Disadvantaged Business Enterprises (DBEs) 

shall have equal opportunity to compete for and perform subcontracts which the Contractor enters into 
pursuant to this contract.  The Contractor must use its best efforts to solicit bids from and to utilize DBE 
subcontractors with meaningful minority groups and female representation among their employees.  
Consequently, the requirements of Title 49 CFR Part 26 and Ohio Revised Code §5525.011 apply to this 

contract.  The Contractor must ensure that the DBE subcontractor(s) is performing a “commercially 
useful function” as defined in CFR 26.55. 

 
 The percentage indicated on the front cover of this bid document is the percent of the awarded Contractor's 

bid which must be subcontract to certified ODOT DBE firms. 
 
 In order to be assured that the Contractor complies with this contract requirement the Contractor shall 

provide certified payrolls from its DBE subcontractors where appropriate.  When the Contractor utilizes a 
service, for example trucking, to satisfy a part or its entire contractual goal, the Contractor, when requested, 
must provide a copy of each canceled check issued to the DBE service provider until the goal amount is 
reached.  The LPA shall total the amounts of the canceled checks and compare that total to the subcontract 
agreement by the parties and the C-92 issued to the Contractor for the work to be performed by the DBE 
subcontractor. 

 

 WAIVER PROCESS FOR DBE GOAL 
 

 The Contractor must document the progress and efforts being made in securing the services of DBE 

subcontractors.  In the event the Contractor is unable to meet the DBE Goal placed on this Local Let 

project, a request for a waiver of all or part of the goal may be made.  The written request must indicate a 

good faith effort was made to meet the goal and be sent to the LPA contracting authority.  The LPA 

forwards the request with recommended action to the ODOT District.  The ODOT District then makes 

recommendation and forwards the request to the Administrator, Office of Contract Administration, 1980 

West Broad Street, Columbus, Ohio, 43223.  There will be no extension of time for the project granted if 

the Contractor wishes to avail himself of this process.  If an item of work subcontracted to a DBE firm is 

non-performed by LPA or the subject of an approved VECP, the Contractor may request a waiver for the 

portion of work excluded. 

 

 

 

 The Contractor must provide the following information and documentation when requesting a DBE goal 
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waiver: 

 

1. Dollar value and % of DBE goal (based on the awarded sale amount of the contract).  Dollar value 

and % of waiver request. 

 

2. Signed copy of each subcontract or purchase order agreement between the prime and DBE 

subcontractor utilized in meeting the contract goal. 

 

3. Copy of dated written communication, fax confirmation, personal contact, follow up and 

negotiation with the DBE’s.  At least one follow up phone call is required for those contractors 

who are non-responsive to fax or letter solicitation.   

 

4. Copy of dated written communication and/or fax confirmation that bidder solicited and provided 

DBE’s with adequate information about the plans, specifications and requirements of the contract 

in a timely manner to assist them in responding to a solicitation. 

 

5. Copy of dated written communication and/ or fax confirmation of each noncompetitive DBE quote 

that includes the dollar value of each reference item and work type. Documentation must be 

provided which will offer comparison between quotes deemed noncompetetive and those quotes 

accepted.  

 

6. Copy of dated written communication and/ or dated fax confirmation of DBE’s that were not 

interested in providing a quote for the project. 

 

7. Documentation of all negotiating efforts and reason for rejecting bids. 

 

8. Documentation of good faith efforts (GFE) to meet the DBE subcontract goal, by looking beyond 

the items typically subcontract or consideration of subcontracting items normally performed by the 

prime as a way to meet the DBE goal. 

 

 ODOT Office of Contract Administration will review the submitted documentation and issue a written 

decision to the Contractor within ten (10) business days.  The Contractor may request administrative 

reconsideration within 14 days of being informed that it did not perform a GFE. The Contractor must make 

this request in writing to the following: 

 

Ohio Department of Transportation 

Attention: Office of Contract Administration 

1980 West Broad Street 

Columbus, Ohio 43223 

 

 The reconsideration official will not have played any role in the original determination that the contractor 

did not document sufficient good faith effort. 

 

 As part of this reconsideration, the contractor will have the opportunity to provide written documentation or 

an argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.  

ODOT will send the contractor a written decision on reconsideration explaining the basis for finding that 

the contractor did or did not meet the goal or make adequate good faith efforts.  The result of the 

reconsideration process is not administratively appealable to the US Department of Transportation.  

However, it is appealable to the Franklin County Court of Common Pleas. 
 

 SANCTIONS 
 
 The LPA will issue sanctions if the Contractor chooses not to request a waiver, the Contractor fails to 
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comply with the contract requirements and/or fails to demonstrate the necessary good faith effort. 
 
 The LPA may impose any of the following sanctions: 

(1) letter of reprimand; 
(2) liquidated damages computed up to the amount of goal dollars not met; 
(3) cross-withhold from future projects; 
(4) contract termination; and/or 
(5) other remedies available by law including suspension, revocation, and/or debarment. 

 
 Factors to be considered in issuing sanctions include, but are not limited to: 

(1) the magnitude and the type of offense; 
(2) the degree of the Contractor’s culpability; 
(3) any steps taken to rectify the situation; 
(4) the Contractor’s record of performance on other projects including, but not limited to: 

a. annual DBE participation over DBE goals; 
b. annual DBE participation on projects without goals; 
c. number of complaints ODOT has received from DBEs regarding the Contractor; 

and 
d. the number of times the Contractor has been previously sanctioned by the 

ODOT; and 
  (5) whether the Contractor falsified, misrepresented, or withheld information. 
 
 
 

29.  PN - 031 - 10/15/2004 - AFFIDAVIT OF SUBCONTRACTOR PAYMENT 
 (Required if DBE goal on the project) 
 The Code of Federal Regulations 49, 26.37(b), requires the LPA to monitor and verify that work committed 

to Disadvantaged Business Enterprise (DBE) firms at contract award is actually performed by the DBE’s.  
Additionally, the LPA is required to report the DBE participation on each project, including all work, 
materials or service sublets.  Therefore, it is the LPA’s responsibility to discern whether payments are made 
to DBE firms.  An affidavit is to be completed and signed by the contractor within 15 days of the 
completion of the project.  The affidavit seeks to verify actual payments made to DBE firms on the project. 
 Each DBE firm must verify the actual payment amount. 

 
 The blank spaces in the affidavit must be filled in correctly, where indicated.  The affidavit must be signed 

by the prime contractor and subcontractor, or by the subcontractor and DBE sub-contractor, if applicable.  
By signing the affidavit, the noted firm agrees that the payment amount recorded is true and accurate as of 
the payment time period. 

 
 Completed and signed affidavit shall be mailed to the Ohio Department of Transportation, Office of 

Contracts, DBE Services section, 1980 West Broad Street, Columbus, Ohio 43223. 
 

30.  WAIVER OF CM&S 614.03 
 ODOT’s 2005 Construction and Material Specifications section 614.03, third paragraph, does not apply to 

any project which is not physically located on the National Highway System (NHS), and/or does not impact 
NHS traffic in any way. 

 

31.  DECLARATION REGARDING MATERIAL ASSISTANCE / NONASSISTANCE TO A 
TERRORIST ORGANIZATION 

 In accordance with Ohio Revised Code §2909.33, the enclosed Declaration Regarding Material Assistance / 
Nonassistance to a Terrorist Organization must be completed and returned prior to entering into a contract 
with any political subdivision of the state of Ohio. Failure to submit this form prior to entering into contract 
will result in the bid being deemed non-responsive and ineligible for award. 
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32.  ODOT AS OBLIGEE ON BOND 
 The contractor shall furnish a performance and payment bond in an amount at least equal to 100 percent of 

the estimate as security for the faithful performance of its contract. In addition to the project Owner, ODOT 
shall be named as an obligee. 

 

33.  REQUIRED CONTRACT PROVISIONS FOR FEDERAL-AID CONSTRUCTION CONTRACTS 
(Electronic Form FHWA 1273 - March 10, 1994) 

 
 I. General 
 II. Nondiscrimination 
 III. Nonsegregated Facilities 
 IV. Payment of Predetermined Minimum Wage 
 V. Statements and Payrolls 
 VI. Record of Materials, Supplies, and Labor 
 VII. Subletting or Assigning the Contract 
 VIII. Safety: Accident Prevention 
 IX. False Statements Concerning Highway Projects 
 X. Implementation of Clean Air Act and Federal Water Pollution Control Act 
 XI. Certification Regarding Debarment, Suspension Ineligibility, and Voluntary Exclusion 
 XII. Certification Regarding Use of Contract Funds for Lobbying 

  
 Attachments 
 

A. Employment Preference for Appalachian Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. These contract provisions shall apply to all work performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's immediate superintendence and to all work performed 
on the contract by piecework, station work, or by subcontract. 

 
2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of the 

stipulations contained in these Required Contract Provisions, and further require their inclusion in any lower tier 
subcontract or purchase order that may in turn be made. The Required Contract Provisions shall not be 
incorporated by reference in any case. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with these Required Contract Provisions. 

 
3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient grounds 

for termination of the contract. 
 
4. A breach of the following clauses of the Required Contract Provisions may also be grounds for debarment as 

provided in 29 CFR 5.12: 
  Section I, paragraph 2; 
  Section IV, paragraphs 1, 2, 3, 4, and 7; 
  Section V, paragraphs 1 and 2a through 2g. 
 
5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section V of these 

Required Contract Provisions shall not be subject to the general disputes clause of this contract. Such disputes 
shall be resolved in accordance with the procedures of the U.S. Department of Labor (DOL) as set forth in 29 
CFR 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its 
subcontractors) and the contracting agency, the DOL, or the contractor's employees or their representatives. 

 
6. Selection of Labor: During the performance of this contract, the contractor shall not: 
 

a. discriminate against labor from any other State, possession, or territory of the United States (except for 
employment preference for Appalachian contracts, when applicable, as specified in Attachment A), or 

 
b. employ convict labor for any purpose within the limits of the project unless it is labor performed by convicts 

who are on parole, supervised release, or probation. 
 

II. NONDISCRIMINATION 
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 
 

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules, regulations 
(28 CFR 35, 29 CFR 1630 and 41 CFR 60) and orders of the Secretary of Labor as modified by the provisions 
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prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative 
action standards for the contractor's project activities under this contract. The Equal Opportunity Construction 
Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the American Disabilities Act of 
1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in 
this contract. In the execution of this contract, the contractor agrees to comply with the following minimum 
specific requirement activities of EEO: 

 
a. The contractor will work with the State highway agency (SHA) and the Federal Government in carrying 

out EEO obligations and in their review of his/her activities under the contract. 
 
b. The contractor will accept as his operating policy the following statement: 
 

"It is the policy of this Company to assure that applicants are employed, and that employees are treated 
during employment, without regard to their race, religion, sex, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship, preapprenticeship, and/or on-the-job training." 

 
2. EEO Officer: The contractor will designate and make known to the SHA contracting officers an EEO Officer who 

will have the responsibility for and must be capable of effectively administering and promoting an active 
contractor program of EEO and who must be assigned adequate authority and responsibility to do so. 

 
3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise, promote, 

and discharge employees, or who recommend such action, or who are substantially involved in such action, will 
be made fully cognizant of, and will implement, the contractor's EEO policy and contractual responsibilities to 
provide EEO in each grade and classification of employment. To ensure that the above agreement will be met, 
the following actions will be taken as a minimum: 

 
a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of work 

and then not less often than once every six months, at which time the contractor's EEO policy and its 
implementation will be reviewed and explained. The meetings will be conducted by the EEO Officer. 

 
b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO 

Officer, covering all major aspects of the contractor's EEO obligations within thirty days following their 
reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO Officer in 

the contractor's procedures for locating and hiring minority group employees. 
 
d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible to 

employees, applicants for employment and potential employees. 
 
e. The contractor's EEO policy and the procedures to implement such policy will be brought to the attention of 

employees by means of meetings, employee handbooks, or other appropriate means. 
 

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such advertisements will be placed in publications having a large 
circulation among minority groups in the area from which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct 

recruitment through public and private employee referral sources likely to yield qualified minority group 
applicants. To meet this requirement, the contractor will identify sources of potential minority group 
employees, and establish with such identified sources procedures whereby minority group applicants may 
be referred to the contractor for employment consideration. 

 
b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall referrals, he 

is expected to observe the provisions of that agreement to the extent that the system permits the 
contractor's compliance with EEO contract provisions. (The DOL has held that where implementation of 
such agreements has the effect of discriminating against minorities or women, or obligates the contractor to 
do the same, such implementation violates Executive Order 11246, as amended.) 

 
c. The contractor will encourage his present employees to refer minority group applicants for employment. 

Information and procedures with regard to referring minority group applicants will be discussed with 
employees. 

 
5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and administered, 

and personnel actions of every type, including hiring, upgrading, promotion, transfer, demotion, layoff, and 
termination, shall be taken without regard to race, color, religion, sex, national origin, age or disability. The 
following procedures shall be followed: 
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a. The contractor will conduct periodic inspections of project sites to insure that working conditions and 
employee facilities do not indicate discriminatory treatment of project site personnel. 

 
b. The contractor will periodically evaluate the spread of wages paid within each classification to determine 

any evidence of discriminatory wage practices. 
 
c. The contractor will periodically review selected personnel actions in depth to determine whether there is 

evidence of discrimination. Where evidence is found, the contractor will promptly take corrective action. If 
the review indicates that the discrimination may extend beyond the actions reviewed, such corrective action 
shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor in 

connection with his obligations under this contract, will attempt to resolve such complaints, and will take 
appropriate corrective action within a reasonable time. If the investigation indicates that the discrimination 
may affect persons other than the complainant, such corrective action shall include such other persons. 
Upon completion of each investigation, the contractor will inform every complainant of all of his avenues of 
appeal. 

 
6. Training and Promotion 

 
a. The contractor will assist in locating, qualifying, and increasing the skills of minority group and women 

employees, and applicants for employment. 
 
b. Consistent with the contractor's work force requirements and as permissible under Federal and State 

regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job 
training programs for the geographical area of contract performance. Where feasible, 25 percent of 
apprentices or trainees in each occupation shall be in their first year of apprenticeship or training. In the 
event a special provision for training is provided under this contract, this subparagraph will be superseded 
as indicated in the special provision. 

 
c. The contractor will advise employees and applicants for employment of available training programs and 

entrance requirements for each. 
 
d. The contractor will periodically review the training and promotion potential of minority group and women 

employees and will encourage eligible employees to apply for such training and promotion. 
 

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor will use 
his/her best efforts to obtain the cooperation of such unions to increase opportunities for minority groups and 
women within the unions, and to effect referrals by such unions of minority and female employees. Actions by the 
contractor either directly or through a contractor's association acting as agent will include the procedures set 
forth below: 

 
a. The contractor will use best efforts to develop, in cooperation with the unions, joint training programs aimed 

toward qualifying more minority group members and women for membership in the unions and increasing 
the skills of minority group employees and women so that they may qualify for higher paying employment. 

 
b. The contractor will use best efforts to incorporate an EEO clause into each union agreement to the end that 

such union will be contractually bound to refer applicants without regard to their race, color, religion, sex, 
national origin, age or disability. 

 
c. The contractor is to obtain information as to the referral practices and policies of the labor union except that 

to the extent such information is within the exclusive possession of the labor union and such labor union 
refuses to furnish such information to the contractor, the contractor shall so certify to the SHA and shall set 
forth what efforts have been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor with a reasonable flow of minority and women 

referrals within the time limit set forth in the collective bargaining agreement, the contractor will, through 
independent recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, 
national origin, age or disability; making full efforts to obtain qualified and/or qualifiable minority group 
persons and women. (The DOL has held that it shall be no excuse that the union with which the contractor 
has a collective bargaining agreement providing for exclusive referral failed to refer minority employees.) In 
the event the union referral practice prevents the contractor from meeting the obligations pursuant to 
Executive Order 11246, as amended, and these special provisions, such contractor shall immediately notify 
the SHA. 

 
8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall not 

discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the selection and 
retention of subcontractors, including procurement of materials and leases of equipment. 

 
a. The contractor shall notify all potential subcontractors and suppliers of his/her EEO obligations under this 
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contract. 
 
b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal opportunity to 

compete for and perform subcontracts which the contractor enters into pursuant to this contract. The 
contractor will use his best efforts to solicit bids from and to utilize DBE subcontractors or subcontractors 
with meaningful minority group and female representation among their employees. Contractors shall obtain 
lists of DBE construction firms from SHA personnel. 

 
c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO obligations. 

 
9. Records and Reports: The contractor shall keep such records as necessary to document compliance with the 

EEO requirements. Such records shall be retained for a period of three years following completion of the 
contract work and shall be available at reasonable times and places for inspection by authorized representatives 
of the SHA and the FHWA. 

 
a. The records kept by the contractor shall document the following: 

 
1. The number of minority and non-minority group members and women employed in each work 

classification on the project; 
 
2. The progress and efforts being made in cooperation with unions, when applicable, to increase 

employment opportunities for minorities and women; 
 
3. The progress and efforts being made in locating, hiring, training, qualifying, and upgrading minority 

and female employees; and 
 
4. The progress and efforts being made in securing the services of DBE subcontractors or 

subcontractors with meaningful minority and female representation among their employees. 
 

b. The contractors will submit an annual report to the SHA each July for the duration of the project, indicating 
the number of minority, women, and non-minority group employees currently engaged in each work 
classification required by the contract work. This information is to be reported on Form FHWA-1391. If on-
the-job training is being required by special provision, the contractor will be required to collect and report 
training data. 

 
III. NONSEGREGATED FACILITIES 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.) 

 
a. By submission of this bid, the execution of this contract or subcontract, or the consummation of this material 

supply agreement or purchase order, as appropriate, the bidder, Federal-aid construction contractor, 
subcontractor, material supplier, or vendor, as appropriate, certifies that the firm does not maintain or provide for 
its employees any segregated facilities at any of its establishments, and that the firm does not permit its 
employees to perform their services at any location, under its control, where segregated facilities are maintained. 
The firm agrees that a breach of this certification is a violation of the EEO provisions of this contract. The firm 
further certifies that no employee will be denied access to adequate facilities on the basis of sex or disability. 

 
b. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and 

washrooms, restaurants and other eating areas, time clocks, locker rooms, and other storage or dressing areas, 
parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided 
for employees which are segregated by explicit directive, or are, in fact, segregated on the basis of race, color, 
religion, national origin, age or disability, because of habit, local custom, or otherwise. The only exception will be 
for the disabled when the demands for accessibility override (e.g. disabled parking). 

 
c. The contractor agrees that it has obtained or will obtain identical certification from proposed subcontractors or 

material suppliers prior to award of subcontracts or consummation of material supply agreements of $10,000 or 
more and that it will retain such certifications in its files. 

 
IV. PAYMENT OF PREDETERMINED MINIMUM WAGE 

 
 (Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for 

projects located on roadways classified as local roads or rural minor collectors, which are exempt.) 
 

1.  General: 
 

a. All mechanics and laborers employed or working upon the site of the work will be paid unconditionally and 
not less often than once a week and without subsequent deduction or rebate on any account [except such 
payroll deductions as are permitted by regulations (29 CFR 3) issued by the Secretary of Labor under the 
Copeland Act (40 U.S.C. 276c)] the full amounts of wages and bona fide fringe benefits (or cash 
equivalents thereof) due at time of payment. The payment shall be computed at wage rates not less than 
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those contained in the wage determination of the Secretary of Labor (hereinafter "the wage determination") 
which is attached hereto and made a part hereof, regardless of any contractual relationship which may be 
alleged to exist between the contractor or its subcontractors and such laborers and mechanics. The wage 
determination (including any additional classifications and wage rates conformed under paragraph 2 of this 
Section IV and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible place where it can be 
easily seen by the workers. For the purpose of this Section, contributions made or costs reasonably 
anticipated for bona fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on 
behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the 
provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section, regular contributions 
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, 
or programs, which cover the particular weekly period, are deemed to be constructively made or incurred 
during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe 
benefits on the wage determination for the classification of work actually performed, without regard to skill, 
except as provided in paragraphs 4 and 5 of this Section IV. 

 
b. Laborers or mechanics performing work in more than one classification may be compensated at the rate 

specified for each classification for the time actually worked therein, provided, that the employer's payroll 
records accurately set forth the time spent in each classification in which work is performed. 

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 CFR 1, 3, and 5 are 

herein incorporated by reference in this contract. 
 

2. Classification: 
 
a. The SHA contracting officer shall require that any class of laborers or mechanics employed under the 

contract, which is not listed in the wage determination, shall be classified in conformance with the wage 
determination. 

 
b. The contracting officer shall approve an additional classification, wage rate and fringe benefits only when 

the following criteria have been met: 
 

1. the work to be performed by the additional classification requested is not performed by a classification 
in the wage determination; 

 
2. the additional classification is utilized in the area by the construction industry; 
 
3. the proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 

wage rates contained in the wage determination; and 
 
4. with respect to helpers, when such a classification prevails in the area in which the work is performed. 

 
c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) to be employed in 

the additional classification or their representatives, and the contracting officer agree on the classification 
and wage rate (including the amount designated for fringe benefits where appropriate), a report of the 
action taken shall be sent by the contracting officer to the DOL, Administrator of the Wage and Hour 
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage and Hour 
Administrator, or an authorized representative, will approve, modify, or disapprove every additional 
classification action within 30 days of receipt and so advise the contracting officer or will notify the 
contracting officer within the 30-day period that additional time is necessary. 

 
d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to be employed in 

the additional classification or their representatives, and the contracting officer do not agree on the 
proposed classification and wage rate (including the amount designated for fringe benefits, where 
appropriate), the contracting officer shall refer the questions, including the views of all interested parties 
and the recommendation of the contracting officer, to the Wage and Hour Administrator for determination. 
Said Administrator, or an authorized representative, will issue a determination within 30 days of receipt and 
so advise the contracting officer or will notify the contracting officer within the 30-day period that additional 
time is necessary 

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to paragraph 2c or 2d of 

this Section IV shall be paid to all workers performing work in the additional classification from the first day 
on which work is performed in the classification. 

 
3. Payment of Fringe Benefits: 

 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes 

a fringe benefit which is not expressed as an hourly rate, the contractor or subcontractors, as appropriate, 
shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit 
or an hourly case equivalent thereof. 
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b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or other third 

person, he/she may consider as a part of the wages of any laborer or mechanic the amount of any costs 
reasonably anticipated in providing bona fide fringe benefits under a plan or program, provided, that the 
Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of 
the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program. 

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers: 

 
a. Apprentices: 

 
1. Apprentices will be permitted to work at less than the predetermined rate for the work they performed 

when they are employed pursuant to and individually registered in a bona fide apprenticeship program 
registered with the DOL, Employment and Training Administration, Bureau of Apprenticeship and 
Training, or with a State apprenticeship agency recognized by the Bureau, or if a person is employed 
in his/her first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been certified by the Bureau of 
Apprenticeship and Training or a State apprenticeship agency (where appropriate) to be eligible for 
probationary employment as an apprentice. 

 
2. The allowable ratio of apprentices to journeyman-level employees on the job site in any craft 

classification shall not be greater than the ratio permitted to the contractor as to the entire work force 
under the registered program. Any employee listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the applicable wage rate 
listed in the wage determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the registered 
program shall be paid not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor or subcontractor is performing construction on a project in a 
locality other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman-level hourly rate) specified in the contractor's or subcontractor's 
registered program shall be observed. 

 
3. Every apprentice must be paid at not less than the rate specified in the registered program for the 

apprentice's level of progress, expressed as a percentage of the journeyman-level hourly rate 
specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator for the Wage and Hour Division 
determines that a different practice prevails for the applicable apprentice classification, fringes shall be 
paid in accordance with that determination. 

 
4. In the event the Bureau of Apprenticeship and Training, or a State apprenticeship agency recognized 

by the Bureau, withdraws approval of an apprenticeship program, the contractor or subcontractor will 
no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the 
comparable work performed by regular employees until an acceptable program is approved. 

 
b. Trainees: 

 
1. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 

predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the 
DOL, Employment and Training Administration. 

 
2. The ratio of trainees to journeyman-level employees on the job site shall not be greater than permitted 

under the plan approved by the Employment and Training Administration. Any employee listed on the 
payroll at a trainee rate who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be 
paid not less than the applicable wage rate on the wage determination for the work actually performed. 

 
3. Every trainee must be paid at not less than the rate specified in the approved program for his/her level 

of progress, expressed as a percentage of the journeyman-level hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and 
Hour Division determines that there is an apprenticeship program associated with the corresponding 
journeyman-level wage rate on the wage determination which provides for less than full fringe benefits 
for apprentices, in which case such trainees shall receive the same fringe benefits as apprentices. 



 

G-36 
 

 
4. In the event the Employment and Training Administration withdraws approval of a training program, 

the contractor or subcontractor will no longer be permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed until an acceptable program is approved. 

 
c. Helpers: 

 
Helpers will be permitted to work on a project if the helper classification is specified and defined on the 
applicable wage determination or is approved pursuant to the conformance procedure set forth in 
Section IV.2. Any worker listed on a payroll at a helper wage rate, who is not a helper under a 
approved definition, shall be paid not less than the applicable wage rate on the wage determination for 
the classification of work actually performed. 

 
5. Apprentices and Trainees (Programs of the U.S. DOT): 
 
 Apprentices and trainees working under apprenticeship and skill training programs which have been certified by 

the Secretary of Transportation as promoting EEO in connection with Federal-aid highway construction programs 
are not subject to the requirements of paragraph 4 of this Section IV. The straight time hourly wage rates for 
apprentices and trainees under such programs will be established by the particular programs. The ratio of 
apprentices and trainees to journeymen shall not be greater than permitted by the terms of the particular 
program. 

 
6. Withholding: 
 
 The SHA shall upon its own action or upon written request of an authorized representative of the DOL withhold, 

or cause to be withheld, from the contractor or subcontractor under this contract or any other Federal contract 
with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements which is held by the same prime contractor, as much of the accrued payments or advances as may 
be considered necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, employed 
by the contractor or any subcontractor the full amount of wages required by the contract. In the event of failure to 
pay any laborer or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the 
work, all or part of the wages required by the contract, the SHA contracting officer may, after written notice to the 
contractor, take such action as may be necessary to cause the suspension of any further payment, advance, or 
guarantee of funds until such violations have ceased. 

 
7. Overtime Requirements: 
 
 No contractor or subcontractor contracting for any part of the contract work which may require or involve the 

employment of laborers, mechanics, watchmen, or guards (including apprentices, trainees, and helpers 
described in paragraphs 4 and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in 
any workweek in which he/she is employed on such work, to work in excess of 40 hours in such workweek 
unless such laborer, mechanic, watchman, or guard receives compensation at a rate not less than one-and-one-
half times his/her basic rate of pay for all hours worked in excess of 40 hours in such workweek. 

 
8. Violation: 
 
 Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause set forth in paragraph 

7 above, the contractor and any subcontractor responsible thereof shall be liable to the affected employee for 
his/her unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the 
case of work done under contract for the District of Columbia or a territory, to such District or to such territory) for 
liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer, 
mechanic, watchman, or guard employed in violation of the clause set forth in paragraph 7, in the sum of $10 for 
each calendar day on which such employee was required or permitted to work in excess of the standard work 
week of 40 hours without payment of the overtime wages required by the clause set forth in paragraph 7. 

 
9. Withholding for Unpaid Wages and Liquidated Damages: 
 
 The SHA shall upon its own action or upon written request of any authorized representative of the DOL withhold, 

or cause to be withheld, from any monies payable on account of work performed by the contractor or 
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other 
Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the 
same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above. 

 
V. STATEMENTS AND PAYROLLS 
 
 (Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts, except for 

projects located on roadways classified as local roads or rural collectors, which are exempt.) 
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1. Compliance with Copeland Regulations (29 CFR 3): 
 

The contractor shall comply with the Copeland Regulations of the Secretary of Labor which are herein 
incorporated by reference. 

 
2. Payrolls and Payroll Records: 

 
a. Payrolls and basic records relating thereto shall be maintained by the contractor and each subcontractor 

during the course of the work and preserved for a period of 3 years from the date of completion of the 
contract for all laborers, mechanics, apprentices, trainees, watchmen, helpers, and guards working at the 
site of the work. 

 
b. The payroll records shall contain the name, social security number, and address of each such employee; 

his or her correct classification; hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalent thereof the types described in Section 1(b)(2)(B) 
of the Davis Bacon Act); daily and weekly number of hours worked; deductions made; and actual wages 
paid. In addition, for Appalachian contracts, the payroll records shall contain a notation indicating whether 
the employee does, or does not, normally reside in the labor area as defined in Attachment A, paragraph 1. 
Whenever the Secretary of Labor, pursuant to Section IV, paragraph 3b, has found that the wages of any 
laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a 
plan or program described in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each 
subcontractor shall maintain records which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and show the cost anticipated or the actual 
cost incurred in providing benefits. Contractors or subcontractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of apprentices and trainees, and 
ratios and wage rates prescribed in the applicable programs. 

 
c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to the 

SHA resident engineer a payroll of wages paid each of its employees (including apprentices, trainees, and 
helpers, described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during 
the preceding weekly payroll period). The payroll submitted shall set out accurately and completely all of the 
information required to be maintained under paragraph 2b of this Section V. This information may be 
submitted in any form desired. Optional Form WH-347 is available for this purpose and may be purchased 
from the Superintendent of Documents (Federal stock number 029-005-0014-1), U.S. Government Printing 
Office, Washington, D.C. 20402. The prime contractor is responsible for the submission of copies of 
payrolls by all subcontractors. 

 
d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or 

subcontractor or his/her agent who pays or supervises the payment of the persons employed under the 
contract and shall certify the following: 

 
1. that the payroll for the payroll period contains the information required to be maintained under 

paragraph 2b of this Section V and that such information is correct and complete; 
 
2. that such laborer or mechanic (including each helper, apprentice, and trainee) employed on the 

contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in the Regulations, 29 CFR 3; 

 
3. that each laborer or mechanic has been paid not less that the applicable wage rate and fringe benefits 

or cash equivalent for the classification of worked performed, as specified in the applicable wage 
determination incorporated into the contract. 

 
e. The weekly submission of a properly executed certification set forth on the reverse side of Optional Form 

WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by 
paragraph 2d of this Section V. 

 
f. The falsification of any of the above certifications may subject the contractor to civil or criminal prosecution 

under 18 U.S.C. 1001 and 31 U.S.C. 231. 
 

g. The contractor or subcontractor shall make the records required under paragraph 2b of this Section V 
available for inspection, copying, or transcription by authorized representatives of the SHA, the FHWA, or 
the DOL, and shall permit such representatives to interview employees during working hours on the job. If 
the contractor or subcontractor fails to submit the required records or to make them available, the SHA, the 
FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant, or owner, take such 
actions as may be necessary to cause the suspension of any further payment, advance, or guarantee of 
funds. Furthermore, failure to submit the required records upon request or to make such records available 
may be grounds for debarment action pursuant to 29 CFR 5.12. 
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VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 
 

1. On all Federal-aid contracts on the National Highway System, except those which provide solely for the 
installation of protective devices at railroad grade crossings, those which are constructed on a force account or 
direct labor basis, highway beautification contracts, and contracts for which the total final construction cost for 
roadway and bridge is less than $1,000,000 (23 CFR 635) the contractor shall: 

 
a. Become familiar with the list of specific materials and supplies contained in Form FHWA-47, "Statement of 

Materials and Labor Used by Contractor of Highway Construction Involving Federal Funds," prior to the 
commencement of work under this contract. 

 
b. Maintain a record of the total cost of all materials and supplies purchased for and incorporated in the work, 

and also of the quantities of those specific materials and supplies listed on Form FHWA-47, and in the units 
shown on Form FHWA-47. 

 
c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form FHWA-47 together with 

the data required in paragraph 1b relative to materials and supplies, a final labor summary of all contract 
work indicating the total hours worked and the total amount earned. 

 
2. At the prime contractor's option, either a single report covering all contract work or separate reports for the 

contractor and for each subcontract shall be submitted. 
 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 
 

1. The contractor shall perform with its own organization contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of the total original contract price, excluding any 
specialty items designated by the State. Specialty items may be performed by subcontract and the amount of any 
such specialty items performed may be deducted from the total original contract price before computing the 
amount of work required to be performed by the contractor's own organization (23 CFR 635). 

 
a. "Its own organization" shall be construed to include only workers employed and paid directly by the 

prime contractor and equipment owned or rented by the prime contractor, with or without operators. Such 
term does not include employees or equipment of a subcontractor, assignee, or agent of the prime 
contractor. 

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge, 

abilities, or equipment not ordinarily available in the type of contracting organizations qualified and 
expected to bid on the contract as a whole and in general are to be limited to minor components of the 
overall contract. 

 
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed includes 

the cost of material and manufactured products which are to be purchased or produced by the contractor under 
the contract provisions. 

 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm, has full 

authority to direct performance of the work in accordance with the contract requirements, and is in charge of all 
construction operations (regardless of who performs the work) and (b) such other of its own organizational 
resources (supervision, management, and engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract. 

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written consent of 

the SHA contracting officer, or authorized representative, and such consent when given shall not be construed to 
relieve the contractor of any responsibility for the fulfillment of the contract. Written consent will be given only 
after the SHA has assured that each subcontract is evidenced in writing and that it contains all pertinent 
provisions and requirements of the prime contract. 

 
VIII.SAFETY: ACCIDENT PREVENTION 

 
1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local laws 

governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards, safety 
devices and protective equipment and take any other needed actions as it determines, or as the SHA contracting 
officer may determine, to be reasonably necessary to protect the life and health of employees on the job and the 
safety of the public and to protect property in connection with the performance of the work covered by the 
contract. 

 
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor enters 

into pursuant to this contract, that the contractor and any subcontractor shall not permit any employee, in 
performance of the contract, to work in surroundings or under conditions which are unsanitary, hazardous or 
dangerous to his/her health or safety, as determined under construction safety and health standards (29 CFR 
1926) promulgated by the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and 
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Safety Standards Act (40 U.S.C. 333). 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized 

representative thereof, shall have right of entry to any site of contract performance to inspect or investigate the 
matter of compliance with the construction safety and health standards and to carry out the duties of the 
Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333). 

 
IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

 
In order to assure high quality and durable construction in conformity with approved plans and specifications and a 
high degree of reliability on statements and representations made by engineers, contractors, suppliers, and workers 
on Federal-aid highway projects, it is essential that all persons concerned with the project perform their functions as 
carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or misrepresentation with respect to any 
facts related to the project is a violation of Federal law. To prevent any misunderstanding regarding the seriousness of 
these and similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR 635) in one 
or more places where it is readily available to all persons concerned with the project: 
 
 NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS 
 
18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or whoever, whether 
a person, association, firm, or corporation, knowingly makes any false statement, false representation, or false report 
as to the character, quality, quantity, or cost of the material used or to be used, or the quantity or quality of the work 
performed or to be performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to the Secretary of 
Transportation; or 
 
Whoever knowingly makes any false statement, false representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to be performed, or materials furnished or to be 
furnished, in connection with the construction of any highway or related project approved by the Secretary of 
Transportation; or 
 
Whoever knowingly makes any false statement or false representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both." 

 
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION CONTROL ACT 

 
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.) 
 
By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-aid 
construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows: 

 
1. That any facility that is or will be utilized in the performance of this contract, unless such contract is exempt under 

the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and under the Federal 
Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive 
Order 11738, and regulations in implementation thereof (40 CFR 15) is not listed, on the date of contract award, 
on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 15.20. 

 
2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the Clean 

Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines listed 
thereunder. 

 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office of 

Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under consideration to 
be listed on the EPA List of Violating Facilities. 

 
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this Section 

X in every nonexempt subcontract, and further agrees to take such action as the government may direct as a 
means of enforcing such requirements. 

 
XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION 

 
1. Instructions for Certification - Primary Covered Transactions: 

 
(Applicable to all Federal-aid contracts - 49 CFR 29) 
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a. By signing and submitting this proposal, the prospective primary participant is providing the certification set 
out below. 

 
b. The inability of a person to provide the certification set out below will not necessarily result in denial of 

participation in this covered transaction. The prospective participant shall submit an explanation of why it 
cannot provide the certification set out below. The certification or explanation will be considered in 
connection with the department or agency's determination whether to enter into this transaction. However, 
failure of the prospective primary participant to furnish a certification or an explanation shall disqualify such 
a person from participation in this transaction. 

 
c. The certification in this clause is a material representation of fact upon which reliance was placed when the 

department or agency determined to enter into this transaction. If it is later determined that the prospective 
primary participant knowingly rendered an erroneous certification, in addition to other remedies available to 
the Federal Government, the department or agency may terminate this transaction for cause of default. 

 
d. The prospective primary participant shall provide immediate written notice to the department or agency to 

whom this proposal is submitted if any time the prospective primary participant learns that its certification 
was erroneous when submitted or has become erroneous by reason of changed circumstances. 

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered transaction," 

"participant," "person," "primary covered transaction," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of rules 
implementing Executive Order 12549. You may contact the department or agency to which this proposal is 
submitted for assistance in obtaining a copy of those regulations. 

 
f. The prospective primary participant agrees by submitting this proposal that, should the proposed covered 

transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person 
who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction, unless authorized by the department or agency entering into this transaction. 

 
g. The prospective primary participant further agrees by submitting this proposal that it will include the clause 

titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier 
Covered Transaction," provided by the department or agency entering into this covered transaction, without 
modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions. 

 
h. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier 

covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from the covered 
transaction, unless it knows that the certification is erroneous. A participant may decide the method and 
frequency by which it determines the eligibility of its principals. Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or 
Nonprocurement Programs" (Nonprocurement List) which is compiled by the General Services 
Administration. 

 
i. Nothing contained in the foregoing shall be construed to require establishment of a system of records in 

order to render in good faith the certification required by this clause. The knowledge and information of 
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 

 
j. Except for transactions authorized under paragraph f of these instructions, if a participant in a covered 

transaction knowingly enters into a lower tier covered transaction with a person who is suspended, 
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other 
remedies available to the Federal Government, the department or agency may terminate this transaction for 
cause or default. 

 
      * * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary Covered 
Transactions 

 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its principals: 

 
a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 

excluded from covered transactions by any Federal department or agency; 
 
b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgment 

rendered against them for commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a 
public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, 
theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving 
stolen property; 
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c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity 

(Federal, State or local) with commission of any of the offenses enumerated in paragraph 1b of this 
certification; and 

 
d. Have not within a 3-year period preceding this application/proposal had one or more public 

transactions (Federal, State or local) terminated for cause or default. 
 

2. Where the prospective primary participant is unable to certify to any of the statements in this certification, 
such prospective participant shall attach an explanation to this proposal. 

 
      * * * * * 
 

1. Instructions for Certification - Lower Tier Covered Transactions: 
 

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 
CFR 29) 
 
a. By signing and submitting this proposal, the prospective lower tier is providing the 

certification set out below. 
 
b. The inability of a person to provide the certification set out below will not necessarily result in 

denial of participation in this covered transaction. The prospective participant shall submit an 
explanation of why it cannot provide the certification set out below. The certification or explanation will 
be considered in connection with the department or agency's determination whether to enter into this 
transaction. However, failure of the prospective primary participant to furnish a certification or an 
explanation shall disqualify such a person from participation in this transaction.  

 
c.  The certification in this clause is a material representation of fact upon which reliance was 

placed when this transaction was entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which this transaction originated may pursue 
available remedies, including suspension and/or debarment. 

 
d. The prospective lower tier participant shall provide immediate written notice to the person to 

which this proposal is submitted if at any time the prospective lower tier participant learns that its 
certification was erroneous by reason of changed circumstances. 

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered 

transaction," "participant," "person," "principal," "proposal," and "voluntarily excluded," as used in this 
clause, have the meanings set out in the Definitions and Coverage sections of rules implementing 
Executive Order 12549. You may contact the person to which this proposal is submitted for assistance 
in obtaining a copy of those regulations. 

 
f. The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by the department or agency with which this 
transaction originated. 

 
g. The prospective lower tier participant further agrees by submitting this proposal that it will 

include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary 
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions 
and in all solicitations for lower tier covered transactions. 

 
h. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily 
excluded from the covered transaction, unless it knows that the certification is erroneous. A participant 
may decide the method and frequency by which it determines the eligibility of its principals. Each 
participant may, but is not required to, check the Nonprocurement List. 

 
i. Nothing contained in the foregoing shall be construed to require establishment of a system 

of records in order to render in good faith the certification required by this clause. The knowledge and 
information of participant is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph e of these instructions, if a participant in 

a covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with which 



 

G-42 
 

this transaction originated may pursue available remedies, including suspension and/or debarment. 
 

   * * * * * 
 

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier Covered 
Transactions: 

 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its 

principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency. 

 
2. Where the prospective lower tier participant is unable to certify to any of the statements in this 

certification, such prospective participant shall attach an explanation to this proposal. 
 
       * * * * * 
 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING 
 

(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed $100,000 - 49 CFR 
20) 

 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or her 

knowledge and belief, that: 
 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 

person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any Federal agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection 
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its instructions. 

 
2. This certification is a material representation of fact upon which reliance was placed when this transaction was 

made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction 
imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be subject to a civil 
penalty of not less than $10,000 and not more than $100,000 for each such failure. 

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall require that 

the language of this certification be included in all lower tier subcontracts, which exceed $100,000 and that all 
such recipients shall certify and disclose accordingly. 
 

ATTACHMENT A - EMPLOYMENT PREFERENCE FOR APPALACHIAN CONTRACTS 
(Applicable to Appalachian contracts only.) 

 
1. During the performance of this contract, the contractor undertaking to do work which is, or reasonably may be, 

done as on-site work, shall give preference to qualified persons who regularly reside in the labor area as 
designated by the DOL wherein the contract work is situated, or the subregion, or the Appalachian counties of 
the State wherein the contract work is situated, except: 
 
a. To the extent that qualified persons regularly residing in the area are not available. 
 
b. For the reasonable needs of the contractor to employ supervisory or specially experienced personnel 

necessary to assure an efficient execution of the contract work. 
 
c. For the obligation of the contractor to offer employment to present or former employees as the result of a 

lawful collective bargaining contract, provided that the number of nonresident persons employed under this 
subparagraph 1c shall not exceed 20 percent of the total number of employees employed by the contractor 
on the contract work, except as provided in subparagraph 4 below. 

 
2. The contractor shall place a job order with the State Employment Service indicating (a) the classifications of the 

laborers, mechanics and other employees required to perform the contract work, (b) the number of employees 
required in each classification, (c) the date on which he estimates such employees will be required, and (d) any 
other pertinent information required by the State Employment Service to complete the job order form. The job 
order may be placed with the State Employment Service in writing or by telephone. If during the course of the 
contract work, the information submitted by the contractor in the original job order is substantially modified, he 
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shall promptly notify the State Employment Service. 
 
3. The contractor shall give full consideration to all qualified job applicants referred to him by the State Employment 

Service. The contractor is not required to grant employment to any job applicants who, in his opinion, are not 
qualified to perform the classification of work required. 

 
4. If, within 1 week following the placing of a job order by the contractor with the State Employment Service, the 

State Employment Service is unable to refer any qualified job applicants to the contractor, or less than the 
number requested, the State Employment Service will forward a certificate to the contractor indicating the 
unavailability of applicants. Such certificate shall be made a part of the contractor's permanent project records. 
Upon receipt of this certificate, the contractor may employ persons who do not normally reside in the labor area 
to fill positions covered by the certificate, notwithstanding the provisions of subparagraph 1c above. 

 
5. The contractor shall include the provisions of Sections 1 through 4 of this Attachment A in every subcontract for 

work which is, or reasonably may be, done as on-site work. 
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 OEPA NPDES Permit Requirements 
 

[Not Applicable to this Contract] 
 



 



 

 

 
  
 

 APPENDIX 
 
 I 
 
  
 CHANGE ORDER POLICY 



 



 

I-1 
 

Canton Engineering Change Order Policy  
The need for a Change Order for work or materials not included in the scope of the contract or 
exceeding plan quantities may occur at any time during the contract. The LPA Construction Manager 
or the LPA Contractor may initiate the Change Order process. The LPA Project Inspector will 
document the date that the change is first encountered. The LPA Construction Manger will determine 
if a change in the contract is needed. (Note: LPA Project Inspector may be a Consultant Construction 
Contract Administrator or the Canton Project Inspector assigned to the project.) The project record 
shall include record of all changes.  
Change Orders will be categorized into the following Tiers:  
Tier 1:  
A quantity adjustment for projects less than $500,000.00 cannot exceed $25,000.00 to qualify as a 
Tier 1 Change Order. A quantity adjustment for projects greater than $500,000.00 cannot exceed the 
lesser of 5% or $100,000.00 to qualify as a Tier 1 Change Order. The change of the quantities will be 
adjusted on a Change Order that will address these changes after an accumulation of adjustments for 
the project is received. Requests for adjustment may occur at any time before the final payment is 
made.  
Tier 2:  
Changes that cannot be addressed using contract unit prices, exceed the Tier 1 limits, extend the 
contract limits, or change the environmental impact will be presented formally on a Change Order. 
Contractor shall submit an estimated cost and scope of the work to be performed to the LPA Project 
Manager. The LPA Project Manager will assemble the documentation, including purpose and analysis 
of the cost of the proposed change for submission to the LPA Construction Manager. LPA 
Construction Manager shall review the submitted documentation for availability of funds, 
acceptability of costs and need for the said changes. Further, the LPA Construction Manager will 
secure concurrence from ODOT Construction Monitor and make recommendation to the Canton City 
Engineer for acceptance.  
The Change Order will then be recommended to the Board of Control for approval. If the sum of all 
Change Orders exceeds the lesser of $100,000.00 or 10% of the total of the original contract cost, the 
Change Order will be presented to the Canton City Council for approval before being submitted to the 
Board of Control.  
Execution of the work will not be performed until authorization is given to the contractor from the 
LPA. In the event that an agreed price cannot be negotiated, LPA will adhere to force account 
procedures.  
Authorization of Change Order Work:  
Tier 1:  
The Canton City Engineering will authorize the work prior to submission of the Change Order. 
Contractor cannot proceed until such authorization.  
Tier 2:  
The contractor must receive written authorization, from the Canton City Engineer, before the 
execution of any of the Change Order work. This authorization will not be given until the Change 
Order has been approved by the Board of Control, Canton City Council, and ODOT, as needed. The 
Canton City Engineer may override Tier 2 Authorization procedure for any circumstances to assure 
safety, environment, or protection of property.  
NOTE: Canton City Council must approve all Change Orders prior to authorization for both Tier 1 
and Tier 2 should the individual or aggregate cost of all Change Orders exceed the lesser of 
100,000.00 or 10% of the project original cost.
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 City of Canton Engineering Department’s Claims Management 
Policy 

The City of Canton recognizes the need to contend with claims experienced by the contractor that are 
not addressed by the contract. This policy acts as directive to provide stability and expertise in the 
management of its claims and to ensure they are investigated, evaluated, and resolved in a timely and 
professional manner.  
 
Claims 
A dispute is not identified as a claim until a Notice of Intent to File a Claim. The Notice of Intent to 

File a Claim cannot be made until Steps 1 and 2 are completed. A claim is defined as formal 
assertion by the contractor for something due or believed to be due to the contractor. This claim may 
include monetary compensation and/or time extension for the completion of the contract. All claims 
must be presented by the Prime Contractor. Claims submitted by a sub-contractor or supplier against 
the City or Prime Contractor shall not be accepted. 
 
Purpose 
This policy attempts to resolve disputes in a fair and cost-effective manner. The documentation 
resulting from this procedure will provide information needed to make a reasonable and un-biased 
decision. City of Canton Engineering acknowledges that costs can be kept to a minimum when the 
resolution is found at the departmental level. 

 
Process 
The Contractor must follow this policy to be eligible for any compensation (time or monetary) for 
any and all claims not covered by the Change Order Policy. All steps in the policy must be completed 
prior to moving to the next step. The Contractor shall continue with all Work, including that which is 
in dispute. The City will continue to pay for work being performed. 
 
Prior to entering into the formal claim resolution process, both the contractor superintendent and the 
City’s Inspector and Construction Manager agree to attempt to resolve any disputes in a good faith 
effort that is fair and equitable to both the contractor and the City within the guidelines and 
requirements established by the contract.  If this good faith effort does not resolve the problem, the 
contractor may proceed into the Claims Management Procedure. 
 
Step 1 City Project Manager 
The City Project Manager shall meet with the Contractor’s superintendent and City Construction 
Inspector within two (2) working days of receipt of the Contractor Written Early Notice set forth in 
104.02.G of the ODOT Construction and Material Specifications. The City Project Manager will 
negotiate in an effort to reach a resolution according to the Contract Documents. The City Project 
Manager will issue a written decision of Step 1 within fourteen (14) calendar days of the meeting. If 
the dispute is not resolved, the Contractor must either abandon or escalate the dispute to Step 2.  The 
claim along with all pertinent information and contract provisions shall be presented to the City 
Project Manager by the contractor and City representatives. 
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Step 2 City Engineer 
Within seven (7) calendar days of receipt of the Step 1 decision, the Contractor must submit a 
written request for a Step 2 meeting to the City Engineer. The City Engineer will assign the dispute a 
dispute number. Within fourteen (14) calendar days of receipt of the request for a Step 2 meeting, the 
Contractor shall submit the Dispute Documentation as follows: 
 

1. The Contractor shall submit three (3) complete copies of the documentation of the dispute to 
the City Engineer. 

2. The Dispute Documentation shall be identified on a cover page by GP# (project number), 
Contractor name, subcontractor or supplier if involved in the dispute, and dispute number. 

 
3. The Dispute Documentation shall be an original document that clearly and in detail gives the 

required information for each item of additional compensation and time extension requested. 
 

4. A narrative of the disputed work or project circumstance at issue. This section must include 
the dates of the disputed work and the date of early notice. 
 

5. References to the applicable provisions of the plans, specifications, proposal, or other 
contract documents. Copies of the cited provisions shall be included in the Dispute 
Documentation. 
 

6. The dollar amount of additional compensation and length of contract time extension being 
requested. 

 
7. The cost and supporting documents that served as the basis for the requested compensation 

stated in number six (6) above. 
 

8. A detailed schedule analysis must be included in the Dispute Documentation for any dispute 
concerning additional contract time, actual or constructive acceleration, or delay damages. At 
a minimum, the schedule analysis must include the Schedule Update immediately preceding 
the occurrence of the circumstance alleged to have caused delay and must comply with 
accepted industry practices. Failure to submit the required schedule analysis will result in the 
denial of that portion of the Contractor’s request. 

 
9. Copies of relevant correspondence and other pertinent documents. 

 
The City Engineer shall review and recommend a resolution to the claim. If recommended by the 
City Engineer, the process will cease and the claim will be processed as a Change Order.  Otherwise, 
the City Engineer will meet with the contractor’s representative, the City Project and Construction 
Managers within fourteen (14) days to hear each party’s stance and as a last chance opportunity to 
resolve the claim before escalating to Step 3. The City Engineer will issue a written determination of 
Step 2 to the contractor and project file within fourteen (14) days. If the dispute is not resolved, the 
Contractor must either abandon or escalate the dispute to Step 3. 
 
 
Step 3 Canton Service Director 
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Within fourteen (14) calendar days of receipt of the Step 2 decision, the Contractor must submit a 
written Notice of Intent to File a Claim to the Canton City Service Director. This notice shall state 
the Contractor’s request for a Canton Service Director hearing on the claim. The dispute becomes a 
claim when the Service Director receives the Notice of Intent to File a Claim.  The City of Canton 
Law and Purchasing Departments will provide advice to the Canton Service Director. The Canton 
Service Director will be responsible for deciding claims. 
 
The Contractor shall submit six (6) complete copies of its Claim Documentation to the 
City Engineer within thirty (30) calendar days of receipt of the Notice of Intent to File a Claim. This 
time frame may be extended upon mutual agreement of the parties and with approval of the 
Committee. In addition to the documentation submitted at Step 2, the narrative shall be enhanced to 
include sufficient description and information to enable understanding by a third party who has no 
knowledge of the dispute or familiarity with the project. This documentation must also include a 
discussion of the efforts taken to resolve the dispute. When submitting the Claim Documentation, the 
Contractor must certify the claim in writing. Such certification shall attest to the following: 
 

1. The claim is made in good faith. 
2. To the best of the Contractor's knowledge, all data offered to support the claim is accurate and 

complete. 
3. The claim amount accurately reflects the Contractor's actual incurred costs and additional 

time impacts. 
 
This claim certification shall also be notarized pursuant to the laws of the State of Ohio. 
The following is an example of the correct form for a claim certification: 
 

(The Contractor) certifies that this claim is made in good faith, that all supporting 

data is accurate and complete to the best of (the Contractor's) knowledge and 

belief, and that the claim amount accurately reflects the contract amendment for 

which (the Contractor) believes the City of Canton is liable. 

By: ____________________ 

(The Contractor, Name and Title) 

Date of Execution: ________ 

 
Within thirty (30) calendar days of receipt of the Contractor’s Claim Documentation, the 
City Engineer shall submit six (6) complete copies of its Claim Documentation to the Canton Service 
Director. In the event that the Contractor is granted a time extension for the submission of its Claim 
Documentation, the City Engineer will be granted an equal time extension for submission of its 
Claim Documentation. At a minimum, the City Engineer’s Claim Documentation must include: 
 

1. A narrative of the disputed work or project circumstance at issue with sufficient description 
and information to enable understanding by a third party who has no knowledge of the 
dispute or familiarity with the project. This section must include the dates of the disputed 
work and the date of early notice. The narrative must also discuss the prior efforts taken to 
resolve the dispute. 

2. References to the applicable provisions of the plans, specifications, proposal, or other contract 
documents. Copies of the cited provisions shall be included in the claim document. 
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3. Response to each argument set forth by the Contractor. 
4. Any counter-claims, accompanied by supporting documentation, the Canton Service Director 

Claims Committee wishes to assert. 
5. Copies of relevant correspondence and other pertinent documents. 
 

Within fourteen (14) calendar days of receipt of the Construction Manager’s Claim Documentation, 
the City Engineer will forward one (1) complete copy to the Contractor and will schedule a hearing 
on the dispute. Once a hearing date has been established, both the Contractor and Construction 
Manager shall provide the Canton City Engineer with the list of names and telephone numbers of 
each person who may present information at the hearing. Reasonable time, generally not to exceed 
60 days, will be provided for submission and review of additional documentation by either party 
prior to the hearing date. However, unless otherwise permitted by the Committee, the exchange of 
documentation and all disclosures specified in this step of the process shall be completed at least 
fourteen (14) calendar days prior to the hearing. Upon request or at the Committee’s discretion, the 
Committee may delay the hearing one (1) time to allow more time for review and requests for more 
documentation. In the event of multiple claims, the Committee may order that they be considered in 
a single hearing. The Committee may hold this hearing after the completion of the project or until 
such time that it is assured that all disputes on the project have been processed through Steps 1 and 2. 
The Contractor and Construction Manager will each be allowed adequate time to present their 
respective positions before the Committee. The Contractor and Construction Manger will also each 
be allowed adequate time for one (1) rebuttal limited to the scope of the opposing party’s 
presentation. The Contractor’s position will be presented by a Contractor’s representative who is 
thoroughly knowledgeable of the claim. Similarly, the Construction Manager’s position will be 
presented by the Construction Manager or a representative who is thoroughly knowledgeable of the 
claim. Each party may have others assist in the presentation. The Committee may, on its own 
initiative, request information of the Contractor in addition to that submitted for the hearing. If the 
Contractor fails to reasonably comply with such request, the Committee may render its decision 
without such information. Upon completion of the hearing and consideration of any additional 
information submitted upon request, the Committee will submit a written recommendation on the 
disposition of the claim to the Canton Service Director. The Canton Service Director will ratify, 
modify, or reject the recommendation of the Committee and render its decision within sixty (60) 
calendar days of the hearing. Within thirty (30) calendar days of receipt of the Committee’s decision, 
the Contractor must either accept or reject the decision in writing. In the event the Contractor fails to 
do so, the Committee may revoke any offers of settlement contained in the decision. The decision of 
the Committee is the final step of Canton Engineering Department Dispute Resolution Process and 
may not be appealed within the Department. The Committee is not bound by any offers of settlement 
or findings of entitlement made during Steps 1 and 2 of the Dispute Resolution Process. 
 
Acknowledgements. 
Similarities in language and procedure to ODOT Proposal Note 109 are deliberate. An attempt is 

being made to model the ODOT’s Dispute Resolution and Administrative Claim Process. This 
attempt is being made to standardize and create a uniform practice across the industry.
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Item 614 American Recovery and Reinvestment Act (ARRA) Sign, Conventional Road 
 
This item shall consist of the furnishing, installing, maintaining and subsequent removal, of one American 
Recovery and Reinvestment Act (ARRA) sign on yielding post supports. 
 
On the first day of work, install one ARRA sign near the beginning of the project in each route direction in a 
location as approved by the engineer. The ARRA sign consists of one 84” x 60” white on green extrusheet 
sign with pictographs, one 84” x 18” black on orange extrusheet sign, and one 18” x 18” diamond flat sheet 
sign. The sign fabrication details are found on the Office of Traffic Engineering web page at: 
http://www.dot.state.oh.us/Divisions/HighwayOps/Traffic/Pages/OTEHomePage.aspx 
 
Install the sign on two No. 3 yielding posts as per Standard Drawing TC-41.20, with one post 12” from each 
end. Signs in protected locations may be installed on other supports as approved by the engineer.  Used signs 
are allowed provided they are in a condition acceptable to the engineer. Remove the ARRA sign and supports 
at the end of the project. Removed ARRA sign and supports are the property of the contractor. 
 
The basis of payment shall be at the contract unit bid price per each for one installed and subsequently 
removed ARRA sign, which shall include all labor, equipment, materials, tools and other incidentals to provide 
for a complete and accepted item of work. 
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Whistleblower Poster 
 

USDOT IG Whistleblower poster is required to be posted on the contractor's bulletin board, as he would 
the EEO information, on all ARRA construction projects. The Prevailing Wage Coordinator or EEO 
Coordinator will include the poster in the bulletin board packet.  The poster is 11”x17” paper, must be in 
color, and is available on ODOT's ARRA Reporting Requirements web site at 
https://extranet.dot.state.oh.us/groups/contracts/Page/ARRAReporting.aspx.  
 
 

 

 
 
 



 

 
 



 

 



 

  



 

 



 

 

 
 
 
 
 
 
 
 

APPENDIX 
 
 L 
 
  

DETAILED SPECIFICATION 
 

• RAILING  



 

 

 
 
 



 

 

ITEM 517, RAILING, AS PER PLAN:      (XREF Plan Sheet 30) 

 
THE RAILING SHALL SATISFY THE REQUIREMENTS OF ODOT ITEM 517 AND STANDARD DRAWING TST-1-99 
EXCEPT AS MODIFIED BY PLAN NOTES AND DETAILS. 
 
PROTECTIVE COATING SYSTEM: 
THE RAILING, POSTS, AND ALL HANDWARE SHALL BE PROTECTED WITH A THREE PART SHOP APPLIED SYSTEM 

CONSISTING OF A GALVANIZING BASE TREATMENT, AN EPOXY INTERMEDIATE COAT, AND A POLYURETHANE FINISH 

COAT. THE POST ANCHOR DEVISE SHOULD BE GALVANIZED ONLY, NOT PAINTED. FASTENERS MAY BE FIELD PAINTED AS 

REQUIRED TO FACILITATE CONSTRUCTION. ANY DAMAGE TO THE PROTECTIVE COATING SYSTEM SHALL BE REPAIRED AS 

DIRECTED BY THE ENGINEER. THE SYSTEM SHALL HAVE A GLOSS BLACK FINISH. THE INTERMEDIATE COAT SHALL BE 

TINTED AS NECESSARY TO ACHIEVE THE PROPER FINISH COLOR. 

 
PART 1 OF THE SYSTEM SHALL CONSIST OF HOT DIPPED GALVANIZING AS PER ODOT 711.02. FOLLOWING GALVANIZING, 

ALL SURFACES TO BE PAINTED SHALL BE BRUSH BLASTED PER STEEL STRUCTURES PAINTING COUNCIL (SSPC) SURFACE 

PREPARATION SPECIFICATION NO. 7. 
 
PART 2 OF THE SYSTEM SHALL CONSIST OF A FAST CURE, HIGH SOLIDS, HIGH BUILD, POLYAMIDE EPOXY THAT IS 

DESIGNED TO PROTECT STEEL IN INDUSTRIAL EXPOSURES AND IS COMPATIBLE WITH PART 1, GALVANIZING. THE EPOXY 

SHALL BE APPLIED TO A THICKNESS OF 5.0 TO 10.0 MILS DFT. IT SHALL BE APPLIED PER THE MANUFACTURER’S 

RECOMMENDATIONS AND SHALL MEET OR EXCEED THE FOLLOWING PRODUCT AND PERFORMANCE CHARACTERISTICS. 

 

Product Characteristics                                                                            Performance Characteristics 
 
Finish:   Semi-Gloss                                           Abrasion Resistance: 
                                                                                                                Method:      ASTM D4060, CS17 wheel, 1000 cycles  

Color:   Mill White, Black and a wide range                                  1 kg load 
   of colors available through tinting       Result:         84 mg loss 

                                                                                                               Accelerated Weathering: 
Volume Solids:  72%+ 2%, mixed                                     Method:      ASTM D4587, QUV-A 12,000 hours 
  Mill White                                                                                       Result:         passes 

                                                                                                               Adhesion: 
Weight Solids:  85%+2%, mixed                             Method:      ASTM D4541 

                Result:        830 psi  

VOC (EPA method 24): Unreduced: 235g/L; 1.96lb/gal               Corrosion Weathering:      
  Mixed   Reduced 10%: 290g/l; 2.41 lb/gal          Method:      ASTM D5894, 36 cycles, 12,000 hours      
                                                                                                                Result:         Rating 10 per ASTM D714 for blistering       

Mix Ratio:  1:1 by volume                                                             Rating 9 per ASTM D610 for rusting  

                                                                                                                Direct Impact Resistance:         
Recommended Spreading Rate per coat:   Method:       ASTM D2794               
  Wet mils:  7.0 – 13.5                                                Result:         30in. lb.          

  Dry mils:  5.0 – 10.0*                                              Dry Heat Resistance:          
  Coverage:  116 – 232 sq ft/gal approximate             Method:      ASTM D2485         
                                                                                                                Result:         250oF         

Drying Schedule @ 7.0 mils wet and 50% RH:                                 Exterior Durability:            
               @ 40oF           @77oF            @100oF                  Method:       1 year at 45o South                 
To touch:  4-5 hours            2 hours           1 ½ hours              Result:          Excellent, chalks             

To handle: 48 hours            8 hours           4 ½ hours              Flexibility:         
To recoat:                                                                                                Method:        ASTM D522, 180o bend, ¾” mandrel          
     minimum: 48 hours            8 hours            4 ½ hours             Result:           Passes           

     maximum:           3 months           3 months          3 months             Immersion: 
Cure for                                                          Method:        1 year fresh and salt water    
       service:            10 days             7 days              4 days                 Result:           Passes, no rusting, blistering, or loss 
       immersion:      14 days                7 days              4 days                             of adhesion 

                           Irradiation:            
If maximum recoat time is exceeded, abrade surface before recoating. Method:       ANSI 5.12 / ASTM D4082-89                        
            
Drying time is temperature, humidity and film thickness dependent.    Result:       Passes              

                                                                                                            Pencil Hardness: 
Pot Life:  10 hours              4 hours         2 hours            Method:       ASTM D3363           
                                                                                                                Result:       3H            

Sweat-in-time: 30 minutes          30 minutes      15 minutes           Permeability Rating:           
                                                                                                                Method:       ASTM D1653           



 

 

Shelf Life:                36 months                                                Result:       0.154 mg/cm2           

                                                                                                                Salt Fog Resistance:            
Flash Point:  60oF, TCC, mixed                                   Method:       ASTM B117, 6,500 hours            
                                                                                                                Result:       Rating 10 per ASTM D610 for rusting          

Reducer/Clean Up: Reducer, R7K15                                             Rating 9 per ASTM D1654 for  
corrosion         

       Slip Coefficient, Mill White:             
        Method:      AISC Specification for Structural Joints           
                       Using ASTM A325 or ASTM A490 Bolts 
       Result:      Class A, 0.36 
           
PART 3 OF THE SYSTEM SHALL CONSIST OF A TWO-COMPONENT, LOW VOC, ALIPHATIC, ACRYLIC, HI-SOLIDS 

POLYURETHANE RESIN COAT THAT IS DESIGNED TO PROTECT STEEL IN INDUSTRIAL EXPOSURES AND IS COMPATIBLE 

WITH PART 2, EPOXY. THE  POLYURETHANE SHALL BE APPLIED TO A THICKNESS OF 3.0 TO 4.0 MILS DFT. IT SHALL BE 

APPLIED PER THE MANUFACTURER’S RECOMMENDATIONS AND SHALL MEET OR EXCEED THE FOLLOWING PRODUCT AND 

PERFORMANCE CHARACTERISTICS. 
 

Product Characteristics    Performance Characteristics 
 

Finish:  High Gloss   Abrasion Resistance: 
      Method: ASTM D4060, CS17 wheel, 1000 cycles, 1kg load 

Color:  Black    Result: 87.1mg loss 

      Accelerated Weathering: 
Volume Solids: 65%+  2%, mixed may vary by color Method: ASTM D4587, QUV-A 
  Ultra White     Results: 10,000 hours, 100% gloss retention 
      Results: 3,000 hours, less than 4 McAdam units color change 

Weight Solids: 77%+2%, mixed, may vary by color  100% gloss retention, Safety Red 

      Adhesion: 
      Method: ASTM D4541 

VOC (EPA Method 24):Unreduced: 289 g/L; 2.40lb/gal   Result: 1050 psi                  

  Extra White, mixed  Reduced 15% 369 g/L; 3.08lb/gal Corrosion Weathering:     
      Method: ASTM D5894, 21 cycles, 7,056 hours 

Mix Ration: 4:1 by volume   Result: Rating 10 per ASTM D714 for blistering 
       Rating 9 per ASTM D610 for rusting 

Recommended Spreading Rate per coat:  Direct Impact Resistance: 
  Wet mils: 4.5 – 6.0    Method: ASTM D2794 
  Dry mils: 3.0 – 4.0    Result: >28 in. lbs.  

  Coverage: 260 – 347 sq ft/gal approximate Dry Heat Resistance: 
      Method: ASTM D2485 

Drying Schedule @ 4.5 mils wet @ 50% RH:  Result: 200oF 

              @40oF               @77oF         @120oF Flexibility: 
      Method: ASTM D522, 180o bend, 1/8” mandrel 
 To touch:         4 hours              2 hours        1 hour Result: Passes 

 To handle:       16 hours            8 hours         5 hours     Moisture Condensation Resistance: 
 To recoat:             Method: ASTM D4585, 100oF, 1000 hours    
     minimum:    24 hours          18 hours        10 hours Result: No rusting, blistering, or delamination 

     maximum:   14 days           14 days          14 days Pencil Hardness:  
 To cure:           14 days           10 days           7 days Method: ASTM D3363  
      Result: F 

Pot Life:            8 hours    4 hours          2 hours Salt Fog Resistance: 
If maximum recoat time is exceeded, abrade surface before  Method: ASTM B117, 9,000 hours 
recoating. Drying time is temperature, humidity, and film Result: Rating 10 per ASTM D714 for blistering  
thickness dependant     Rating 9 per ASTM D610 for rusting 

      Thermal Shock:           
Sweat-in-Time: none required   Method: ASTM D2246, 15 cycles 
      Result: Excellent 

Shelf Life:   Part S  36 months, unopened, at 77oF Meets the requirements of SSPC Paint No. 36, Levels 2 & 3 

     Part T  12 months, unopened, at 77oF    
        

Flash Point: 80oF, PMCC, mixed   
       

Reducer/Clean Up:Below 80oF-Reducer #69, R7K69  
  Above 80oF-Reducer #58, R7K58  
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